NOV 13, 2013 09:26 AM
TIP NO

R-5506

FED AID NO NHS-0017(119)
MILLING, RESURFACING, AND PAVEMENT MARKINGS.
US-17 FROM SR-1364 TO THE CHOWAN RIVER BRIDGE

BERTIE
45457.3.FS1

2:00 PM 1/1 001
OCT 15 2013 C203423
7.220 MI

ROSE BROTHERS PAVING CO.,

BARNHILL CONTRACTING

RPC CONTRACTING INC

INC. COMPANY
AHOSKIE, NC TARBORO, NC KITTY HAWK, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 139000.00 143500.00 60200.00
0002 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 50.00 300.00 30.00 180.00 60.00 360.00
0003 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 5.00 100.00 10.00 200.00 4.50 90.00
0004 0366000000-E 310 15" RC PIPE CULV Il 60 LF 100.00 6000.00 150.00 9000.00 99.80 5988.00
0005 1220000000-E 545 INCIDENTAL STONE BASE 105 TON 30.00 3150.00 40.00 4200.00 35.00 3675.00
0006 1297000000-E 607 ?/21"5L ASP PVMT **+*" DTH 285559 SY 0.50 142779.50 0.90 257003.10 1.19 339815.21
0007 1519000000-E 610 ASP CONC SURF CRS S9.58 34,312 TON 30.25 1037938.00 28.00 960736.00 38.80 1331305.60
0008 1575000000-E 620 ASP FOR PLANT MIX 2,058 TON 608.00 1251264.00 610.00 1255380.00 571.50 1176147.00
0009 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 30 TON 150.00 4500.00 150.00 4500.00 200.00 6000.00
0010 2354200000-N 840 FRAME W/GRATE 840.24 STD 2 EA 600.00 1200.00 450.00 900.00 450.00 900.00
0011 2612000000-E 848 6" CONCRETE DRIVEWAY 50 SY 60.00 3000.00 80.00 4000.00 60.00 3000.00
0012 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 380.00 380.00 250.00 250.00 150.00 150.00
0013 3270000000-N SP  GR ANCHOR TYPE 350 10 EA 2400.00 24000.00 2000.00 20000.00 2100.00 21000.00
0014 4366000000-E SP  GENERIC SIGNING ITEM (SF) 157.5 SF 8.00 1260.00 5.80 913.50 12.50 1968.75
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0015 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 41000.00 83000.00 24900.00
TEMPORARY TRAFFIC CONTROL
0016 4685000000-E 1205 THERMO PVT MKG LINES 490 87,110 LF 0.48 41812.80 0.45 39199.50 0.48 41812.80
0017 4686000000-E 1205 THERMO PVT MKG LINES 4"120 82,840 LF 0.56 46390.40 0.50 41420.00 0.56 46390.40
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 300 LF 8.00 2400.00 8.50 2550.00 8.00 2400.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 204 EA 85.00 17340.00 75.00 15300.00 85.00 17340.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 169,950 LF 0.10 16995.00 0.08 13596.00 0.10 16995.00
0021 4835000000-E 1205 PAINT PVT MKG LINES 24" 300 LF 3.00 900.00 3.00 900.00 3.00 900.00
0022  4845000000-N 1205 PAINT PVT MKG SYMBOL 204 EA 20.00 4080.00 25.00 5100.00 20.00 4080.00
0023  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,400 LF 5.30 7420.00 5.30 7420.00 5.30 7420.00
0024  7456000000-E 1726 (LEAS-IN CABLE (i) 500 LF 1.31 655.00 1.31 655.00 1.31 655.00
CONTRACT TOTAL TOTAL 2793864.70 TOTAL 2869903.10 TOTAL 3113492.76
ROADWAY ITEMS SUB-TOTAL 2793864.70 SUB-TOTAL 2869903.10 SUB-TOTAL 3113492.76
BIDDERS IN ORDER CONTRACT TOTAL
ROSE BROTHERS PAVING CO., INC. 1 2793864.70
BARNHILL CONTRACTING COMPANY 2869903.10

RPC CONTRACTING INC

3 3113492.76



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1215(2)

B-4755, B-5112

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

GREENE
38527.3.FD1

2:00 PM 1/6 002
OCT 15 2013 C203248
0.108 MI

DELLINGER, INC. PALMETTO INFRASTRUCTURE INC

S. T.WOOTEN CORPORATION

MONROE, NC GREENVILLE, SC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 44000.00 50000.00 52750.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7000.00 6000.00 5500.00
0003 0029000000-N SP E?lli"\g:l %%G APPR s Lump Sum 7000.00 9000.00 13000.00

+81.

0004 0029000000-N SP  REINF BRG APPR #¥#ce Lump Sum 7000.00 9000.00 13000.00

(17+47.51)
0005 0043000000-N 226 GRADING Lump Sum 46105.00 34000.00 48000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 1000.00 2000.00 1000.00 2000.00 1.00 2.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 15.00 10500.00 18.00 12600.00 20.00 14000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 18.00 12600.00 15.00 10500.00 35.00 24500.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 800 SY 1.50 1200.00 4.00 3200.00 3.00 2400.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 37.00 2220.00 45.00 2700.00 25.00 1500.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 140 SY 2.00 280.00 6.00 840.00 3.00 420.00
0012 0335200000-E 305 15" DRAINAGE PIPE 56 LF 43.00 2408.00 65.00 3640.00 68.00 3808.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 24 LF 50.00 1200.00 70.00 1680.00 69.00 1656.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 50.00 10000.00 40.00 8000.00 20.00 4000.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 310 TON 81.50 25265.00 81.50 25265.00 81.50 25265.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 190 TON 78.00 14820.00 78.00 14820.00 78.00 14820.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 120 TON 95.00 11400.00 95.00 11400.00 95.00 11400.00
0018 1575000000-E 620 ASP FOR PLANT MIX 35 TON 510.00 17850.00 510.00 17850.00 510.00 17850.00
0019 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 150.00 15000.00 200.00 20000.00 200.00 20000.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 13.50 604.80 40.00 1792.00 13.50 604.80
0021 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 2.25 450.00 5.00 1000.00 2.25 450.00
0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 72.00 2419.20 55.00 1848.00 72.00 2419.20
0023 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.75 1550.00 11.00 2200.00 7.75 1550.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 300.00 600.00 150.00 300.00 300.00 600.00
0025 2077000000-E 815 6" OUTLET PIPE 12 LF 17.00 204.00 15.00 180.00 17.00 204.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1400.00 5600.00 1200.00 4800.00 2300.00 9200.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 550.00 2200.00 550.00 2200.00 600.00 2400.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 105 LF 60.00 6300.00 40.00 4200.00 42.00 4410.00
0029 2752000000-E SP  GENERIC PAVING ITEM (LF) 40 LF 60.00 2400.00 55.00 2200.00 24.00 960.00

SPECIAL SHOULDER BERM CURB
0030 3030000000-E 862 STL BM GUARDRAIL 150 LF 14.75 2212.50 14.75 2212.50 14.75 2212.50
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0032 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1350.00 10800.00 1350.00 10800.00 1350.00 10800.00
0033 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1750.00 14000.00 1750.00 14000.00 1750.00 14000.00
0034 3649000000-E 876 RIP RAP, CLASS B 3 TON 140.00 420.00 85.00 255.00 60.00 180.00
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,075 SY 2.00 2150.00 4.00 4300.00 3.00 3225.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 458 SF 4.25 1946.50 4.25 1946.50 4.25 1946.50
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 6.00 564.00 6.00 564.00
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 15.00 1200.00 15.00 1200.00
0039 5325600000-E 1510 6" WATER LINE 400 LF 56.00 22400.00 56.00 22400.00 84.00 33600.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1215(2)

B-4755, B-5112

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

GREENE
38527.3.FD1

2:00 PM 2/ 6 002
OCT 15 2013 C203248
0.108 MI

DELLINGER, INC. PALMETTO INFRASTRUCTURE INC

S. T.WOOTEN CORPORATION

MONROE, NC GREENVILLE, SC WILSON, NC
0040 5325800000-E 1510 8" WATER LINE 400 LF 72.00 28800.00 72.00 28800.00 98.00 39200.00
0041 5540000000-E 1515 6" VALVE 2 EA 880.00 1760.00 880.00 1760.00 1090.00 2180.00
0042 5546000000-E 1515 8" VALVE 2 EA 1285.00 2570.00 1285.00 2570.00 1600.00 3200.00
0043 5606000000-E 1515 2" BLOW OFF 2 EA 1350.00 2700.00 1350.00 2700.00 1760.00 3520.00
0044 5800000000-E 1530 ABANDON 6" UTILITY PIPE 320 LF 3.00 960.00 3.00 960.00 1.25 400.00
0045 5801000000-E 1530 ABANDON 8" UTILITY PIPE 322 LF 4.00 1288.00 4.00 1288.00 1.50 483.00
0046 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 252 LF 54.00 13608.00 54.00 13608.00 32.00 8064.00
0047 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 28 LF 54.00 1512.00 54.00 1512.00 1.00 28.00
0048 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 252 LF 64.00 16128.00 64.00 16128.00 42.00 10584.00
0049 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 28 LF 64.00 1792.00 64.00 1792.00 1.00 28.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 1,350 LF 2.50 3375.00 2.50 3375.00 2.50 3375.00
0051 6006000000-E 1610 EROS CONTRL STONE CL A 265 TON 62.00 16430.00 55.00 14575.00 40.00 10600.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 62.00 3720.00 55.00 3300.00 60.00 3600.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 62.00 12400.00 58.00 11600.00 45.00 9000.00
0054 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 800.00 800.00 1500.00 1500.00 700.00 700.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 3.00 300.00 5.00 500.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00 2200.00 1100.00 1000.00 500.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 13.00 5200.00 12.00 4800.00 5.00 2000.00
0058 6029000000-E SP SAFETY FENCE 800 LF 2.00 1600.00 1.75 1400.00 2.00 1600.00
0059 6030000000-E 1630 SILT EXCAVATION 110 CY 20.00 2200.00 24.00 2640.00 29.47 3241.70
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 1,725 SY 2.00 3450.00 2.00 3450.00 2.50 4312.50
0061 6037000000-E SP COIR FIBER MAT 200 SY 5.00 1000.00 6.00 1200.00 6.00 1200.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 470 LF 5.50 2585.00 4.00 1880.00 3.75 1762.50
0063 6048000000-E SP FLOAT TURBIDITY CURTAIN 240 SY 26.00 6240.00 29.00 6960.00 35.00 8400.00
0064 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 250.00 1000.00 600.00 2400.00 300.00 1200.00
0065 6071010000-E SP  WATTLE 15 LF 10.00 150.00 8.00 120.00 5.00 75.00
0066 6071014000-E SP COIR FIBER WATTLE BARRIER 280 LF 12.00 3360.00 8.00 2240.00 7.50 2100.00
0067 6071020000-E SP  POLYACRYLAMIDE (PAM) 5 LB 20.00 100.00 25.00 125.00 10.00 50.00
0068 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2200.00 2200.00 2500.00 2500.00 3000.00 3000.00
0069 6087000000-E 1660 MOWING 0.4 ACR 250.00 100.00 1600.00 640.00 500.00 200.00
0070 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 6.50 650.00 4.00 400.00 4.00 400.00
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 800.00 400.00 2100.00 1050.00 1000.00 500.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.50 650.00 6.00 600.00 4.00 400.00
0073 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00 2100.00 1575.00 800.00 600.00
0074 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 80.00 1600.00 25.00 500.00 65.00 1300.00
0075 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 85.00 3060.00 150.00 5400.00 125.00 4500.00
0076 6123000000-E 1670 REFORESTATION 0.2 ACR 5000.00 1000.00 7000.00 1400.00 4000.00 800.00
STRUCTURE ITEMS
0077 8035000000-N 402 REMV EXIST STR **kkkkik Lump Sum 25000.00 30000.00 15000.00

(14+81.00-L-)



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1215(2)

B-4755, B-5112

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

GREENE

38527.3.FD1

2:00 PM 3/ 6 002
OCT 15 2013 C203248
0.108 MI

DELLINGER, INC. PALMETTO INFRASTRUCTURE INC

S. T.WOOTEN CORPORATION

MONROE, NC GREENVILLE, SC WILSON, NC
0078 8035000000-N 402 REMV EXIST STR ik Lump Sum 19000.00 30000.00 30000.00
(17+47.50-L-)
0079 8112730000-N 450 PDA TESTING 1 EA 2800.00 2800.00 3500.00 3500.00 4000.00 4000.00
0080 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 4000.00 10000.00 8000.00
(14+81.00-L-)
0081 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 12000.00 10000.00 2000.00
(17+47.50-L-)
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 62.8 CY 850.00 53380.00 900.00 56520.00 1000.00 62800.00
0083 8210000000-N 422 BRG APPR SLAB *ikick Lump Sum 21000.00 15000.00 20000.00
(14+81.00-L-)
0084 8210000000-N 422 BRG APPR SLAB *ikeiiick Lump Sum 21000.00 15000.00 20000.00
(17+47.50-L-)
0085 8217000000-E 425 REINF STEEL (BRIDGE) 9,754 LB 1.00 9754.00 1.50 14631.00 1.00 9754.00
0086 8364000000-E 450 HP12X53 PILES 1,225 LF 38.00 46550.00 70.00 85750.00 48.00 58800.00
0087 8393000000-N 450 PILE REDRIVES 12 EA 190.00 2280.00 450.00 5400.00 50.00 600.00
0088 8505000000-E 460 VERT CONC BARRIER RAIL 260.5 LF 91.00 23705.50 100.00 26050.00 126.00 32823.00
0089 8608000000-E 876 RIP RAP Il (2'-0") 294 TON 51.00 14994.00 60.00 17640.00 56.00 16464.00
0090 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 286 SY 3.50 1001.00 4.00 1144.00 3.00 858.00
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 10000.00 4000.00
0092 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 1,300 LF 170.00 221000.00 140.00 182000.00 160.00 208000.00
0093 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 1,940 SF 33.00 64020.00 35.00 67900.00 35.50 68870.00
GALV 18" STEEL SHEET PILES
CONTRACT TOTAL TOTAL 1008451.50 TOTAL 1049686.00 TOTAL 1060079.70
ROADWAY ITEMS SUB-TOTAL 461967.00 SUB-TOTAL 469151.00 SUB-TOTAL 498110.70
STRUCTURE ITEMS SUB-TOTAL 546484.50 SUB-TOTAL 580535.00 SUB-TOTAL 561969.00



NOV 13, 2013 09:26 AM GREENE
TIP NO B-4755, B-5112 38527.3.FD1

FED AID NO BRZ-1215(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

2:00 PM 4/ 6 002
OCT 15 2013 C203248
0.108 MI

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

TRADER CONSTRUCTION CO.

CAROLINA BRIDGE CO., INC.

JOHNSTolg,WIﬁ NEW BERN, NC ORANGEBURG, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 54000.00 56000.00 66175.90
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00 6500.00 18142.82
0003 0029000000-N SP E?lli"\g:l %%G APPR s Lump Sum 17000.00 12000.00 10464.28

+81.

0004 0029000000-N SP  REINF BRG APPR #¥#ce Lump Sum 17000.00 12000.00 10464.28

(17+47.51)
0005 0043000000-N 226 GRADING Lump Sum 54000.00 22000.00 95030.46
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 500.00 1000.00 100.00 200.00 151.79 303.58
0007 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 15.00 10500.00 8.00 5600.00 13.39 9373.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 18.00 12600.00 20.00 14000.00 30.37 21259.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 800 SY 1.50 1200.00 2.00 1600.00 3.46 2768.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 37.00 2220.00 65.00 3900.00 34.93 2095.80
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 140 SY 2.00 280.00 2.30 322.00 7.20 1008.00
0012 0335200000-E 305 15" DRAINAGE PIPE 56 LF 43.00 2408.00 45.00 2520.00 94.64 5299.84
0013 0448200000-E 310 15"RCP CULV CLASS IV 24 LF 50.00 1200.00 55.00 1320.00 193.96 4655.04
0014 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 50.00 10000.00 22.00 4400.00 24.74 4948.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 310 TON 81.50 25265.00 81.50 25265.00 81.50 25265.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 190 TON 78.00 14820.00 78.00 14820.00 78.00 14820.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 120 TON 95.00 11400.00 95.00 11400.00 95.00 11400.00
0018 1575000000-E 620 ASP FOR PLANT MIX 35 TON 510.00 17850.00 510.00 17850.00 510.00 17850.00
0019 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 150.00 15000.00 300.00 30000.00 250.00 25000.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 13.50 604.80 12.00 537.60 10.00 448.00
0021 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 2.25 450.00 3.00 600.00 2.00 400.00
0022 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 72.00 2419.20 75.00 2520.00 50.00 1680.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.75 1550.00 8.00 1600.00 10.00 2000.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 300.00 600.00 300.00 600.00 100.00 200.00
0025 2077000000-E 815 6" OUTLET PIPE 12 LF 17.00 204.00 15.00 180.00 20.00 240.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1400.00 5600.00 1500.00 6000.00 1820.62 7282.48
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 550.00 2200.00 475.00 1900.00 1114.77 4459.08
0028 2556000000-E 846 SHOULDER BERM GUTTER 105 LF 40.00 4200.00 35.00 3675.00 172.44 18106.20
0029 2752000000-E SP  GENERIC PAVING ITEM (LF) 40 LF 40.00 1600.00 75.00 3000.00 72.00 2880.00

SPECIAL SHOULDER BERM CURB
0030 3030000000-E 862 STL BM GUARDRAIL 150 LF 14.75 2212.50 14.75 2212.50 14.75 2212.50
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0032 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1350.00 10800.00 1350.00 10800.00 1350.00 10800.00
0033 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1750.00 14000.00 1750.00 14000.00 1750.00 14000.00
0034 3649000000-E 876 RIP RAP, CLASS B 3 TON 140.00 420.00 85.00 255.00 231.15 693.45
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,075 SY 2.00 2150.00 2.25 2418.75 3.57 3837.75
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 458 SF 4.40 2015.20 4.40 2015.20 5.10 2335.80
0037 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.70 441.80 4.70 441.80 5.45 512.30
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 16.50 1320.00 16.50 1320.00 17.00 1360.00
0039 5325600000-E 1510 6" WATER LINE 400 LF 56.00 22400.00 56.00 22400.00 88.89 35556.00



NOV 13, 2013 09:26 AM GREENE
TIP NO B-4755, B-5112 38527.3.FD1

FED AID NO BRZ-1215(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

2:00 PM

OCT 15 2013
0.108 MI

5/ 6

002

C203248

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

TRADER CONSTRUCTION CO.

CAROLINA BRIDGE CO., INC.

JOHNSTolg,WIﬁ NEW BERN, NC ORANGEBURG, SC
0040 5325800000-E 1510 8" WATER LINE 400 LF 72.00 28800.00 72.00 28800.00 72.00 28800.00
0041 5540000000-E 1515 6" VALVE 2 EA 880.00 1760.00 880.00 1760.00 880.00 1760.00
0042 5546000000-E 1515 8" VALVE 2 EA 1285.00 2570.00 1285.00 2570.00 1285.00 2570.00
0043 5606000000-E 1515 2" BLOW OFF 2 EA 1350.00 2700.00 1350.00 2700.00 1350.00 2700.00
0044 5800000000-E 1530 ABANDON 6" UTILITY PIPE 320 LF 3.00 960.00 3.00 960.00 3.00 960.00
0045 5801000000-E 1530 ABANDON 8" UTILITY PIPE 322 LF 4.00 1288.00 4.00 1288.00 4.00 1288.00
0046 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 252 LF 54.00 13608.00 54.00 13608.00 54.00 13608.00
0047 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 28 LF 54.00 1512.00 54.00 1512.00 54.00 1512.00
0048 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 252 LF 64.00 16128.00 64.00 16128.00 64.00 16128.00
0049 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 28 LF 64.00 1792.00 64.00 1792.00 64.00 1792.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 1,350 LF 2.50 3375.00 3.00 4050.00 3.00 4050.00
0051 6006000000-E 1610 EROS CONTRL STONE CL A 265 TON 62.00 16430.00 55.00 14575.00 64.99 17222.35
0052 6009000000-E 1610 EROS CONTRL STONE CL B 60 TON 62.00 3720.00 55.00 3300.00 68.18 4090.80
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 200 TON 62.00 12400.00 45.00 9000.00 63.99 12798.00
0054 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 800.00 800.00 1480.00 1480.00 1480.00 1480.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 3.00 300.00 3.00 300.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00 580.00 290.00 580.00 290.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 13.00 5200.00 18.00 7200.00 16.84 6736.00
0058 6029000000-E SP SAFETY FENCE 800 LF 2.00 1600.00 2.00 1600.00 2.00 1600.00
0059 6030000000-E 1630 SILT EXCAVATION 110 CY 20.00 2200.00 15.00 1650.00 64.74 7121.40
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 1,725 SY 2.00 3450.00 1.35 2328.75 1.35 2328.75
0061 6037000000-E SP COIR FIBER MAT 200 SY 5.00 1000.00 5.00 1000.00 5.00 1000.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 470 LF 5.50 2585.00 3.50 1645.00 3.50 1645.00
0063 6048000000-E SP FLOAT TURBIDITY CURTAIN 240 SY 25.00 6000.00 32.00 7680.00 33.08 7939.20
0064 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 350.00 1400.00 500.00 2000.00 593.49 2373.96
0065 6071010000-E SP  WATTLE 15 LF 10.00 150.00 8.00 120.00 213.11 3196.65
0066 6071014000-E SP COIR FIBER WATTLE BARRIER 280 LF 12.00 3360.00 12.00 3360.00 15.00 4200.00
0067 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 20.00 100.00 15.00 75.00 15.00 75.00
0068 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2200.00 2200.00 1980.00 1980.00 1980.00 1980.00
0069 6087000000-E 1660 MOWING 0.4 ACR 250.00 100.00 150.00 60.00 150.00 60.00
0070 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 6.50 650.00 12.00 1200.00 12.00 1200.00
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 800.00 400.00 800.00 400.00 800.00 400.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.50 650.00 3.00 300.00 3.00 300.00
0073 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00 780.00 585.00 780.00 585.00
0074 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VHR 80.00 1600.00 60.00 1200.00 60.00 1200.00
0075 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 85.00 3060.00 350.00 12600.00 300.00 10800.00
0076 6123000000-E 1670 REFORESTATION 0.2 ACR 5000.00 1000.00 1888.00 377.60 1888.00 377.60
STRUCTURE ITEMS
0077 8035000000-N 402 REMV EXIST STR ik Lump Sum 45000.00 40000.00 126908.52

(14+81.00-L-)



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO BRZ-1215(2)

B-4755, B-5112

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 OVER APPLETREE SWAMP ON SR-1215 & BRIDGE #72 OVER APPLETREE SWAMP ON SR-1253.

GREENE

38527.3.FD1

2:00 PM 6/6 002
OCT 15 2013 C203248
0.108 MI

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

TRADER CONSTRUCTION CO.

CAROLINA BRIDGE CO., INC.

JOHNSTolg,WIﬁ NEW BERN, NC ORANGEBURG, SC
0078 8035000000-N 402 REMV EXIST STR #xwwwinck Lump Sum 27500.00 35000.00 48154.41
(17+47.50-L-)
0079 8112730000-N 450 PDATESTING 1 EA 3000.00 3000.00 5500.00 5500.00 4627.66 4627.66
0080 8121000000-N 412 UNCL STR EXCAV STA ##xex Lump Sum 500.00 2500.00 2413.95
(14+81.00-L-)
0081 8121000000-N 412 UNCL STR EXCAV STA ##xex Lump Sum 8000.00 8000.00 11121.85
(17+47.50-L-)
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 62.8 CY 1250.00 78500.00 1080.00 67824.00 1312.36 82416.21
0083 8210000000-N 422 BRG APPR SLAB **xxicick Lump Sum 20000.00 25000.00 26919.67
(14+81.00-L-)
0084 8210000000-N 422 BRG APPR SLAB **xwixirck Lump Sum 20000.00 25000.00 26919.67
(17+47.50-L-)
0085 8217000000-E 425 REINF STEEL (BRIDGE) 9,754 LB 1.00 9754.00 1.25 12192.50 1.46 14240.84
0086 8364000000-E 450 HP12X53 PILES 1,225 LF 45.00 55125.00 72.00 88200.00 59.59 72997.75
0087 8393000000-N 450 PILE REDRIVES 12 EA 50.00 600.00 500.00 6000.00 484.68 5816.16
0088 8505000000-E 460 VERT CONC BARRIER RAIL 2605 LF 125.00 32562.50 90.00 23445.00 132.61 34544.91
0089 8608000000-E 876 RIP RAP 11 (2-0") 294 TON 50.00 14700.00 75.00 22050.00 68.77 20218.38
0090 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 286 SY 250 715.00 2.25 643.50 3.57 1021.02
0091 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 10000.00 5973.97
0092 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 1,300 LF 155.00 201500.00 168.00 218400.00 144.49 187837.00
0093 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 1,940 SF 38.50 74690.00 40.56 78686.40 40.97 79481.80
GALV 18" STEEL SHEET PILES
CONTRACT TOTAL TOTAL 1097335.00 TOTAL 1138198.60 TOTAL 1373518.04
ROADWAY ITEMS SUB-TOTAL 500188.50 SUB-TOTAL 469757.20 SUB-TOTAL 621904.27
STRUCTURE ITEMS SUB-TOTAL 597146.50 SUB-TOTAL 668441.40 SUB-TOTAL 751613.77
BIDDERS IN ORDER CONTRACT TOTAL
DELLINGER, INC. 1 1008451.50
PALMETTO INFRASTRUCTURE INC 2 1049686.00
S. T. WOOTEN CORPORATION 3 1060079.70
UNITED CONTRACTORS, INC. DBA UNITED 4 1097335.00
CONTRACTORS INC. OF IOWA
TRADER CONSTRUCTION CO. 5 1138198.60
CAROLINA BRIDGE CO., INC. 6 1373518.04



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO STATE FUNDED
BRIDGE REHABILITATION.
BRIDGE #25 ON US-17, #13 ON US-70, AND #139 ON SR-1470.

CARTERET, BEAUFORT, CRAVEN

17BP.2.P.19

2:00 PM 1/2 003
OCT 15 2013 C203439
0.880 MI

FREYSSINET, INC

OLYMPUS PAINTING

GEMSTONE, LLC DBA GEMSTONE

CONTRACTORS, INC. PAINTING, LLC
STERLING, VA TARPON SPRINGS, FL KEY WEST, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 90000.00 80000.00 230000.00

0002  4400000000-E 1110 WORK ZONE SIGNS (STAT) 686 SF 10.00 6860.00 7.50 5145.00 15.00 10290.00

0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 12.00 2304.00 9.00 1728.00 14.00 2688.00

0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 166 SF 11.00 1826.00 8.25 1369.50 20.00 3320.00

0005 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 5540.00 5540.00 2000.00 2000.00 4000.00 4000.00

0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 1730.00 10380.00 6000.00 36000.00 12000.00 72000.00

0007  4430000000-N 1130 DRUMS 80 EA 77.00 6160.00 40.00 3200.00 50.00 4000.00

0008  4435000000-N 1135 CONES 25 EA 41.00 1025.00 18.50 462.50 40.00 1000.00

0009  4445000000-E 1145 BARRICADES (TYPE Ill) 368 LF 60.00 22080.00 30.00 11040.00 18.00 6624.00

0010 4450000000-N 1150 FLAGGER 50 HR 45.00 2250.00 30.00 1500.00 40.00 2000.00

0011 4480000000-N 1165 TMA 1 EA 27100.00 27100.00 26000.00 26000.00 30000.00 30000.00

0012 8280000000-E 440 STRUCTURAL STEEL Lump Sum 13800.00 39000.00 36000.00

0013 8660000000-E SP CONCRETE REPAIRS 18.9 CF 800.00 15120.00 1800.00 34020.00 843.00 15932.70

0014 8664000000-E SP SHOTCRETE REPAIRS 629.8 CF 1090.00 686482.00 1400.00 881720.00 1110.00 699078.00

0015 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 35000.00 25000.00 156600.00
BRIDGE JACKING BRIDGE #13

0016 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 450000.00 452000.00
CLEANING AND REPAINTING BRIDGE#25

0017 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 432500.00 120000.00 113000.00
POLLUTION CONTROL

0018 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 108000.00 125000.00 243000.00
SPAN JACKING BRIDGE #25

0019 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 144 LF 1250.00 180000.00 1450.00 208800.00 1275.00 183600.00
CONCRETE PILE JACKETS

0020 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 876 LB 60.00 52560.00 15.75 13797.00 60.00 52560.00
STRUCTURAL STEEL FOR GIRDER REPAIR BRIDGE #25

0021 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 6 EA 8000.00 48000.00 4800.00 28800.00 38800.00 232800.00
BEAM JACKING BRIDGE #25

0022 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 10 EA 6000.00 60000.00 3000.00 30000.00 7560.00 75600.00
BEARING REPLACEMENT
CONTRACT TOTAL TOTAL 1856987.00 TOTAL 2124582.00 TOTAL 2626092.70
ROADWAY ITEMS SUB-TOTAL 1856987.00 SUB-TOTAL 2124582.00 SUB-TOTAL 2626092.70



NOV 13, 2013 09:26 AM CARTERET, BEAUFORT, CRAVEN

TIP NO 17BP.2.P.19 2:00PM 2/ 2 003
OCT 15 2013 €203439
FED AID NO STATE FUNDED 0.880 MI

BRIDGE REHABILITATION.
BRIDGE #25 ON US-17, #13 ON US-70, AND #139 ON SR-1470.

SMITH-ROWE, LLC COASTAL GUNITE CONST. CO.
MOUNT AIRY, NC CAMBRIDGE, MD
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 135000.00 280000.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 686 SF 6.00 4116.00 10.00 6860.00
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 15.00 2880.00 10.00 1920.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 166 SF 7.00 1162.00 10.00 1660.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 4220.00 4220.00 4000.00 4000.00
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 7500.00 45000.00 11500.00 69000.00
0007 4430000000-N 1130 DRUMS 80 EA 50.00 4000.00 25.00 2000.00
0008 4435000000-N 1135 CONES 25 EA 30.00 750.00 6.50 162.50
0009 4445000000-E 1145 BARRICADES (TYPE Ill) 368 LF 16.00 5888.00 40.00 14720.00
0010 4450000000-N 1150 FLAGGER 50 HR 50.00 2500.00 30.00 1500.00
0011 4480000000-N 1165 TMA 1 EA 10000.00 10000.00 26000.00 26000.00
0012 8280000000-E 440 STRUCTURAL STEEL Lump Sum 165600.00 22632.00
0013 8660000000-E SP CONCRETE REPAIRS 189 CF 1990.00 37611.00 1340.00 25326.00
0014 8664000000-E SP SHOTCRETE REPAIRS 629.8 CF 1481.00 932733.80 1500.00 944700.00
0015 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 78000.00 15000.00
BRIDGE JACKING BRIDGE #13
0016 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 328000.00 600000.00
CLEANING AND REPAINTING BRIDGE#25
0017 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 210000.00 240000.00
POLLUTION CONTROL
0018 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 145000.00 86000.00
SPAN JACKING BRIDGE #25
0019 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 144 LF 639.00 92016.00 2350.00 338400.00
CONCRETE PILE JACKETS
0020 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 876 LB 300.00 262800.00 50.00 43800.00
STRUCTURAL STEEL FOR GIRDER REPAIR BRIDGE #25
0021 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 6 EA 34500.00 207000.00 10000.00 60000.00
BEAM JACKING BRIDGE #25
0022 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 10 EA 10000.00 100000.00 5095.00 50950.00
BEARING REPLACEMENT
CONTRACT TOTAL TOTAL 2774276.80 TOTAL 2834630.50
ROADWAY ITEMS SUB-TOTAL 2774276.80 SUB-TOTAL 2834630.50
BIDDERS IN ORDER CONTRACT TOTAL
FREYSSINET, INC 1 1856987.00
OLYMPUS PAINTING CONTRACTORS, INC. 2 2124582.00
GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC 3 2626092.70
SMITH-ROWE, LLC 4 2774276.80
COASTAL GUNITE CONST. CO. 5 2834630.50



NOV 13, 2013 09:26 AM HALIFAX, NORTHAMPTON, NASH

TIP NO 17BP.4.P.1 2:00PM  1/5 004
OCT 15 2013 €203432
FED AID NO STATE FUNDED 0.666 MI

BRIDGE PRESERVATION.

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

KLICOS PAINTING COMPANY, INC.

BALTIMORE, MD

GULF COAST CONTRACTING, LLC

TARPON SPRINGS, FL

SAFFO CONTRACTORS INC

WILMINGTON, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0000100000-N
4400000000-E
4405000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4450000000-N
4480000000-N
4510000000-N
8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

800
1110
1110
1115
1120
1130
1135
1150
1165
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

FLAGGER

TMA

LAW ENFORCEMENT

GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING BRIDGE
GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

CONTRACT TOTAL

ROADWAY ITEMS

#100

#105

#107

#222

#223

#41

#43

#55

#64

#67

#79

#88

#91

#95

Lump Sum
188

769

4

4

250

30

48

2

1,440
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

37000.00

1.00 188.00
1.00 769.00
100.00 400.00
2000.00 8000.00
1.00 250.00
1.00 30.00
7.25 348.00
1500.00 3000.00
20.00 28800.00
79403.00

87052.00

76806.00

100673.00

101443.00

90902.00

87097.00

75138.00

97427.00

82031.00

77244.00

100443.00

83843.00

85240.00

5000.00

TOTAL 1308527.00

SUB-TOTAL 1308527.00

45000.00

3.00 564.00
3.00 2307.00
500.00 2000.00
2000.00 8000.00
4.00 1000.00
5.00 150.00
12.00 576.00
5000.00 10000.00
10.00 14400.00
80611.00

88472.00

77942.00

106584.00

107376.00

92430.00

88519.00

76227.00

103247.00

83312.00

78392.00

107694.00

85174.00

85912.00

15000.00

TOTAL 1360889.00

SUB-TOTAL 1360889.00

75000.00

5.00 940.00
5.00 3845.00
2000.00 8000.00
2000.00 8000.00
5.00 1250.00
5.00 150.00
15.00 720.00
3500.00 7000.00
5.00 7200.00
72233.33

79190.87

69870.60

95221.35

95921.91

82693.67

79232.08

68352.78

92268.00

74623.48

70269.02

96203.51

76271.86

77542.49

350000.00

TOTAL 1591999.95

SUB-TOTAL 1591999.95



NOV 13, 2013 09:26 AM HALIFAX, NORTHAMPTON, NASH

TIP NO 17BP.4.P.1 2:00PM  2/5 004
OCT 15 2013 €203432
FED AID NO STATE FUNDED 0.666 MI

BRIDGE PRESERVATION.
BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

ASTRON GENERAL CONTRACTING OLYMPIC ENTERPRISES INC OLYMPUS PAINTING
COMPANY INC CONTRACTORS, INC.
JACKSONVILLE, NC HUBERT, NC TARPON SPRINGS, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 120000.00 140000.00 50000.00
0002  4400000000-E 1110 WORK ZONE SIGNS (STAT) 188 SF 5.00 940.00 6.40 1203.20 7.50 1410.00
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 769 SF 5.00 3845.00 5.70 4383.30 8.25 6344.25
0004 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 500.00 2000.00 1750.00 7000.00 1250.00 5000.00
0005  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 500.00 2000.00 4550.00 18200.00 3900.00 15600.00
0006  4430000000-N 1130 DRUMS 250 EA 5.00 1250.00 40.00 10000.00 40.00 10000.00
0007 4435000000-N 1135 CONES 30 EA 5.00 150.00 18.00 540.00 18.00 540.00
0008  4450000000-N 1150 FLAGGER 48 HR 20.00 960.00 30.00 1440.00 25.00 1200.00
0009  4480000000-N 1165 TMA 2 EA 1000.00 2000.00 10500.00 21000.00 8800.00 17600.00
0010 4510000000-N SP LAW ENFORCEMENT 1,440 HR 14.00 20160.00 40.00 57600.00 35.00 50400.00
0011 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 89394.50 102014.90 120000.00
CLEANING & REPAINTING BRIDGE #100
0012 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 98005.50 111841.00 120000.00
CLEANING & REPAINTING BRIDGE #105
0013 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 86470.50 98678.10 120000.00
CLEANING & REPAINTING BRIDGE #107
0014 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 166368.00 134480.80 150000.00
CLEANING & REPAINTING BRIDGE #222
0015 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 167592.00 135470.20 150000.00
CLEANING & REPAINTING BRIDGE #223
0016 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 102340.00 116788.00 120000.00
CLEANING & REPAINTING BRIDGE #41
0017 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 98056.00 111899.20 120000.00
CLEANING & REPAINTING BRIDGE #43
0018 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 84592.00 96534.40 120000.00
CLEANING & REPAINTING BRIDGE #55
0019 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 114189.00 130309.80 132000.00
CLEANING & REPAINTING BRIDGE #64
0020 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 92352.50 104808.50 120000.00
CLEANING & REPAINTING BRIDGE #67
0021 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 86963.50 99240.70 120000.00
CLEANING & REPAINTING BRIDGE #79
0022 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 119059.50 135867.90 132000.00
CLEANING & REPAINTING BRIDGE #88
0023 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 94392.50 107718.50 120000.00
CLEANING & REPAINTING BRIDGE #91
0024 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 95965.00 109513.00 120000.00
CLEANING & REPAINTING BRIDGE #95
0025 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 41112.50 210000.00
POLLUTION CONTROL
CONTRACT TOTAL TOTAL 1699045.50 TOTAL 1897644.00 TOTAL 2132094.25

ROADWAY ITEMS SUB-TOTAL 1699045.50 SUB-TOTAL 1897644.00 SUB-TOTAL 2132094.25



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO STATE FUNDED
BRIDGE PRESERVATION.

HALIFAX, NORTHAMPTON, NASH

17BP.4.P.1

BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

2:00 PM 3/5 004
OCT 15 2013 C203432
0.666 Ml

KVK CONTRACTING, INC.

TARPON SPRINGS, FL

MONOKO LLC

TARPON SPRINGS, FL

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS, FL

0001 0000100000-N 800
0002 4400000000-E 1110
0003 4405000000-E 1110
0004 4415000000-N 1115
0005 4420000000-N 1120
0006 4430000000-N 1130
0007 4435000000-N 1135
0008 4450000000-N 1150
0009 4480000000-N 1165
0010 4510000000-N SP
0011 8860000000-N SP
0012 8860000000-N SP
0013 8860000000-N SP
0014 8860000000-N SP
0015 8860000000-N SP
0016 8860000000-N SP
0017 8860000000-N SP
0018 8860000000-N SP
0019 8860000000-N SP
0020 8860000000-N SP
0021 8860000000-N SP
0022 8860000000-N SP
0023 8860000000-N SP
0024 8860000000-N SP
0025 8860000000-N SP

ROADWAY ITEMS

MOBILIZATION Lump Sum
WORK ZONE SIGNS (STAT) 188
WORK ZONE SIGNS (PORT) 769
FLASHING ARROW BOARD 4
PORTABLE CHANGE MSG SIGN 4
DRUMS 250
CONES 30
FLAGGER 48
TMA 2
LAW ENFORCEMENT 1,440
GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #100

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #105

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #107

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #222

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #223

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #41

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #43

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #55

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #64

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #67

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #79

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #88

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #91

GENERIC STRUCTURE ITEM (LS) Lump Sum
CLEANING & REPAINTING BRIDGE #95

GENERIC STRUCTURE ITEM (LS) Lump Sum

POLLUTION CONTROL

CONTRACT TOTAL

ROADWAY ITEMS

280000.00
188.00
769.00

2000.00
2000.00
500.00
30.00
672.00
1000.00
28800.00
57843.00

1.00
1.00
500.00
500.00
2.00
1.00
14.00
500.00
20.00

63415.00

55951.00

76252.00

76978.00

66220.00

63448.00

54736.00

73887.00

59757.00

56276.00

77038.00

61107.00

62095.00

987060.00

TOTAL 2208022.00

SUB-TOTAL 2208022.00

50318.10
188.00
76.90
200.00
200.00
125.00
15.00
480.00
200.00
11520.00
154000.00

1.00
0.10
50.00
50.00
0.50
0.50
10.00
100.00
8.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

154000.00

TOTAL 2373323.00

SUB-TOTAL 2373323.00

152400.00
1406.24
6413.46
7314.00
24840.00
10925.00
552.00
2400.00
27600.00
64800.00

145000.00

7.48

8.34
1828.50
6210.00
43.70
18.40
50.00
13800.00
45.00

150000.00

145000.00

165000.00

165000.00

150000.00

150000.00

145000.00

165000.00

145000.00

145000.00

170000.00

150000.00

150000.00

170000.00

TOTAL 2608650.70

SUB-TOTAL 2608650.70



NOV 13, 2013 09:26 AM HALIFAX, NORTHAMPTON, NASH

TIP NO 17BP.4.P.1 2:00 PM 4/ 5 004
OCT 15 2013 C203432
FED AID NO STATE FUNDED 0.666 Ml

BRIDGE PRESERVATION.
BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON I-95, & #41, 43, 55 IN NORTHAMPTON.

GEMSTONE, LLC DBA GEMSTONE

PAINTING, LLC
KEY WEST, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 150000.00

0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 188 SF 20.00 3760.00

0003 4405000000-E 1110 WORK ZONE SIGNS (PORT) 769 SF 12.00 9228.00

0004 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2000.00 8000.00

0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 6000.00 24000.00

0006 4430000000-N 1130 DRUMS 250 EA 10.00 2500.00

0007 4435000000-N 1135 CONES 30 EA 100.00 3000.00

0008 4450000000-N 1150 FLAGGER 48 HR 65.00 3120.00

0009 4480000000-N 1165 TMA 2 EA 12000.00 24000.00

0010 4510000000-N SP LAW ENFORCEMENT 1,440 HR 65.00 93600.00

0011 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 194000.00
CLEANING & REPAINTING BRIDGE #100

0012 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 209000.00
CLEANING & REPAINTING BRIDGE #105

0013 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 180000.00
CLEANING & REPAINTING BRIDGE #107

0014 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 255000.00
CLEANING & REPAINTING BRIDGE #222

0015 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 255000.00
CLEANING & REPAINTING BRIDGE #223

0016 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 146000.00
CLEANING & REPAINTING BRIDGE #41

0017 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 203000.00
CLEANING & REPAINTING BRIDGE #43

0018 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 193000.00
CLEANING & REPAINTING BRIDGE #55

0019 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 228000.00
CLEANING & REPAINTING BRIDGE #64

0020 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 200000.00
CLEANING & REPAINTING BRIDGE #67

0021 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 204000.00
CLEANING & REPAINTING BRIDGE #79

0022 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 256000.00
CLEANING & REPAINTING BRIDGE #88

0023 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 206000.00
CLEANING & REPAINTING BRIDGE #91

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 207000.00
CLEANING & REPAINTING BRIDGE #95

0025 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 280000.00
POLLUTION CONTROL
CONTRACT TOTAL TOTAL 3537208.00

ROADWAY ITEMS SUB-TOTAL 3537208.00



NOV 13, 2013 09:26 AM

HALIFAX, NORTHAMPTON, NASH

TIP NO 17BP.4.P.1 2:00PM  5/5 004
OCT 15 2013 €203432
FED AID NO STATE FUNDED 0.666 MI
BRIDGE PRESERVATION.
BRIDGES #64, 67, 79, 88, 91, 95, 100, 105, 107 IN HALIFAX, #222, 223 IN NASH ON |-95, & #41, 43, 55 IN NORTHAMPTON.
BIDDERS IN ORDER CONTRACT TOTAL
KLICOS PAINTING COMPANY, INC. 1 1308527.00
GULF COAST CONTRACTING, LLC 2 1360889.00
SAFFO CONTRACTORS INC 3 1591999.95
ASTRON GENERAL CONTRACTING COMPANY INC 4 1699045.50
OLYMPIC ENTERPRISES INC 5 1897644.00
OLYMPUS PAINTING CONTRACTORS, INC. 6 2132094.25
KVK CONTRACTING, INC. 7 2208022.00
MONOKO LLC 8 2373323.00
M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 9 2608650.70
GEMSTONE, LLC DBA GEMSTONE PAINTING, LLC 10 3537208.00



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

WAKE
5CR.10921.47

2:00 PM 1/ 4 005
OCT 15 2013 C203443
5.810 MI

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

THE LANE CONSTRUCTION CORP

COMPANY
RALEIGH, NC WILSON, NC CHESHIRE, CT

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 87010.00 125000.00 130000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,398 CY 32.05 44805.90 25.00 34950.00 20.00 27960.00
0003 0264000000-E SP  GENERIC GRADING ITEM (SMI) 13.98 SMI 3100.00 43338.00 1850.00 25863.00 2825.00 39493.50

SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 699 TON 29.05 20305.95 30.00 20970.00 40.00 27960.00
0005 1297000000-E 607 ?/ZHISL ASP PVMT ***xxt DTH 221,358 SY 0.70 154950.60 1.13 250134.54 1.10 243493.80
0006 1297000000-E 607 z\gllsL ASP PVMT ***xxt DTH 1,745 SY 13.05 22772.25 16.00 27920.00 3.75 6543.75
0007 1503000000-E 610 ASP CONC INTR CRS 119.0C 600 TON 69.00 41400.00 75.00 45000.00 65.00 39000.00
0008 1523000000-E 610 ASP CONC SURF CRS S$9.5C 27,341 TON 26.75 731371.75 35.00 956935.00 24.00 656184.00
0009 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 20 TON 87.95 1759.00 200.00 4000.00 155.00 3100.00
0010 1575000000-E 620 ASP FOR PLANT MIX 1,643 TON 615.00 1010445.00 425.00 698275.00 645.00 1059735.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 1,162 TON 92.20 107136.40 115.00 133630.00 98.50 114457.00
0012 2830000000-N 858 ADJ MANHOLES 3 EA 760.00 2280.00 575.00 1725.00 750.00 2250.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 18 EA 760.00 13680.00 450.00 8100.00 750.00 13500.00
0014 4510000000-N SP LAW ENFORCEMENT 320 HR 42.00 13440.00 45.00 14400.00 50.00 16000.00
0015 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 24000.00 35000.00 8050.00

TEMPORARY TRAFFIC CONTROL
0016 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 126 SF 3.75 472.50 10.00 1260.00 3.75 472.50

WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 84,550 LF 0.49 41429.50 0.49 41429.50 0.50 42275.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 39,970 LF 0.59 23582.30 0.59 23582.30 0.60 23982.00
0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 685 LF 2.00 1370.00 2.00 1370.00 2.00 1370.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,365 LF 9.00 12285.00 9.00 12285.00 9.00 12285.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 80.00 3200.00 80.00 3200.00 80.00 3200.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 178 EA 80.00 14240.00 80.00 14240.00 80.00 14240.00
0023 4770000000-E 1205 ?III‘I)COLD APPL PLSTIC LINES TYPE ** 325 LF 4.00 1300.00 4.00 1300.00 4.00 1300.00
0024 4805000000-N 1205 g,”O)LD APPL PLASTIC SYM TYPE ** 8 EA 250.00 2000.00 250.00 2000.00 250.00 2000.00
0025 4850000000-E 1205 LINE REMOVAL 4" WIDE 325 LF 1.00 325.00 1.00 325.00 1.00 325.00
0026 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 50.00 400.00 50.00 400.00 50.00 400.00
0027 4900000000-N 1251 PERM RAISED PVMT MARKERS 15 EA 10.00 150.00 10.00 150.00 10.00 150.00
0028 4905000000-N 1253 SNOWPLB PVMT MRKER 1,780 EA 22.50 40050.00 22.50 40050.00 22.50 40050.00
0029 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 36375.00 15000.00 23500.00
0030 6000000000-E 1605 TEMPORARY SILT FENCE 1,016 LF 2.00 2032.00 2.50 2540.00 2.25 2286.00
0031 6071010000-E SP  WATTLE 2,540 LF 3.75 9525.00 8.20 20828.00 8.50 21590.00
0032 6084000000-E 1660 SEEDING AND MULCHING 10.16 ACR 2325.00 23622.00 2000.00 20320.00 1900.00 19304.00
0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,200 LF 5.70 18240.00 5.35 17120.00 5.70 18240.00

CONTRACT TOTAL TOTAL 2549293.15 TOTAL 2599302.34 TOTAL 2614696.55



NOV 13, 2013 09:26 AM WAKE

TIP NO 5CR.10921.47 2:00PM 2/ 4 005
OCT 15 2013 €203443
FED AID NO STATE FUNDED 5.810 M

MILLING, RESURFACING, AND SHOULDER GRADING.
NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

ROADWAY ITEMS SUB-TOTAL 2549293.15 SUB-TOTAL 2599302.34 SUB-TOTAL 2614696.55



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

WAKE
5CR.10921.47

2:00 PM

OCT 15 2013

5.810 MI

CAROLINA SUNROCK LLC

BARNHILL CONTRACTING

COMPANY
RALEIGH, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 42000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,398 CY 22.87 31972.26 29.00 40542.00
0003 0264000000-E SP  GENERIC GRADING ITEM (SMI) 13.98 SMI 2220.00 31035.60 3800.00 53124.00
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 699 TON 45.00 31455.00 66.00 46134.00
0005 1297000000-E 607 ?/21”5'_ ASP PVMT ****x" DTH 221,358 SY 1.33 294406.14 1.35 298833.30
0006 1297000000-E 607 zvéIISL ASP PVYMT ****x" DTH 1,745 SY 16.75 29228.75 15.20 26524.00
0007 1503000000-E 610 ASP CONC INTR CRS 119.0C 600 TON 63.45 38070.00 70.00 42000.00
0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 27,341 TON 23.14 632670.74 29.90 817495.90
0009 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 20 TON 200.00 4000.00 160.00 3200.00
0010 1575000000-E 620 ASP FOR PLANT MIX 1,643 TON 650.00 1067950.00 605.00 994015.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 1,162 TON 107.00 124334.00 110.00 127820.00
0012 2830000000-N 858 ADJMANHOLES 3 EA 850.00 2550.00 750.00 2250.00
0013 2845000000-N 858 ADJMETER OR VALVE BOXES 18 EA 850.00 15300.00 750.00 13500.00
0014 4510000000-N SP LAW ENFORCEMENT 320 HR 42.00 13440.00 45.00 14400.00
0015 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 74500.00 5000.00
TEMPORARY TRAFFIC CONTROL
0016 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 126 SF 7.25 913.50 9.00 1134.00
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 84,550 LF 0.49 41429.50 0.49 41429.50
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 39,970 LF 0.59 23582.30 0.59 23582.30
0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 685 LF 2.00 1370.00 2.00 1370.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,365 LF 9.00 12285.00 9.00 12285.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 80.00 3200.00 80.00 3200.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 178 EA 80.00 14240.00 80.00 14240.00
0023 4770000000-E 1205 Ell'l‘l)COLD APPL PLSTIC LINES TYPE ** 325 LF 4.00 1300.00 4.00 1300.00
0024 4805000000-N 1205 EI:IIO)LD APPL PLASTIC SYM TYPE ** 8 EA 250.00 2000.00 250.00 2000.00
0025 4850000000-E 1205 LINE REMOVAL 4" WIDE 325 LF 1.00 325.00 1.00 325.00
0026 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 8 EA 50.00 400.00 50.00 400.00
0027 4900000000-N 1251 PERM RAISED PVMT MARKERS 15 EA 10.00 150.00 10.00 150.00
0028 4905000000-N 1253 SNOWPLB PVMT MRKER 1,780 EA 22.50 40050.00 21.50 38270.00
0029 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 22000.00 9940.00
0030 6000000000-E 1605 TEMPORARY SILT FENCE 1,016 LF 4.00 4064.00 2.25 2286.00
0031 6071010000-E SP  WATTLE 2,540 LF 10.00 25400.00 8.20 20828.00
0032 6084000000-E 1660 SEEDING AND MULCHING 10.16 ACR 2200.00 22352.00 1900.00 19304.00
0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,200 LF 5.90 18880.00 5.25 16800.00
CONTRACT TOTAL TOTAL 2704853.79 TOTAL 2735682.00



NOV 13, 2013 09:26 AM WAKE

TIP NO 5CR.10921.47 2:00PM 4/ 4 005
OCT 15 2013 €203443
FED AID NO STATE FUNDED 5.810 M

MILLING, RESURFACING, AND SHOULDER GRADING.
NC-55 BYPASS FROM NORTH OF US-1 TO SOUTH OF SR-1114 (RALPH STEVENS RD).

ROADWAY ITEMS SUB-TOTAL 2704853.79 SUB-TOTAL 2735682.00
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 2549293.15
S. T. WOOTEN CORPORATION 2 2599302.34
THE LANE CONSTRUCTION CORP 3 2614696.55
CAROLINA SUNROCK LLC 4 2704853.79
BARNHILL CONTRACTING COMPANY 5 2735682.00



NOV 13, 2013 09:26 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
US-401 (LOUISBURG RD) FROM US-1 (CAPITAL BLVD) TO JOINT NORTH OF SR-2224 (MITCHELL MILL RD).

WAKE
5CR.10921.48

2:00 PM 1/2 006
OCT 15 2013 C203441
4.650 MI

CAROLINA SUNROCK LLC

THE LANE CONSTRUCTION CORP

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC CHESHIRE, CT RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 38950.00 139000.00 104320.00
0002 0106000000-E 230 BORROW EXCAVATION 213 CY 30.00 6390.00 15.00 3195.00 25.75 5484.75
0003 0264000000-E SP  GENERIC GRADING ITEM (SMI) 2.13 sSMI 4250.00 9052.50 2950.00 6283.50 4690.00 9989.70
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 107 TON 50.00 5350.00 40.00 4280.00 30.30 3242.10
0005 1297000000-E 607 ?/ZHISL ASP PVMT ***xxt DTH 278,667 SY 1.19 331613.73 1.10 306533.70 0.97 270306.99
0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 32,805 TON 22.95 752874.75 22.00 721710.00 31.00 1016955.00
0007 1575000000-E 620 ASP FOR PLANT MIX 1,935 TON 550.00 1064250.00 645.00 1248075.00 615.00 1190025.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 1,396 TON 108.00 150768.00 95.50 133318.00 102.20 142671.20
0009 2830000000-N 858 ADJ MANHOLES 10 EA 835.00 8350.00 750.00 7500.00 760.00 7600.00
0010 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 835.00 8350.00 750.00 7500.00 760.00 7600.00
0011 4510000000-N SP LAW ENFORCEMENT 240 HR 42.00 10080.00 50.00 12000.00 46.00 11040.00
0012 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 50500.00 5050.00 22900.00
TEMPORARY TRAFFIC CONTROL
0013 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 206 SF 4.40 906.40 3.75 772.50 3.75 772.50
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,978 LF 0.70 3484.60 0.70 3484.60 0.70 3484.60
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 38,651 LF 0.70 27055.70 0.70 27055.70 0.70 27055.70
0016 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 9,635 LF 0.85 8189.75 0.85 8189.75 0.85 8189.75
0017 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,540 LF 0.85 1309.00 0.85 1309.00 0.85 1309.00
0018 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 6,825 LF 1.00 6825.00 1.00 6825.00 1.00 6825.00
0019 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 2,025 LF 2.00 4050.00 2.00 4050.00 2.00 4050.00
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,710 LF 9.00 15390.00 9.00 15390.00 9.00 15390.00
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00 100.00 800.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 389 EA 85.00 33065.00 85.00 33065.00 85.00 33065.00
0023 4770000000-E 1205 ?III‘I)COLD APPL PLSTIC LINES TYPE ** 905 LF 3.75 3393.75 3.75 3393.75 3.75 3393.75
0024 4850000000-E 1205 LINE REMOVAL 4" WIDE 905 LF 1.00 905.00 1.00 905.00 1.00 905.00
0025 4900000000-N 1251 PERM RAISED PVMT MARKERS 45 EA 10.00 450.00 10.00 450.00 10.00 450.00
0026 4905000000-N 1253 SNOWPLB PVMT MRKER 2,202 EA 22.00 48444.00 22.00 48444.00 22.00 48444.00
0027 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 18790.00 15500.00 30000.00
0028 6000000000-E 1605 TEMPORARY SILT FENCE 155 LF 6.00 930.00 2.25 348.75 4.00 620.00
0029 6071010000-E SP  WATTLE 390 LF 10.00 3900.00 8.50 3315.00 6.00 2340.00
0030 6084000000-E 1660 SEEDING AND MULCHING 1.55 ACR 3250.00 5037.50 1900.00 2945.00 3475.00 5386.25
0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,650 LF 5.70 49305.00 5.10 44115.00 5.85 50602.50
CONTRACT TOTAL TOTAL 2668759.68 TOTAL 2814803.25 TOTAL 3035217.79
ROADWAY ITEMS SUB-TOTAL 2668759.68 SUB-TOTAL 2814803.25 SUB-TOTAL 3035217.79



NOV 13, 2013 09:26 AM WAKE
TIP NO 5CR.10921.48 2:00PM 2/ 2 006
OCT 15 2013 €203441
FED AID NO STATE FUNDED 4.650 MI
MILLING, RESURFACING, AND SHOULDER GRADING.
US-401 (LOUISBURG RD) FROM US-1 (CAPITAL BLVD) TO JOINT NORTH OF SR-2224 (MITCHELL MILL RD).
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 2668759.68
THE LANE CONSTRUCTION CORP 2814803.25

FSC II LLC DBA FRED SMITH COMPANY

3035217.79



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1806(1)

B-4436

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

BLADEN
38363.3.FD1

2:00 PM 1/6 007
OCT 15 2013 C203246
0.133 Ml

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE INC

TRADER CONSTRUCTION CO.

GARLAND, NC GREENVILLE, SC NEW BERN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 36800.00 40000.00 40500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5500.00 4500.00 12000.00
0003 0029000000-N SP ELEIN;E))BRG APPR #errik Lump Sum 11055.52 8500.00 17000.00
+
0004 0043000000-N 226 GRADING Lump Sum 16800.00 30000.00 42000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1456.00 1456.00 200.00 200.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 5.60 2240.00 18.00 7200.00 7.50 3000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 25.76 10304.00 14.00 5600.00 18.00 7200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 0.47 235.00 5.00 2500.00 1.50 750.00
0009 0223000000-E 275 ROCK PLATING 320 SY 89.60 28672.00 60.00 19200.00 75.00 24000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 31.36 940.80 40.00 1200.00 70.00 2100.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 0.95 76.00 5.00 400.00 3.00 240.00
0012 0335200000-E 305 15" DRAINAGE PIPE 76 LF 17.47 1327.72 65.00 4940.00 42.00 3192.00
0013 0335850000-E 305 Z‘ngAlNAGE PIPE ELBOW 4 EA 207.20 828.80 250.00 1000.00 200.00 800.00
0014 0366000000-E 310 15"RCPIPE CULV Il 164 LF 22.40 3673.60 52.00 8528.00 40.00 6560.00
0015 0995000000-E 340 PIPE REMOVAL 36 LF 11.20 403.20 5.00 180.00 11.00 396.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 29.12 2912.00 45.00 4500.00 36.00 3600.00
0017 1330000000-E 607 INCIDENTAL MILLING 250 SY 17.86 4465.00 20.00 5000.00 16.00 4000.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 270 TON 69.72 18824.40 62.25 16807.50 62.25 16807.50
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 380 TON 70.84 26919.20 63.25 24035.00 63.25 24035.00
0020 1575000000-E 620 ASP FOR PLANT MIX 35 TON 688.80 24108.00 615.00 21525.00 615.00 21525.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 86.24 1724.80 200.00 4000.00 62.00 1240.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 16.80 376.32 23.00 515.20 9.00 201.60
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 0.58 58.00 4.00 400.00 4.25 425.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 49.28 827.90 32.00 537.60 15.00 252.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 2.80 280.00 8.00 800.00 8.00 800.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 112.00 112.00 150.00 150.00 500.00 500.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 2.80 16.80 11.00 66.00 22.00 132.00
0028 2253000000-E 840 PIPE COLLARS 0.399 CY 1120.00 446.88 350.00 139.65 1050.00 418.95
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 896.00 4480.00 1000.00 5000.00 1500.00 7500.00
0030 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 342.72 342.72 1000.00 1000.00 860.00 860.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 342.72 1370.88 1000.00 4000.00 750.00 3000.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 180 LF 39.20 7056.00 24.00 4320.00 20.00 3600.00
0033 2752000000-E SP  GENERIC PAVING ITEM (LF) 10 LF 28.00 280.00 45.00 450.00 24.00 240.00
SPECIAL SHOULDER BERM CURB
0034 3030000000-E 862 STL BM GUARDRAIL 275 LF 14.28 3927.00 14.00 3850.00 14.95 4111.25
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 16.80 84.00 11.00 55.00 12.00 60.00
0036 3165000000-N SP ?I’T Q)NCHOR TYPE o 4 EA 1120.00 4480.00 1600.00 6400.00 1775.00 7100.00
0037 3215000000-N 862 GRANCHOR TYPE IIl 4 EA 2100.00 8400.00 1350.00 5400.00 1400.00 5600.00
0038 3628000000-E 876 RIP RAP, CLASS | 10 TON 33.60 336.00 75.00 750.00 60.00 600.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1806(1)

B-4436

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

BLADEN
38363.3.FD1

2:00 PM 2/ 6 007
OCT 15 2013 C203246
0.133 Ml

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE INC

TRADER CONSTRUCTION CO.

GARLAND, NC GREENVILLE, SC NEW BERN, NC
0039 3649000000-E 876 RIP RAP, CLASS B 10 TON 39.20 392.00 85.00 850.00 60.00 600.00
0040 3656000000-E 876 GEOTEXTILE FOR DRAINGE 615 SY 0.95 584.25 4.00 2460.00 2.50 1537.50
0041 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1205 LF 5.77 695.29 4.95 596.48 5.15 620.58
0042  4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 184.80 184.80 94.50 94.50 165.00 165.00
0043  4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 95.20 1142.40 55.00 660.00 85.00 1020.00
0044 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.60 44.80 1.00 8.00 5.00 40.00
0045  4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA 5.60 5.60 1.00 1.00 5.00 5.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 396 SF 5.49 2174.04 4.25 1683.00 4.90 1940.40
0047  4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.54 520.76 5.00 470.00 4.95 465.30
0048 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 20.16 1612.80 15.00 1200.00 18.00 1440.00
0049  4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,452 LF 1.40 2032.80 1.25 1815.00 1.25 1815.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,427 LF 1.40 1997.80 1.25 1783.75 1.25 1783.75
0051  4900000000-N 1251 PERM RAISED PVMT MARKERS 19 EA 16.80 319.20 15.00 285.00 15.00 285.00
0052 5649000000-N 1515 RECONNECT WATER METER 2 EA 896.00 1792.00 1200.00 2400.00 1500.00 3000.00
0053 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 1680.00 1680.00 2500.00 2500.00 1600.00 1600.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 3.36 2688.00 2.00 1600.00 3.00 2400.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 205 TON 35.84 7347.20 60.00 12300.00 56.00 11480.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 36.96 2772.00 85.00 6375.00 64.00 4800.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 28.56 2284.80 70.00 5600.00 39.00 3120.00
0058 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 862.40 1293.60 900.00 1350.00 1000.00 1500.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.92 196.00 2.00 100.00 3.50 175.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1344.00 1680.00 2100.00 2625.00 1500.00 1875.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 11.20 2240.00 12.00 2400.00 18.00 3600.00
0062 6029000000-E SP SAFETY FENCE 200 LF 1.68 336.00 2.00 400.00 1.70 340.00
0063 6030000000-E 1630 SILT EXCAVATION 170 CY 11.20 1904.00 22.00 3740.00 5.85 994.50
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 2,200 SY 2.35 5170.00 2.00 4400.00 2.00 4400.00
0065 6037000000-E SP COIR FIBER MAT 200 SY 6.72 1344.00 6.00 1200.00 5.75 1150.00
0066 6042000000-E 1632 1/4" HARDWARE CLOTH 235 LF 4.93 1158.55 3.25 763.75 5.75 1351.25
0067 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SY 1.12 22.40 15.00 300.00 4.25 85.00
0068 6048000000-E SP  FLOAT TURBIDITY CURTAIN 335 SY 22.40 7504.00 29.00 9715.00 17.85 5979.75
0069 6071010000-E SP WATTLE 180 LF 6.72 1209.60 4.00 720.00 6.00 1080.00
0070 6071020000-E SP  POLYACRYLAMIDE (PAM) 55 LB 7.28 400.40 15.00 825.00 12.00 660.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 1.40 70.00 10.00 500.00 10.00 500.00
0072 6071050000-E SP (1 18/;!)MMER 1 EA 431.20 431.20 600.00 600.00 1057.16 1057.16
0073 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2352.00 3528.00 1800.00 2700.00 3250.00 4875.00
0074 6087000000-E 1660 MOWING 0.7 ACR 448.00 313.60 500.00 350.00 500.00 350.00
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.68 784.00 4.00 200.00 15.00 750.00
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2240.00 560.00 2100.00 525.00 2000.00 500.00
0077 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 11.20 560.00 4.00 200.00 7.50 375.00
0078 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 1120.00 1120.00 2100.00 2100.00 2000.00 2000.00



NOV 13, 2013 09:26 AM
TIP NO B-4436

FED AID NO BRZ-1806(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

BLADEN
38363.3.FD1

2:00 PM 3/ 6 007
OCT 15 2013 C203246
0.133 Ml

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE INC

TRADER CONSTRUCTION CO.

GARLAND, NC GREENVILLE, SC NEW BERN, NC
0079 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 85.12 851.20 25.00 250.00 76.00 760.00
0080 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 560.00 10080.00 200.00 3600.00 400.00 7200.00
STRUCTURE ITEMS
0081 8035000000-N 402 REMV EXIST STR xiwesx Lump Sum 19040.00 30000.00 50000.00
(13+70.00-L-)
0082 8112730000-N 450 PDATESTING 1 EA 2576.00 2576.00 3500.00 3500.00 7500.00 7500.00
0083 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 8400.00 10000.00 5000.00
(13+70.00-L-)
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 58 CY 1008.00 5846.40 1500.00 8700.00 2400.00 13920.00
0085 8210000000-N 422 BRG APPR SLARB **ririi Lump Sum 20020.00 20000.00 32000.00
(13+70.00-L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 434 LB 1.79 776.86 1.50 651.00 5.00 2170.00
0087 8364000000-E 450 HP12X53 PILES 630 LF 49.28 31046.40 65.00 40950.00 58.00 36540.00
0088 8384200000-E 450 HP14X73 GALV PILES 400 LF 84.00 33600.00 85.00 34000.00 83.00 33200.00
0089 8393000000-N 450 PILE REDRIVES 12 EA 112.00 1344.00 450.00 5400.00 400.00 4800.00
0090 8430000000-E 452 SHEET PILE RET WLL 895 SF 151.20 135324.00 45.00 40275.00 60.00 53700.00
0091 8505000000-E 460 VERT CONC BARRIER RAIL 180.5 LF 81.58 14725.19 115.00 20757.50 82.00 14801.00
0092 8594000000-E 876 RIPRAPB 66 TON 44.80 2956.80 60.00 3960.00 64.00 4224.00
0093 8608000000-E 876 RIP RAP Il (2-0") 261 TON 44.80 11692.80 60.00 15660.00 75.00 19575.00
0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 295 SY 1.49 439.55 4.00 1180.00 1.70 501.50
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4868.29 7500.00 5000.00
0096 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,080 LF 120.96 130636.80 140.00 151200.00 135.00 145800.00
0097 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 121.99 LF 370.72 45224.13 500.00 60995.00 455.00 55505.45
3-0" X 2'-6" PRESTR CONC BENTCAPS
CONTRACT TOTAL TOTAL 773684.85 TOTAL 780622.93 TOTAL 830358.44
ROADWAY ITEMS SUB-TOTAL 305167.63 SUB-TOTAL 325894.43 SUB-TOTAL 346121.49
STRUCTURE ITEMS SUB-TOTAL 468517.22 SUB-TOTAL 454728.50 SUB-TOTAL 484236.95



NOV 13, 2013 09:26 AM BLADEN

TIP NO B-4436 38363.3.FD1 2200PM 4/ 6 007
OCT 15 2013 C203246
FED AID NO BRZ-1806(1) 0.133 M

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S. T.WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 45600.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5500.00
0003 0029000000-N SP  REINF BRG APPR **¥ik Lump Sum 16200.00

(13+70)
0004 0043000000-N 226 GRADING Lump Sum 38500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 25.50 10200.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 57.50 23000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.50 1750.00
0009 0223000000-E 275 ROCK PLATING 320 SY 84.00 26880.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 60.00 1800.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 80 SY 4.50 360.00
0012 0335200000-E 305 15" DRAINAGE PIPE 76 LF 55.00 4180.00
0013 0335850000-E 305 ’(*I‘;RRAINAGE PIPE ELBOW 4 EA 255.00 1020.00
0014 0366000000-E 310 15"RC PIPE CULV I 164 LF 64.00 10496.00
0015 0995000000-E 340 PIPE REMOVAL 36 LF 9.50 342.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 39.50 3950.00
0017 1330000000-E 607 INCIDENTAL MILLING 250 SY 19.00 4750.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 270 TON 62.25 16807.50
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 380 TON 63.25 24035.00
0020 1575000000-E 620 ASP FOR PLANT MIX 35 TON 615.00 21525.00
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 203.44 4068.80
0022 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 10.00 224.00
0023 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 3.00 300.00
0024 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 35.00 588.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 10.00 60.00
0028 2253000000-E 840 PIPE COLLARS 0.399 CY 2850.00 1137.15
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 5 EA 2430.00 12150.00
0030 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 940.00 940.00
0031 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 685.00 2740.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 180 LF 29.50 5310.00
0033 2752000000-E SP  GENERIC PAVING ITEM (LF) 10 LF 112.00 1120.00

SPECIAL SHOULDER BERM CURB
0034 3030000000-E 862 STL BM GUARDRAIL 275 LF 14.00 3850.00
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00
0036 3165000000-N SP ?I’ T :;)NCHOR TYPE s 4 EA 1600.00 6400.00
0037 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1350.00 5400.00

0038 3628000000-E 876 RIP RAP, CLASS | 10 TON 81.00 810.00



NOV 13, 2013 09:26 AM BLADEN

TIP NO B-4436 38363.3.FD1 2:00 PM 5/ 6 007
OCT 15 2013 C203246
FED AID NO BRZ-1806(1) 0.133 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

S. T.WOOTEN CORPORATION

WILSON, NC
0039 3649000000-E 876 RIP RAP, CLASS B 10 TON 75.00 750.00
0040 3656000000-E 876 GEOTEXTILE FOR DRAINGE 615 SY 4.50 2767.50
0041 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 120.5 LF 4.95 596.48
0042 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 94.50 94.50
0043 4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 55.00 660.00
0044 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 8.00 64.00
0045 4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA 1.00 1.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 396 SF 4.25 1683.00
0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.00 470.00
0048 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,452 LF 1.25 1815.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,427 LF 1.25 1783.75
0051 4900000000-N 1251 PERM RAISED PVMT MARKERS 19 EA 15.00 285.00
0052 5649000000-N 1515 RECONNECT WATER METER 2 EA 1925.00 3850.00
0053 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 4050.00 4050.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 3.00 2400.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 205 TON 65.50 13427.50
0056 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 65.50 4912.50
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 56.00 4480.00
0058 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1200.00 1800.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 3.00 150.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 970.00 1212.50
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00
0062 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00
0063 6030000000-E 1630 SILT EXCAVATION 170 CY 13.00 2210.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 2,200 SY 1.85 4070.00
0065 6037000000-E SP COIR FIBER MAT 200 SY 7.00 1400.00
0066 6042000000-E 1632 1/4" HARDWARE CLOTH 235 LF 5.75 1351.25
0067 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SY 7.00 140.00
0068 6048000000-E SP FLOAT TURBIDITY CURTAIN 335 SY 30.00 10050.00
0069 6071010000-E SP  WATTLE 180 LF 6.00 1080.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 55 LB 12.00 660.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 10.00 500.00
0072 6071050000-E SP ’(*I:SzKI)MMER 1 EA 2700.00 2700.00
0073 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 3450.00 5175.00
0074 6087000000-E 1660 MOWING 0.7 ACR 85.00 59.50
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00
0077 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00

0078 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 800.00 800.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1806(1)

B-4436

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #310 OVER BROWN'S CREEK ON SR-1806(FORMERLY SR-1700).

BLADEN

38363.3.FD1

2:00 PM

OCT 15 2013
0.133 Ml

6/ 6

007

C203246

S. T.WOOTEN CORPORATION

WILSON, NC
0079 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 20.00 200.00
0080 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 100.00 1800.00
STRUCTURE ITEMS
0081 8035000000-N 402 REMV EXIST STR ##ikiik Lump Sum 34000.00
(13+70.00-L-)
0082 8112730000-N 450 PDA TESTING 1 EA 3850.00 3850.00
0083 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 13100.00
(13+70.00-L-)
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 58 CY 1940.00 11252.00
0085 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 22085.00
(13+70.00-L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 434 LB 2.10 911.40
0087 8364000000-E 450 HP12X53 PILES 630 LF 43.00 27090.00
0088 8384200000-E 450 HP14X73 GALV PILES 400 LF 73.00 29200.00
0089 8393000000-N 450 PILE REDRIVES 12 EA 84.00 1008.00
0090 8430000000-E 452 SHEET PILE RET WLL 895 SF 155.00 138725.00
0091 8505000000-E 460 VERT CONC BARRIER RAIL 180.5 LF 116.00 20938.00
0092 8594000000-E 876 RIP RAP B 66 TON 68.00 4488.00
0093 8608000000-E 876 RIP RAP Il (2'-0") 261 TON 75.00 19575.00
0094 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 295 SY 3.15 929.25
0095 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7340.00
0096 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,080 LF 125.00 135000.00
0097 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 121.99 LF 460.00 56115.40
3-0" X 2'-6" PRESTR CONC BENTCAPS
CONTRACT TOTAL TOTAL 913204.98
ROADWAY ITEMS SUB-TOTAL 387597.93
STRUCTURE ITEMS SUB-TOTAL 525607.05
BIDDERS IN ORDER CONTRACT TOTAL
S & C CONSTRUCTION LLC 1 773684.85
PALMETTO INFRASTRUCTURE INC 2 780622.93
TRADER CONSTRUCTION CO. 3 830358.44
S. T. WOOTEN CORPORATION 4 913204.98



NOV 13, 2013 09:26 AM

TIP NO

B-5115

FED AID NO BRSTP-1005(20)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

COLUMBUS
42255.3.FD1

2:00 PM 1/6 008
OCT 15 2013 C203251
0.317 MI

S & C CONSTRUCTION LLC

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

GARLAND, NC MONROE, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 62800.00 65800.00 70000.00
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00 12000.00 6500.00
0003 0029000000-N SP  REINF BRG APPR *ees Lump Sum 11000.00 9000.00 10000.00
(14+97.50 -L-)
0004 0029000000-N SP  REINF BRG APPR wrkenks Lump Sum 11000.00 9000.00 10000.00
(27+04.00 -L-)
0005 0043000000-N 226 GRADING Lump Sum 22000.00 47765.00 64000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1430.00 1430.00 500.00 500.00 500.00 500.00
0007  0057000000-E 226 UNDERCUT EXCAVATION 600 CY 2.75 1650.00 14.00 8400.00 14.00 8400.00
0008 0194000000-E SP  SELECT GRANULAR MATL, CLASS Ii 1,400 CY 38.50 53900.00 15.00 21000.00 15.00 21000.00
0009  0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 0.83 581.00 2.00 1400.00 2.00 1400.00
0010 0220000000-E SP  ROCK EMBANKMENTS 1,240 TON 55.00 68200.00 55.00 68200.00 55.00 68200.00
0011 0222000000-E SP  GEOTEXTILE ROCK EMBANK 780 SY 1.10 858.00 2.00 1560.00 2.00 1560.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 108 TON 38.50 4158.00 39.50 4266.00 39.50 4266.00
0013  0320000000-E 300 FND CONDIT GEOTEXTILE 305 SY 1.10 335.50 2.00 610.00 2.00 610.00
0014 0335200000-E 305 15" DRAINAGE PIPE 48 LF 17.16 823.68 17.50 840.00 17.50 840.00
0015 0335850000-E 305 :;RRAINAGE PIPE ELBOW 4 EA 203.50 814.00 115.00 460.00 115.00 460.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 32 LF 20.57 658.24 26.00 832.00 26.00 832.00
0017 1077000000-E SP  #57 STONE 980 TON 38.50 37730.00 39.50 38710.00 39.50 38710.00
0018  1220000000-E 545 INCIDENTAL STONE BASE 20 TON 38.50 770.00 36.00 720.00 36.00 720.00
0019 1330000000-E 607 INCIDENTAL MILLING 250 SY 17.55 4387.50 20.00 5000.00 24.00 6000.00
0020  1489000000-E 610 ASP CONC BASE CRS B25.08 500 TON 64.90 32450.00 59.00 29500.00 59.00 29500.00
0021 1525000000-E 610 ASP CONC SURF CRS SF9.5A 700 TON 68.75 48125.00 62.50 43750.00 62.50 43750.00
0022  1575000000-E 620 ASP FOR PLANT MIX 70 TON 676.50 47355.00 615.00 43050.00 615.00 43050.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 23 ¢y 16.50 379.50 12.00 276.00 12.00 276.00
0024  2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 057 57.00 3.00 300.00 3.00 300.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 17 ¢y 48.40 822.80 65.00 1105.00 65.00 1105.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 1.38 138.00 7.00 700.00 7.00 700.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 93.50 93.50 340.00 340.00 340.00 340.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 1.38 8.28 15.00 90.00 15.00 90.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 880.00 2640.00 1900.00 5700.00 1900.00 5700.00
0030  2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 336.60 1009.80 375.00 1125.00 375.00 1125.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 40.70 2442.00 70.00 4200.00 32.00 1920.00
0032  2752000000-E SP  GENERIC PAVING ITEM (LF) 60 LF 27.50 1650.00 75.00 4500.00 34.00 2040.00
SPECIAL SHOULDER BERM CURB
0033 3030000000-E 862 STL BM GUARDRAIL 75 LF 15.68 1176.00 14.25 1068.75 14.25 1068.75
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.10 60.50 11.00 55.00 11.00 55.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 8 EA 1457.50 11660.00 1325.00 10600.00 1325.00 10600.00
0036 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1952.50 15620.00 1775.00 14200.00 1775.00 14200.00
0037  3649000000-E 876 RIP RAP, CLASS B 2 TON 49.50 99.00 75.00 150.00 75.00 150.00
0038  3656000000-E 876 GEOTEXTILE FOR DRAINGE 730 SY 1.10 803.00 1.90 1387.00 1.90 1387.00



NOV 13, 2013 09:26 AM
TIP NO B-5115

FED AID NO BRSTP-1005(20)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

COLUMBUS
42255.3.FD1

2:00 PM 2/ 6 008
OCT 15 2013 C203251
0.317 MI

S & C CONSTRUCTION LLC

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

GARLAND, NC MONROE, NC GREENVILLE, SC
0039 4025000000-E 901 ?E())NTR FURN, TYPE ***SIGN 18 SF 15.95 287.10 14.50 261.00 12.50 225.00
0040 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 35 LF 5.67 198.45 5.15 180.25 4.88 170.80
0041 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 82.50 330.00 75.00 300.00 50.00 200.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 EA 5.50 82.50 5.00 75.00 1.00 15.00
0043  4400000000-E 1110 WORK ZONE SIGNS (STAT) 465 SF 5.17 2404.05 4.70 2185.50 435 2022.75
0044 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 5.34 768.96 4.85 698.40 6.00 864.00
0045 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 19.80 2217.60 18.00 2016.00 16.00 1792.00
0046 4685000000-E 1205 THERMO PVT MKG LINES 490 3,350 LF 0.92 3082.00 0.84 2814.00 0.75 2512.50
0047 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,350 LF 1.03 3450.50 0.94 3149.00 0.85 2847.50
0048 4900000000-N 1251 PERM RAISED PVMT MARKERS 22 EA 11.00 242.00 10.00 220.00 10.00 220.00
0049 5325800000-E 1510 8" WATER LINE 946 LF 59.40 56192.40 63.00 59598.00 63.00 59598.00
0050 5546000000-E 1515 8" VALVE 4 EA 1980.00 7920.00 1295.00 5180.00 1295.00 5180.00
0051 5801000000-E 1530 ABANDON 8" UTILITY PIPE 935 LF 7.15 6685.25 3.00 2805.00 3.00 2805.00
0052 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 383 LF 59.40 22750.20 64.00 24512.00 64.00 24512.00
0053 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 383 LF 59.40 22750.20 64.00 24512.00 64.00 24512.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 4,700 LF 2.75 12925.00 2.50 11750.00 1.80 8460.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 47.30 7095.00 60.00 9000.00 55.00 8250.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 48.40 3630.00 60.00 4500.00 55.00 4125.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 145 TON 38.50 5582.50 44.00 6380.00 55.00 7975.00
0058 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1017.50 2035.00 925.00 1850.00 900.00 1800.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.85 385.00 3.50 350.00 2.00 200.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1650.00 412.50 1500.00 375.00 2100.00 525.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 11.00 2200.00 8.87 1774.00 12.00 2400.00
0062 6029000000-E SP SAFETY FENCE 2,000 LF 1.60 3200.00 1.45 2900.00 1.15 2300.00
0063 6030000000-E 1630 SILT EXCAVATION 150 CY 4.40 660.00 20.00 3000.00 14.00 2100.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 4,800 SY 1.32 6336.00 2.00 9600.00 1.50 7200.00
0065 6037000000-E SP COIR FIBER MAT 525 SY 2.20 1155.00 6.50 3412.50 4.00 2100.00
0066 6038000000-E SP PERM SOIL REINF MAT 250 SY 2.75 687.50 7.00 1750.00 5.00 1250.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 2.75 316.25 6.00 690.00 4.00 460.00
0068 6048000000-E SP FLOAT TURBIDITY CURTAIN 800 SY 27.50 22000.00 42.00 33600.00 22.00 17600.00
0069 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 71.50 286.00 250.00 1000.00 800.00 3200.00
0070 6071012000-E SP COIR FIBER WATTLE 210 LF 9.90 2079.00 9.00 1890.00 6.00 1260.00
0071 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3300.00 6600.00 3000.00 6000.00 2100.00 4200.00
0072 6087000000-E 1660 MOWING 1 ACR 440.00 440.00 400.00 400.00 300.00 300.00
0073 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 16.50 825.00 15.00 750.00 4.00 200.00
0074 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2200.00 550.00 2000.00 500.00 2100.00 525.00
0075 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.25 412.50 7.50 375.00 4.00 200.00
0076 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 1650.00 2475.00 1500.00 2250.00 2100.00 3150.00
0077 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 83.60 836.00 76.00 760.00 25.00 250.00
0078 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 165.00 2970.00 350.00 6300.00 200.00 3600.00



NOV 13, 2013 09:26 AM
TIP NO

B-5115

FED AID NO BRSTP-1005(20)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

COLUMBUS
42255.3.FD1

2:00 PM

OCT 15 2013
0.317 MI

3/ 6 008

C203251

S & C CONSTRUCTION LLC

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

GARLAND, NC MONROE, NC GREENVILLE, SC

STRUCTURE ITEMS

0079 8035000000-N 402 REMV EXIST STR ik Lump Sum 16500.00 19000.00 30000.00
(14+97.50-L-)

0080 8035000000-N 402 REMV EXIST STR ik Lump Sum 16500.00 19000.00 30000.00
(27+04.00-L-)

0081 8112730000-N 450 PDA TESTING 2 EA 2337.50 4675.00 2900.00 5800.00 3500.00 7000.00

0082 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 9900.00 12000.00 10000.00
(14+97.50-L-)

0083 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 9900.00 16000.00 10000.00
(27+04.00-L-)

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1.2 cY 990.00 11088.00 1200.00 13440.00 850.00 9520.00

0085 8210000000-N 422 BRG APPR SLAB *ikiick Lump Sum 19662.50 21000.00 20000.00
(14+97.50-L-)

0086 8210000000-N 422 BRG APPR SLAB *ikck Lump Sum 19662.50 21000.00 20000.00
(27+04.00-L-)

0087 8217000000-E 425 REINF STEEL (BRIDGE) 860 LB 1.46 1255.60 5.00 4300.00 1.50 1290.00

0088 8364000000-E 450 HP12X53 PILES 1,295 LF 51.15 66239.25 40.00 51800.00 65.00 84175.00

0089 8384200000-E 450 HP14X73 GALV PILES 960 LF 78.72 75571.20 58.00 55680.00 75.00 72000.00

0090 8391000000-N 450 STEEL PILE POINTS 8 EA 148.50 1188.00 170.00 1360.00 250.00 2000.00

0091 8393000000-N 450 PILE REDRIVES 24 EA 55.00 1320.00 180.00 4320.00 450.00 10800.00

0092 8505000000-E 460 VERT CONC BARRIER RAIL 326 LF 80.17 26135.42 83.00 27058.00 100.00 32600.00

0093 8594000000-E 876 RIP RAPB 265 TON 44.00 11660.00 53.00 14045.00 60.00 15900.00

0094 8608000000-E 876 RIP RAP Il (2'-0") 1,050 TON 55.00 57750.00 64.00 67200.00 60.00 63000.00

0095 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,170 SY 1.46 1708.20 3.00 3510.00 4.00 4680.00

0096 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8775.00 9000.00 15000.00

0097 8755000000-E 430 3-0"X1-6"PRESTR SLABS 853.88 LF 125.40 107076.55 120.00 102465.60 130.00 111004.40

0098 8762000000-E 430 3-0"X1-9"PRESTR SLABS 935 LF 117.70 110049.50 130.00 121550.00 130.00 121550.00

0099 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 22598 LF 297.00 67116.06 390.00 88132.20 320.00 72313.60
3'-0" X 2'-6" PRESTR CONC BENT CAPS
CONTRACT TOTAL TOTAL 1319872.54 TOTAL 1375483.20 TOTAL 1425294.30
ROADWAY ITEMS SUB-TOTAL 676139.76 SUB-TOTAL 697822.40 SUB-TOTAL 682461.30
STRUCTURE ITEMS SUB-TOTAL 643732.78 SUB-TOTAL 677660.80 SUB-TOTAL 742833.00



NOV 13, 2013 09:26 AM COLUMBUS

TIP NO B-5115 42255.3.FD1 2200PM 4/ 6 008
OCT 15 2013 C203251
FED AID NO BRSTP-1005(20) 0.317 M

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 72500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00
0003 0029000000-N SP  REINF BRG APPR **¥k Lump Sum 9750.00
(14+97.50 -L-)
0004 0029000000-N SP  REINF BRG APPR #¥#ce Lump Sum 9750.00
(27+04.00 -L-)
0005 0043000000-N 226 GRADING Lump Sum 120000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 600 CY 15.00 9000.00
0008 0194000000-E SP SELECT GRANULAR MATL, CLASS I 1,400 CY 10.00 14000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 700 SY 2.00 1400.00
0010 0220000000-E SP ROCK EMBANKMENTS 1,240 TON 65.00 80600.00
0011 0222000000-E SP GEOTEXTILE ROCK EMBANK 780 SY 3.50 2730.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 108 TON 30.00 3240.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 305 SY 2.00 610.00
0014 0335200000-E 305 15" DRAINAGE PIPE 48 LF 52.00 2496.00
0015 0335850000-E 305 :I':SRRNNAGE PIPE ELBOW 4 EA 100.00 400.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 32 LF 50.00 1600.00
0017 1077000000-E SP #57 STONE 980 TON 43.50 42630.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 47.00 940.00
0019 1330000000-E 607 INCIDENTAL MILLING 250 SY 11.50 2875.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 500 TON 63.17 31585.00
0021 1525000000-E 610 ASP CONC SURF CRS SF9.5A 700 TON 66.67 46669.00
0022 1575000000-E 620 ASP FOR PLANT MIX 70 TON 615.00 43050.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 40.00 920.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 6.00 600.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 17 CY 80.00 1360.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1300.00 3900.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 555.00 1665.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 71.00 4260.00
0032 2752000000-E SP  GENERIC PAVING ITEM (LF) 60 LF 50.15 3009.00
SPECIAL SHOULDER BERM CURB
0033 3030000000-E 862 STL BM GUARDRAIL 75 LF 14.25 1068.75
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00
0035 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1325.00 10600.00
0036 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1775.00 14200.00
0037 3649000000-E 876 RIP RAP, CLASS B 2 TON 210.00 420.00

0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 730 SY 1.00 730.00



NOV 13, 2013 09:26 AM COLUMBUS

TIP NO B-5115 42255.3.FD1 2:00 PM 5/ 6 008
OCT 15 2013 C203251
FED AID NO BRSTP-1005(20) 0.317 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 4025000000-E 901 E:E())NTR FURN, TYPE **SIGN 18 SF 12.50 225.00
0040 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 35 LF 4.88 170.80
0041 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 50.00 200.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 15 EA 1.00 15.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 465 SF 4.35 2022.75
0044 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 6.00 864.00
0045 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 16.00 1792.00
0046 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,350 LF 0.75 2512.50
0047 4686000000-E 1205 THERMO PVT MKG LINES 4"120 3,350 LF 0.85 2847.50
0048 4900000000-N 1251 PERM RAISED PVMT MARKERS 22 EA 10.00 220.00
0049 5325800000-E 1510 8" WATER LINE 946 LF 55.00 52030.00
0050 5546000000-E 1515 8" VALVE 4 EA 2000.00 8000.00
0051 5801000000-E 1530 ABANDON 8" UTILITY PIPE 935 LF 7.50 7012.50
0052 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 383 LF 85.00 32555.00
0053 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 383 LF 5.00 1915.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 4,700 LF 1.80 8460.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 75 TON 40.00 3000.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 145 TON 35.00 5075.00
0058 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 900.00 1800.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2100.00 525.00
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 3.00 600.00
0062 6029000000-E SP SAFETY FENCE 2,000 LF 1.15 2300.00
0063 6030000000-E 1630 SILT EXCAVATION 150 CY 3.00 450.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 4,800 SY 1.50 7200.00
0065 6037000000-E SP COIR FIBER MAT 525 SY 4.00 2100.00
0066 6038000000-E SP PERM SOIL REINF MAT 250 SY 6.00 1500.00
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 115 LF 4.00 460.00
0068 6048000000-E SP  FLOAT TURBIDITY CURTAIN 800 SY 4.00 3200.00
0069 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 400.00 1600.00
0070 6071012000-E SP  COIR FIBER WATTLE 210 LF 16.00 3360.00
0071 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2100.00 4200.00
0072 6087000000-E 1660 MOWING 1 ACR 300.00 300.00
0073 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00
0074 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2100.00 525.00
0075 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00
0076 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 2100.00 3150.00
0077 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 25.00 250.00

0078 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 200.00 3600.00



NOV 13, 2013 09:26 AM COLUMBUS

TIP NO B-5115 42255.3.FD1 2:00 PM 6/ 6 008
OCT 15 2013 C203251
FED AID NO BRSTP-1005(20) 0.317 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #94 & 95 OVER GRISSETT CREEK ON SR-1005.

SMITH-ROWE, LLC

MOUNT AIRY, NC

STRUCTURE ITEMS

0079 8035000000-N 402 REMV EXIST STR ik Lump Sum 36100.00
(14+97.50-L-)

0080 8035000000-N 402 REMV EXIST STR ik Lump Sum 36100.00
(27+04.00-L-)

0081 8112730000-N 450 PDA TESTING 2 EA 2775.00 5550.00

0082 8121000000-N 412 UNCL STR EXCAV STA *#wex Lump Sum 4500.00
(14+97.50-L-)

0083 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 6000.00
(27+04.00-L-)

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 11.2 CY 1194.36 13376.83

0085 8210000000-N 422 BRG APPR SLAB *ikiick Lump Sum 17350.00
(14+97.50-L-)

0086 8210000000-N 422 BRG APPR SLAB *ikck Lump Sum 17675.00
(27+04.00-L-)

0087 8217000000-E 425 REINF STEEL (BRIDGE) 860 LB 1.46 1255.60

0088 8364000000-E 450 HP12X53 PILES 1,295 LF 35.17 45545.15

0089 8384200000-E 450 HP14X73 GALV PILES 960 LF 79.04 75878.40

0090 8391000000-N 450 STEEL PILE POINTS 8 EA 215.00 1720.00

0091 8393000000-N 450 PILE REDRIVES 24 EA 345.00 8280.00

0092 8505000000-E 460 VERT CONC BARRIER RAIL 326 LF 98.38 32071.88

0093 8594000000-E 876 RIP RAPB 265 TON 52.47 13904.55

0094 8608000000-E 876 RIP RAP Il (2'-0") 1,050 TON 59.22 62181.00

0095 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,170 SY 2.20 2574.00

0096 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9700.00

0097 8755000000-E 430 3-0"X1-6"PRESTR SLABS 853.88 LF 119.33 101893.50

0098 8762000000-E 430 3-0"X1-9"PRESTR SLABS 935 LF 127.72 119418.20

0099 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 22598 LF 507.69 114727.79

3'-0" X 2'-6" PRESTR CONC BENT CAPS

CONTRACT TOTAL TOTAL 1450452.70
ROADWAY ITEMS SUB-TOTAL 724650.80
STRUCTURE ITEMS SUB-TOTAL 725801.90
BIDDERS IN ORDER CONTRACT TOTAL
S & C CONSTRUCTION LLC 1 1319872.54
DELLINGER, INC. 2 1375483.20
PALMETTO INFRASTRUCTURE INC 3 1425294.30
SMITH-ROWE, LLC 4 1450452.70



NOV 13, 2013 09:26 AM
TIP NO B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM
38439.3.FS1

2:00 PM 1/8 009
OCT 15 2013 C203247
0.343 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003  0029000000-N SP  REINF BRG APPR **kkiins
(25+44.36)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP TEMPORARY SHORING

0010 0318000000-E 300 FND CONDIT MATL MINOR STRS

0011 0320000000-E 300 FND CONDIT GEOTEXTILE

0012 0366000000-E 310 15"RC PIPE CULV Il

0013 0582000000-E 310 15" CS PIPE CULV 0.064"

0014 0636000000-E 310 **"CS ELBOW ****" THICK
(15", 0.064")

0015 0995000000-E 340 PIPE REMOVAL

0016 1099500000-E 505 SHALLOW UNDERCUT

0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545 INCIDENTAL STONE BASE

0019  1297000000-E 607 MILL ASP PVMT ***" DTH
1-1/2"

0020 1308000000-E 607 f\/IILLN)ASPHALT PVMT ik s
(0" TO 1-1/2")

0021 1330000000-E 607 INCIDENTAL MILLING

0022 1491000000-E 610 ASP CONC BASE CRS B25.0C

0023 1503000000-E 610 ASP CONC INTR CRS 119.0C

0024 1523000000-E 610 ASP CONC SURF CRS S9.5C

0025 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620 ASP FOR PLANT MIX

0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0028 1840000000-E 665 MILLED RUMBLE STRIPS

0029 2022000000-E 815 SUBDRAIN EXCAVATION

0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815 6" PERF SUBDRN PIPE

0032 2070000000-N 815 SUBDRN PIPE OUTLET

0033 2077000000-E 815 6" OUTLET PIPE

0034 2286000000-N 840 MASNRY DRAINAGE STRUCT

0035 2308000000-E 840 MASNRY DRAINAGE STRUCT

0036 2354000000-N 840 FRAME W/GRATE 840.22 STD

0037 2365000000-N 840 FRAME W/2GRTS 840.22 STD

0038 2396000000-N 840 FRAME W/COVER STD 840.54

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

200
200
500
1,150

CcYy
CcY
SY
SF

70 TON

210
416
200

2

86
100

SY
LF
LF
EA

LF
CcY

200 TON
500 TON

380
1,220

1,530

SY

Sy

SY

2,500 TON
980 TON
1,780 TON
10 TON
265 TON
500 TON

7,350
11.2
8.4
50

©
P AR BMDNOBR

LF
CcYy
CY

LF
EA

LF
EA

LF
EA
EA
EA

141500.00

16000.00

45800.00

220500.00

1.00 1.00
25.00 5000.00
15.00 3000.00
2.00 1000.00
45.31 52106.50
35.00 2450.00
4.40 924.00
35.00 14560.00
42.00 8400.00
100.00 200.00
15.00 1290.00
18.15 1815.00
38.15 7630.00
18.00 9000.00
12.50 4750.00
7.00 8540.00
12.00 18360.00
46.50 116250.00
51.00 49980.00
54.00 96120.00
270.00 2700.00
650.00 172250.00
25.00 12500.00
2.15 15802.50
30.00 336.00
60.00 504.00
10.00 500.00
250.00 250.00
20.00 120.00
1300.00 5200.00
265.00 2491.00
950.00 950.00
1000.00 4000.00
380.00 380.00

145915.00

10750.00

53725.00

135000.00

100.00 100.00
12.00 2400.00
35.00 7000.00
2.15 1075.00
63.15 72622.50
35.00 2450.00
2.15 451.50
35.00 14560.00
30.00 6000.00
255.00 510.00
15.00 1290.00
15.00 1500.00
35.00 7000.00
32.00 16000.00
10.00 3800.00
5.00 6100.00
10.00 15300.00
46.50 116250.00
51.00 49980.00
54.00 96120.00
270.00 2700.00
650.00 172250.00
75.00 37500.00
1.25 9187.50
45.00 504.00
50.00 420.00
6.50 325.00
350.00 350.00
50.00 300.00
1375.00 5500.00
250.00 2350.00
575.00 575.00
575.00 2300.00
575.00 575.00

150000.00

11000.00

57000.00

125000.00

1000.00 1000.00
52.78 10556.00
35.70 7140.00
2.08 1040.00
49.23 56614.50
36.28 2539.60
3.27 686.70
51.22 21307.52
44.15 8830.00
779.20 1558.40
20.74 1783.64
11.75 1175.00
26.04 5208.00
33.87 16935.00
8.82 3351.60
2.16 2635.20
4.72 7221.60
51.61 129025.00
56.60 55468.00
59.93 106675.40
299.67 2996.70
744.46 197281.90
163.93 81965.00
0.83 6100.50
12.84 143.81
50.62 425.21
1.99 99.50
123.82 123.82
3.21 19.26
2159.02 8636.08
539.35 5069.89
392.79 392.79
506.05 2024.20
400.00 400.00



NOV 13, 2013 09:26 AM
TIP NO

B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM
38439.3.FS1

2:00 PM 2/ 8 009
OCT 15 2013 C203247
0.343 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE, VA

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

2556000000-E
2619000000-E
2938000000-N
3030000000-E
3150000000-N
3270000000-N
3317000000-N
3345000000-E
3360000000-E
3387000000-N

3387000000-N

3389100000-N
3595000000-E
3656000000-E
4048000000-E
4054000000-E
4060000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4152000000-N
4155000000-N
4236000000-N
4238000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4465000000-N
4480000000-N
4485000000-E
4650000000-N

846
850
859
862
862
SP

862
864
863
862

862

SP

869
876
902
902
903
903
904
904
904
904

907

907

907

907

1110
1110
1110
1115
1120
1130
1135
1145
1150
1160
1165
1170
1251

SHOULDER BERM GUTTER
4" CONCRETE PAVED DITCH
CONVERT DI TO JB W/MH

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

GR ANCHOR TYPE B-77
REMOVE & RESET GUARDRAIL
REMOVE EXISTING GUARDRAIL
TEMP GDRL ANCH UNITS *res
(B-77)

TEMP GDRL ANCH UNITS *res
(CAT-1)

TEMP GDRL ANCH UNITS 350
RELAPPING GUARDRAIL
GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

PLN CONC FOUNDTN
SUPPORT, BREAKAWAY STL BM
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (GRD MTD)
A

(DI)SPOSE SIGN SYST STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, A, B OR C (GRD MTD)
DISPOSE SIGN, D, E, F

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

TEMPORARY CRASH CUSHIONS
TMA

PORT CONC BARRIER

TEMP RAISED PVMT MRKS

43 LF 60.00 2580.00

40 SY 75.00 3000.00

1 EA 1250.00 1250.00
2375 LF 14.25 3384.38
10 EA 1.00 10.00

1 EA 1650.00 1650.00

3 EA 1550.00 4650.00
2,7875 LF 5.00 13937.50
380 LF 1.00 380.00

2 EA 1000.00 2000.00

1 EA 300.00 300.00

7 EA 750.00 5250.00
1,200 LF 3.00 3600.00
730 SY 1.00 730.00

3 CY 850.00 2550.00

1 CY 10.00 10.00
2,416 LB 4.50 10872.00
208 LF 4.88 1015.04
2 EA 80.00 160.00

13 EA 50.00 650.00

3 EA 80.00 240.00

8 EA 375.00 3000.00

1 EA 150.00 150.00

13 EA 1.00 13.00

5 EA 1.00 5.00

1 EA 1.00 1.00
1,700 SF 4.25 7225.00
848 SF 10.00 8480.00
56 SF 6.00 336.00

4 EA 2000.00 8000.00

2 EA 8000.00 16000.00

250 EA 50.00 12500.00
100 EA 40.00 4000.00
200 LF 18.00 3600.00
100 DAY 100.00 10000.00

2 EA 3800.00 7600.00

2 EA 2000.00 4000.00
2,830 LF 18.00 50940.00
700 EA 5.00 3500.00

35.00 1505.00
65.00 2600.00
1275.00 1275.00
15.00 3562.50
10.00 100.00
1800.00 1800.00
1440.00 4320.00
5.50 15331.25
2.00 760.00
900.00 1800.00
300.00 300.00
900.00 6300.00
4.00 4800.00
2.15 1569.50
850.00 2550.00
10.00 10.00
4.50 10872.00
4.88 1015.04
80.00 160.00
50.00 650.00
80.00 240.00
375.00 3000.00
150.00 150.00
1.00 13.00
1.00 5.00
1.00 1.00
4.25 7225.00
7.25 6148.00
6.00 336.00
3850.00 15400.00
10375.00 20750.00
38.00 9500.00
15.00 1500.00
18.00 3600.00
150.00 15000.00
7600.00 15200.00
19850.00 39700.00
18.00 50940.00
5.00 3500.00

55.49 2386.07
79.91 3196.40
5612.34 5612.34
15.82 3757.25
111 11.10
1831.33 1831.33
1720.34 5161.02
5.55 15470.63
2.22 843.60
1109.90 2219.80
332.97 332.97
832.42 5826.94
3.33 3996.00
1.50 1095.00
943.41 2830.23
11.10 11.10
4.99 12055.84
5.42 1127.36
88.79 177.58
55.49 721.37
88.79 266.37
416.21 3329.68
166.48 166.48
111 14.43
111 5.55
111 111
4.43 7531.00
1.16 983.68
5.05 282.80
2608.26 10433.04
10710.53 21421.06
90.38 22595.00
27.82 2782.00
17.76 3552.00
252.47 25247.00
4439.60 8879.20
22031.49 44062.98
20.26 57335.80
5.55 3885.00



NOV 13, 2013 09:26 AM
TIP NO

B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM
38439.3.FS1

2:00 PM 3/8 009
OCT 15 2013 C203247
0.343 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE, VA

0078 4685000000-E 1205 THERMO PVT MKG LINES 4"90

0079 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0080 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS

0081 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
1l

0082 4770000000-E 1205 El")§ZOLD APPL PLSTIC LINES TYPE **
\Y

0083 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0084 4820000000-E 1205 PAINT PVMT MARKINGS 8"

0085 4850000000-E 1205 LINE REMOVAL 4" WIDE

0086 4860000000-E 1205 LINE REMOVAL 8" WIDE

0087 4900000000-N 1251 PERM RAISED PVMT MARKERS

0088 4905000000-N 1253 SNOWPLB PVMT MRKER

0089 6000000000-E 1605 TEMPORARY SILT FENCE

0090 6006000000-E 1610 EROS CONTRL STONE CL A

0091 6009000000-E 1610 EROS CONTRL STONE CL B

0092 6012000000-E 1610 SEDIMENT CONTROL STONE

0093 6015000000-E 1615 TEMPORARY MULCHING

0094 6018000000-E 1620 SEED FOR TEMP SEEDING

0095 6021000000-E 1620 FERT FOR TEMP SEEDING

0096 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0097 6029000000-E SP SAFETY FENCE

0098 6030000000-E 1630 SILT EXCAVATION

0099 6036000000-E 1631 MATTING FOR EROS CONTROL

0100 6038000000-E SP PERM SOIL REINF MAT

0101 6042000000-E 1632 1/4" HARDWARE CLOTH

0102 6071010000-E SP  WATTLE

0103 6071020000-E SP POLYACRYLAMIDE (PAM)

0104 6084000000-E 1660 SEEDING AND MULCHING

0105 6087000000-E 1660 MOWING

0106 6090000000-E 1661 SEED FOR REPAIR SEEDING

0107 6093000000-E 1661 FERT FOR REPAIR SEEDING

0108 6096000000-E 1662 SEED FOR SUPP SEEDING

0109 6102000000-E 1664 SODDING

0110 6108000000-E 1665 FERTILIZER TOPDRESSING

0111 6114500000-N 1667 SPECIALIZED HAND MOWING

0112 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0113 8035000000-N 402 REMV EXIST STR #bseees
(25+66.99-L-)

11,076 LF 0.52 5759.52
1,533 LF 0.65 996.45
1,305 LF 1.65 2153.25
1,116 LF 3.00 3348.00

11,000 LF 1.45 15950.00

34,000 LF 0.28 9520.00
2,000 LF 1.00 2000.00

13,450 LF 0.68 9146.00
1,500 LF 1.25 1875.00

6 EA 50.00 300.00

53 EA 45.00 2385.00
4,100 LF 1.90 7790.00
255 TON 25.00 6375.00
190 TON 35.00 6650.00
270 TON 22.00 5940.00
4 ACR 1100.00 4400.00
150 LB 3.50 525.00
0.5 TON 1400.00 700.00
200 LF 8.00 1600.00
100 LF 1.90 190.00
190 CY 6.00 1140.00
7,565 SY 1.70 12860.50
115 Sy 7.50 862.50
975 LF 3.40 3315.00
100 LF 18.00 1800.00
65 LB 10.00 650.00
6.1 ACR 1995.00 12169.50

2 ACR 90.00 180.00

50 LB 8.50 425.00
0.25 TON 1200.00 300.00
100 LB 2.50 250.00
910 SY 8.00 7280.00
2.5 TON 850.00 2125.00
10 MHR 30.00 300.00
18 EA 200.00 3600.00
Lump Sum 158000.00

0.52 5759.52
0.65 996.45
1.65 2153.25
3.00 3348.00
1.45 15950.00
0.28 9520.00
1.00 2000.00
0.68 9146.00
1.25 1875.00
50.00 300.00
45.00 2385.00
1.90 7790.00
35.00 8925.00
35.00 6650.00
30.00 8100.00
1100.00 4400.00
3.50 525.00
1400.00 700.00
12.00 2400.00
1.90 190.00
12.00 2280.00
1.70 12860.50
7.50 862.50
3.40 3315.00
8.00 800.00
9.50 617.50
1995.00 12169.50
90.00 180.00
8.50 425.00
1200.00 300.00
2.50 250.00
8.00 7280.00
850.00 2125.00
20.00 200.00
200.00 3600.00
119130.00

0.58
0.72
1.83
3.33

1.61

0.31
111
0.75
1.39
55.49
49.95
211
37.61
465.13
37.00
1220.89
3.88
1553.86
23.40
0.92
1.00
1.89
8.32
3.77
6.66
15.54
2214.25
99.89
9.43
1331.88
2.77
8.88
943.41
23.84
221.98

6424.08
1103.76
2388.15
3716.28

17710.00

10540.00
2220.00
10087.50
2085.00
332.94
2647.35
8651.00
9590.55
88374.70
9990.00
4883.56
582.00
776.93
4680.00
92.00
190.00
14297.85
956.80
3675.75
666.00
1010.10
13506.93
199.78
471.50
332.97
277.00
8080.80
2358.53
238.40
3995.64

80882.71



NOV 13, 2013 09:26 AM
TIP NO B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM
38439.3.FS1

2:00 PM 4/ 8 009
OCT 15 2013 C203247
0.343 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE, VA

0114 8091000000-N 410 FND EXCAV B** STA ks
(25+66.99-L-)

0115 8147000000-E 420 REINF CONCRETE DECK SLAB

0116 8161000000-E 420 GROOVING BRIDGE FLOORS

0117 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0118 8210000000-N 422 BRG APPR SLAB *¥xxirtiixk
(25+66.99-L-)

0119 8217000000-E 425 REINF STEEL (BRIDGE)

0120 8238000000-E 425 SPIRAL COL REINF STL BRG

0121 8280000000-E 440 STRUCTURAL STEEL

0122 8364000000-E 450 HP12X53 PILES

0123 8503000000-E 460 CONCRETE BARRIER RAIL

0124 8531000000-E 462 4" SLOPE PROTECTION

0125 8657000000-N 430 ELASTOMERIC BEARINGS

0126 8706000000-N SP  EXPANSION JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

11,045
11,220
306.8
Lump Sum

50,784
3,406
Lump Sum
1,734
532.1

840

Lump Sum
Lump Sum

SF
SF
CcYy

12500.00

23.87 263644.15

0.40 4488.00

644.18 197634.42
46100.00

0.90 45705.60

1.82 6198.92
437900.00

37.86 65649.24

89.38 47559.10

68.34 57405.60
9850.00

102900.00

TOTAL 2831124.67
SUB-TOTAL 1375589.64
SUB-TOTAL 1455535.03

8715.00

23.75 262318.75

0.56 6283.20

750.00 230100.00
37680.00

1.00 50784.00

1.75 5960.50
535000.00

42.00 72828.00

77.70 41344.17

45.00 37800.00
15000.00

100840.00

TOTAL 2918385.63
SUB-TOTAL 1394602.01
SUB-TOTAL 1523783.62

25000.00

30.00 331350.00

0.55 6171.00

720.00 220896.00
42535.10

1.00 50784.00

2.00 6812.00
442000.00

33.28 57707.52

81.97 43616.24

79.91 67124.40
10008.15

80000.00

TOTAL 3072888.90
SUB-TOTAL 1608001.78
SUB-TOTAL 1464887.12



NOV 13, 2013 09:26 AM
TIP NO B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM
38439.3.FS1

2:00 PM

OCT 15 2013
0.343 MI

5/8

009

C203247

ENGLISH CONSTRUCTION CO.,

ALLEGHENY CONSTRUCTION CO

INC. INC
LYNCHBURG, VA ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 164185.50 200000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 13156.00 30000.00
0003 0029000000-N SP  REINF BRG APPR #xsseks Lump Sum 22640.00 54000.00
(25+44.36)
0004 0043000000-N 226 GRADING Lump Sum 55770.00 235000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 13560.00 13560.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 17.60 3520.00 16.00 3200.00
0007  0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 69.00 13800.00 56.00 11200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 1.50 750.00 4.50 2250.00
0009 0199000000-E SP  TEMPORARY SHORING 1,150 SF 52.00 59800.00 34.00 39100.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 70 TON 38.00 2660.00 35.00 2450.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 210 SY 2.60 546.00 4.00 840.00
0012 0366000000-E 310 15"RCPIPE CULVII 416 LF 44.85 18657.60 38.00 15808.00
0013 0582000000-E 310 15"CS PIPE CULV 0.064" 200 LF 48.85 9770.00 28.00 5600.00
0014 0636000000-E 310 (15C% Eg‘?‘?w wst THICK 2 EA 232.66 465.32 385.00 770.00
0015 0995000000-E 340 PIPE REMOVAL 86 LF 16.80 1444.80 8.00 688.00
0016 1099500000-E 505 SHALLOW UNDERCUT 100 CY 18.35 1835.00 25.00 2500.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 35.00 7000.00 28.00 5600.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 41.25 20625.00 28.00 14000.00
0019 1297000000-E 607 glLﬁz{‘\)SP PVMT *%x DTH 380 SY 11.25 4275.00 16.00 6080.00
0020 1308000000-E 607 MILLN ASPHALT PYMT ke - skes 1,220 SY 4.50 5490.00 8.00 9760.00
(0" TO 1-1/2")
0021 1330000000-E 607 INCIDENTAL MILLING 1530 SY 7.00 10710.00 10.00 15300.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,500 TON 52.75 131875.00 51.00 127500.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 980 TON 57.90 56742.00 55.00 53900.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,780 TON 61.30 109114.00 58.00 103240.00
0025 1525000000-E 610 ASP CONC SURF CRS SF9.5A 10 TON 306.35 3063.50 395.00 3950.00
0026 1575000000-E 620 ASP FOR PLANT MIX 265 TON 737.55 195450.75 650.00 172250.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 170.00 85000.00 125.00 62500.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 7,350 LF 0.85 6247.50 1.35 9922.50
0029 2022000000-E 815 SUBDRAIN EXCAVATION 12 cY 45.00 504.00 16.50 184.80
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 86.00 722.40 50.00 420.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 50 LF 7.00 350.00 9.00 450.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 635.00 635.00 350.00 350.00
0033 2077000000-E 815 6"OUTLET PIPE 6 LF 42.50 255.00 16.00 96.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 2309.50 9238.00 2700.00 10800.00
0035  2308000000-E 840 MASNRY DRAINAGE STRUCT 94 LF 307.00 2885.80 375.00 3525.00
0036  2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 803.00 803.00 475.00 475.00
0037 2365000000-N 840 FRAME W/2GRTS 840.22 STD 4 EA 455.00 1820.00 550.00 2200.00
0038  2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 705.00 705.00 475.00 475.00



NOV 13, 2013 09:26 AM ROCKINGHAM

TIP NO B-4621 38439.3.FS1 2:00 PM 6/ 8 009
OCT 15 2013 C203247
FED AID NO BRNHS-220B(4) 0.343 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ENGLISH CONSTRUCTION CO., ALLEGHENY CONSTRUCTION CO

INC. INC

LYNCHBURG, VA ROANOKE, VA

0039 2556000000-E 846 SHOULDER BERM GUTTER 43 LF 133.00 5719.00 40.00 1720.00
0040 2619000000-E 850 4" CONCRETE PAVED DITCH 40 SY 108.00 4320.00 75.00 3000.00
0041 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 1852.00 1852.00 3000.00 3000.00
0042 3030000000-E 862 STL BM GUARDRAIL 2375 LF 16.00 3800.00 17.00 4037.50
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.10 11.00 27.00 270.00
0044 3270000000-N SP GR ANCHOR TYPE 350 1 EA 1838.00 1838.00 1800.00 1800.00
0045 3317000000-N 862 GR ANCHOR TYPE B-77 3 EA 1726.00 5178.00 1600.00 4800.00
0046 3345000000-E 864 REMOVE & RESET GUARDRAIL 2,787.5 LF 5.60 15610.00 7.00 19512.50
0047 3360000000-E 863 REMOVE EXISTING GUARDRAIL 380 LF 1.10 418.00 3.00 1140.00
0048 3387000000-N 862 '(I'BEI;/I;) GDRL ANCH UNITS #*x#kx 2 EA 1115.00 2230.00 1400.00 2800.00
0049 3387000000-N 862 '(I'CEAI\{IrPl()E:DRL ANCH UNITS #xxkex 1 EA 335.00 335.00 500.00 500.00
0050 3389100000-N SP TEMP GDRL ANCH UNITS 350 7 EA 835.00 5845.00 900.00 6300.00
0051 3595000000-E 869 RELAPPING GUARDRAIL 1,200 LF 3.35 4020.00 3.50 4200.00
0052 3656000000-E 876 GEOTEXTILE FOR DRAINGE 730 SY 2.40 1752.00 3.00 2190.00
0053 4048000000-E 902 REINF CONC FOUNDTN 3 CY 947.05 2841.15 1000.00 3000.00
0054 4054000000-E 902 PLN CONC FOUNDTN 1 CY 11.15 11.15 10.00 10.00
0055 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,416 LB 5.00 12080.00 5.00 12080.00
0056 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 208 LF 5.45 1133.60 5.25 1092.00
0057 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 89.15 178.30 100.00 200.00
0058 4102000000-N 904 SIGN ERECTION, TYPE E 13 EA 55.70 724.10 75.00 975.00
0059 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 89.15 267.45 100.00 300.00
0060 4110000000-N 904 (SAI)GN ERECTION, TYPE *** (GRD MTD) 8 EA 417.80 3342.40 415.00 3320.00
0061 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 167.10 167.10 165.00 165.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 13 EA 1.10 14.30 15.00 195.00
0063 4236000000-N 907 DISPOSE SIGN, A, B OR C (GRD MTD) 5 EA 1.10 5.50 15.00 75.00
0064 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 1.10 1.10 15.00 15.00
0065 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,700 SF 4.45 7565.00 10.00 17000.00
0066 4405000000-E 1110 WORK ZONE SIGNS (PORT) 848 SF 16.82 14263.36 8.00 6784.00
0067 4410000000-E 1110 WORK ZONE SIGNS (BARR) 56 SF 5.10 285.60 7.00 392.00
0068 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 6585.00 26340.00 4000.00 16000.00
0069 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 12239.00 24478.00 15000.00 30000.00
0070 4430000000-N 1130 DRUMS 250 EA 62.40 15600.00 50.00 12500.00
0071 4435000000-N 1135 CONES 100 EA 33.40 3340.00 25.00 2500.00
0072 4445000000-E 1145 BARRICADES (TYPE Ill) 200 LF 29.55 5910.00 20.00 4000.00
0073 4455000000-N 1150 FLAGGER 100 DAY 20.65 2065.00 200.00 20000.00
0074 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4233.00 8466.00 4200.00 8400.00
0075 4480000000-N 1165 TMA 2 EA 3509.00 7018.00 13500.00 27000.00
0076 4485000000-E 1170 PORT CONC BARRIER 2,830 LF 20.05 56741.50 20.00 56600.00

0077 4650000000-N 1251 TEMP RAISED PVMT MRKS 700 EA 5.60 3920.00 6.00 4200.00



NOV 13, 2013 09:26 AM
TIP NO B-4621

FED AID NO BRNHS-220B(4)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ROCKINGHAM

38439.3.FS1

2:00 PM

OCT 15 2013
0.343 MI

718

009

C203247

ENGLISH CONSTRUCTION CO.,

ALLEGHENY CONSTRUCTION CO

INC. INC

LYNCHBURG, VA ROANOKE, VA

0078 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,076 LF 0.60 6645.60 1.00 11076.00
0079 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,533 LF 0.75 1149.75 1.50 2299.50
0080 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,305 LF 1.80 2349.00 2.25 2936.25
0081 4770000000-E 1205 a‘l‘)COLD APPL PLSTIC LINES TYPE ** 1,116 LF 3.30 3682.80 2.25 2511.00
0082 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 11,000 LF 1.60 17600.00 1.50 16500.00
0083 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,000 LF 0.30 10200.00 0.40 13600.00
0084 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,000 LF 1.10 2200.00 0.55 1100.00
0085 4850000000-E 1205 LINE REMOVAL 4" WIDE 13,450 LF 0.80 10760.00 0.60 8070.00
0086 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,500 LF 1.40 2100.00 1.20 1800.00
0087 4900000000-N 1251 PERM RAISED PVMT MARKERS 6 EA 55.70 334.20 15.00 90.00
0088 4905000000-N 1253 SNOWPLB PVMT MRKER 53 EA 50.15 2657.95 90.00 4770.00
0089 6000000000-E 1605 TEMPORARY SILT FENCE 4,100 LF 3.30 13530.00 3.00 12300.00
0090 6006000000-E 1610 EROS CONTRL STONE CL A 255 TON 44.65 11385.75 47.00 11985.00
0091 6009000000-E 1610 EROS CONTRL STONE CL B 190 TON 50.00 9500.00 60.00 11400.00
0092 6012000000-E 1610 SEDIMENT CONTROL STONE 270 TON 40.60 10962.00 47.00 12690.00
0093 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 1225.60 4902.40 1200.00 4800.00
0094 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.90 585.00 4.00 600.00
0095 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1560.00 780.00 1400.00 700.00
0096 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 33.00 6600.00 15.00 3000.00
0097 6029000000-E SP SAFETY FENCE 100 LF 2.10 210.00 3.00 300.00
0098 6030000000-E 1630 SILT EXCAVATION 190 CY 19.15 3638.50 10.00 1900.00
0099 6036000000-E 1631 MATTING FOR EROS CONTROL 7,565 SY 1.90 14373.50 2.00 15130.00
0100 6038000000-E SP PERM SOIL REINF MAT 115 SY 8.35 960.25 8.00 920.00
0101 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 3.80 3705.00 4.50 4387.50
0102 6071010000-E SP  WATTLE 100 LF 10.60 1060.00 8.00 800.00
0103 6071020000-E SP POLYACRYLAMIDE (PAM) 65 LB 15.80 1027.00 10.00 650.00
0104 6084000000-E 1660 SEEDING AND MULCHING 6.1 ACR 2222.00 13554.20 2200.00 13420.00
0105 6087000000-E 1660 MOWING 2 ACR 100.00 200.00 100.00 200.00
0106 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.50 475.00 9.00 450.00
0107 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1337.00 334.25 1300.00 325.00
0108 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.80 280.00 2.50 250.00
0109 6102000000-E 1664 SODDING 910 SY 8.90 8099.00 9.00 8190.00
0110 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 947.05 2367.63 940.00 2350.00
0111 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 22.25 222.50 25.00 250.00
0112 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 150.00 2700.00 250.00 4500.00

STRUCTURE ITEMS

0113 8035000000-N 402 REMV EXIST STR ik Lump Sum 100000.00 178000.00

(25+66.99-L-)



NOV 13, 2013 09:26 AM ROCKINGHAM

TIP NO B-4621 38439.3.FS1 2:00 PM 8/ 8 009
OCT 15 2013 C203247
FED AID NO BRNHS-220B(4) 0.343 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #150 OVER US-220 BUS ON US-220 NBL.

ENGLISH CONSTRUCTION CO., ALLEGHENY CONSTRUCTION CO

INC. INC
LYNCHBURG, VA ROANOKE, VA
0114 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 37000.00 46000.00
(25+66.99-L-)
0115 8147000000-E 420 REINF CONCRETE DECK SLAB 11,045 SF 26.00 287170.00 32.75 361723.75
0116 8161000000-E 420 GROOVING BRIDGE FLOORS 11,220 SF 0.75 8415.00 0.75 8415.00
0117 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 306.8 CY 1180.00 362024.00 835.00 256178.00
0118 8210000000-N 422 BRG APPR SLAB **¥*kikekk Lump Sum 80000.00 82000.00
(25+66.99-L-)

0119 8217000000-E 425 REINF STEEL (BRIDGE) 50,784 LB 0.86 43674.24 0.78 39611.52
0120 8238000000-E 425 SPIRAL COL REINF STL BRG 3,406 LB 1.32 4495.92 2.00 6812.00
0121 8280000000-E 440 STRUCTURAL STEEL Lump Sum 539000.00 510000.00
0122 8364000000-E 450 HP12X53 PILES 1,734 LF 52.00 90168.00 50.00 86700.00
0123 8503000000-E 460 CONCRETE BARRIER RAIL 532.1 LF 78.00 41503.80 86.00 45760.60
0124 8531000000-E 462 4" SLOPE PROTECTION 840 SY 132.00 110880.00 82.00 68880.00
0125 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 16000.00 19000.00
0126 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 105000.00 115000.00
CONTRACT TOTAL TOTAL 3282220.02 TOTAL 3488789.42
ROADWAY ITEMS SUB-TOTAL 1456889.06 SUB-TOTAL 1664708.55
STRUCTURE ITEMS SUB-TOTAL 1825330.96 SUB-TOTAL 1824080.87

BIDDERS IN ORDER CONTRACT TOTAL

SMITH-ROWE, LLC 1 2831124.67

DANE CONSTRUCTION, INC. 2 2918385.63

DLB, INC DBA DLB INC (OF VA) 3 3072888.90

ENGLISH CONSTRUCTION CO., INC. 4 3282220.02

ALLEGHENY CONSTRUCTION CO INC 5 3488789.42



NOV 13, 2013 09:26 AM CASWELL

TIP NO B-5162 42337.3.FD1 2:00 PM 1/ 3 010
OCT 15 2013 C203252
FED AID NO BRZ-1523(7) 0.148 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #35 OVER N FORK RATTLESNAKE CREEK ON SR-1523 (BLANCH RD).

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.
MOUNT AIRY, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 86267.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 2925.00 5470.00
(16+90.50-L-)
0003 0043000000-N 226 GRADING Lump Sum 286620.00 285000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 29.65 5930.00 20.00 4000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 141 CY 11.40 1607.40 25.00 3525.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 600 CY 12.00 7200.00 28.00 16800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.00 2200.00 2.50 2750.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 32.00 640.00 45.00 900.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 6.50 260.00 2.50 100.00
0011 0335200000-E 305 15" DRAINAGE PIPE 88 LF 45.00 3960.00 25.00 2200.00
0012 0335850000-E 305 :I':SRRNNAGE PIPE ELBOW 4 EA 110.00 440.00 255.00 1020.00
0013 0448200000-E 310 15" RCP CULV CLASS IV 20 LF 45.00 900.00 35.00 700.00
0014 0995000000-E 340 PIPE REMOVAL 60 LF 16.00 960.00 15.00 900.00
0015 1099500000-E 505 SHALLOW UNDERCUT 100 CY 20.40 2040.00 15.00 1500.00
0016 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 25.00 5000.00 25.00 5000.00
0017 1121000000-E 520 AGGREGATE BASE COURSE 335 TON 30.00 10050.00 22.00 7370.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 33.00 1650.00 30.00 1500.00
0019 1275000000-E 600 PRIME COAT 315 GAL 3.80 1197.00 3.80 1197.00
0020 1330000000-E 607 INCIDENTAL MILLING 530 SY 15.75 8347.50 13.00 6890.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 280 TON 66.00 18480.00 66.00 18480.00
0022 1525000000-E 610 ASP CONC SURF CRS SF9.5A 430 TON 79.00 33970.00 79.00 33970.00
0023 1575000000-E 620 ASP FOR PLANT MIX 45 TON 646.00 29070.00 646.00 29070.00
0024 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 197.00 1576.00 250.00 2000.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1350.00 4050.00 1375.00 4125.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 555.00 1665.00 575.00 1725.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 36 LF 85.00 3060.00 35.00 1260.00
0028 2752000000-E SP GENERIC PAVING ITEM (LF) 3 LF 120.00 360.00 40.00 120.00
SPECIAL SHOULDER BERM CURB
0029 3030000000-E 862 STL BM GUARDRAIL 75 LF 14.50 1087.50 14.50 1087.50
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 11.00 165.00 11.00 165.00
0031 3215000000-N 862 GR ANCHOR TYPE lll 4 EA 1375.00 5500.00 1375.00 5500.00
0032 3270000000-N SP GRANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00
0033 3380000000-E 862 TEMP STL BM GUARDRAIL 350 LF 5.00 1750.00 5.00 1750.00
0034 3387000000-N 862 ZIIIE)MP GDRL ANCH UNITS **x* 4 EA 700.00 2800.00 700.00 2800.00
0035 3389100000-N SP TEMP GDRL ANCH UNITS 350 4 EA 700.00 2800.00 700.00 2800.00
0036 3635000000-E 876 RIP RAP, CLASS I 109 TON 43.00 4687.00 37.00 4033.00
0037 3649000000-E 876 RIP RAP, CLASS B 4 TON 172.50 690.00 50.00 200.00

0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,791 SY 1.15 2059.65 2.25 4029.75



NOV 13, 2013 09:26 AM CASWELL

TIP NO B-5162 42337.3.FD1 2:00 PM 2/ 3 010
OCT 15 2013 C203252
FED AID NO BRZ-1523(7) 0.148 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #35 OVER N FORK RATTLESNAKE CREEK ON SR-1523 (BLANCH RD).

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY, NC MOORESVILLE, NC

0039 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 92 LF 4.77 438.84 4.95 455.40
0040 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 100.00 200.00
0041 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 50.00 50.00 75.00 75.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 7.50 45.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 104 SF 10.00 1040.00 5.60 582.40
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 122 SF 15.00 1830.00 5.80 707.60
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 92 SF 6.00 552.00 5.10 469.20
0046 4430000000-N 1130 DRUMS 53 EA 60.00 3180.00 38.00 2014.00
0047 4435000000-N 1135 CONES 68 EA 40.00 2720.00 14.65 996.20
0048 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 15.00 720.00 24.50 1176.00
0049 4455000000-N 1150 FLAGGER 48 DAY 225.00 10800.00 150.00 7200.00
0050 4516000000-N 1180 SKINNY DRUM 10 EA 55.00 550.00 26.50 265.00
0051 4650000000-N 1251 TEMP RAISED PVMT MRKS 38 EA 10.00 380.00 10.00 380.00
0052 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,752 LF 0.28 5530.56 0.28 5530.56
0053 4850000000-E 1205 LINE REMOVAL 4" WIDE 984 LF 1.00 984.00 1.00 984.00
0054 6000000000-E 1605 TEMPORARY SILT FENCE 2,200 LF 2.20 4840.00 2.20 4840.00
0055 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 28.00 6300.00 40.00 9000.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 520 TON 34.00 17680.00 42.00 21840.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 485 TON 27.00 13095.00 35.00 16975.00
0058 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 750.00 3000.00 1075.00 4300.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 3.50 525.00 4.75 712.50
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1100.00 1650.00 985.00 1477.50
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 625 LF 7.00 4375.00 15.00 9375.00
0062 6029000000-E SP SAFETY FENCE 200 LF 1.70 340.00 2.00 400.00
0063 6030000000-E 1630 SILT EXCAVATION 1,260 CY 5.00 6300.00 15.00 18900.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 7,500 SY 1.25 9375.00 1.70 12750.00
0065 6037000000-E SP COIR FIBER MAT 350 SY 5.00 1750.00 7.00 2450.00
0066 6038000000-E SP PERM SOIL REINF MAT 325 SY 5.00 1625.00 7.25 2356.25
0067 6042000000-E 1632 1/4" HARDWARE CLOTH 250 LF 4.00 1000.00 3.50 875.00
0068 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 50.00 600.00 475.00 5700.00
0069 6071010000-E SP  WATTLE 100 LF 18.00 1800.00 6.50 650.00
0070 6071020000-E SP POLYACRYLAMIDE (PAM) 100 LB 5.00 500.00 8.00 800.00
0071 6071030000-E 1640 COIR FIBER BAFFLE 475 LF 7.10 3372.50 6.75 3206.25
0072 6071050000-E SP ’(*I:SZKI)MMER 6 EA 800.00 4800.00 1175.00 7050.00
0073 6084000000-E 1660 SEEDING AND MULCHING 4 ACR 1965.00 7860.00 2445.00 9780.00
0074 6087000000-E 1660 MOWING 2 ACR 100.00 200.00 85.00 170.00
0075 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 8.00 400.00
0076 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 800.00 200.00
0077 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 5.00 500.00 2.00 200.00

0078 6108000000-E 1665 FERTILIZER TOPDRESSING 3 TON 1100.00 3300.00 800.00 2400.00



NOV 13, 2013 09:26 AM CASWELL

TIP NO B-5162 42337.3.FD1 2:00 PM 3/ 3 010
OCT 15 2013 C203252
FED AID NO BRZ-1523(7) 0.148 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #35 OVER N FORK RATTLESNAKE CREEK ON SR-1523 (BLANCH RD).

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.
MOUNT AIRY, NC MOORESVILLE, NC
0079 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 65.00 650.00 25.00 250.00
0080 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 125.00 3125.00 125.00 3125.00
STRUCTURE ITEMS
0081 8007000000-N SP  CM&R TEMP STR **wx Lump Sum 303250.00 315000.00
(16+90.50-L-)
0082 8017000000-N SP  CM&R TEMP ACCESS **¥weix Lump Sum 21900.00 20000.00
(16+90.50-L-)
0083 8035000000-N 402 REMV EXIST STR ik Lump Sum 55000.00 90000.00
(16+90.50-L-)
0084 8105520000-E 411 3-0"DRILLD PIER IN SOIL 170.18 LF 643.67 109539.76 570.00 97002.60
0085 8105620000-E 411 3-0"DRILLD PIER NO SOIL 59 LF 643.67 37976.53 760.00 44840.00
0086 8111200000-E 411 PERM STL CASING FOR 3' PIER 129 LF 217.64 28075.56 194.00 25026.00
0087 8113000000-N 411 SID INSPECTIONS 6 EA 220.00 1320.00 200.00 1200.00
0088 8114000000-N 411 SPT TESTING 6 EA 450.00 2700.00 400.00 2400.00
0089 8115000000-N 411 CSL TESTING 2 EA 2150.00 4300.00 1900.00 3800.00
0090 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 1550.00 13630.00
(16+90.50-L-)
0091 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 65 CY 795.34 51697.10 870.00 56550.00
0092 8210000000-N 422 BRG APPR SLAB **rricick Lump Sum 16600.00 13180.00
(16+90.50-L-)
0093 8217000000-E 425 REINF STEEL (BRIDGE) 30,605 LB 0.95 29074.75 1.00 30605.00
0094 8238000000-E 425 SPIRAL COL REINF STL BRG 5,460 LB 2.09 11411.40 1.41 7698.60
0095 8364000000-E 450 HP12X53 PILES 405 LF 39.25 15896.25 48.00 19440.00
0096 8505000000-E 460 VERT CONC BARRIER RAIL 270.75 LF 78.98 21383.84 70.00 18952.50
0097 8608000000-E 876 RIP RAP Il (2'-0") 925 TON 36.97 34197.25 55.00 50875.00
0098 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,015 SY 2.20 2233.00 3.20 3248.00
0099 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6625.00 8000.00
0100 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,350 LF 134.63 181750.50 140.00 189000.00
CONTRACT TOTAL TOTAL 1607337.89 TOTAL 1725214.81
ROADWAY ITEMS SUB-TOTAL 670856.95 SUB-TOTAL 714767.11
STRUCTURE ITEMS SUB-TOTAL 936480.94 SUB-TOTAL 1010447.70
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 1607337.89

DANE CONSTRUCTION, INC. 2 1725214.81



NOV 13, 2013 09:26 AM
TIP NO B-5163

FED AID NO BRZ-1354(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ROCKINGHAM
42338.3.FD1

2:00 PM 1/6 011
OCT 15 2013 C203307
0.155 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP BRG APP SUB REG TIER*
(15+53.00 -L-)

0003 0043000000-N 226 GRADING

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0195000000-E 265 SELECT GRANULAR MATERIAL

0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300 FND CONDIT MATL MINOR STRS

0009 0320000000-E 300 FND CONDIT GEOTEXTILE

0010 0335200000-E 305 15" DRAINAGE PIPE

0011 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15"

0012 0344000000-E 310 18" SIDE DRAIN PIPE

0013 0448200000-E 310 15" RCP CULV CLASS IV

0014 0995000000-E 340 PIPE REMOVAL

0015 1121000000-E 520 AGGREGATE BASE COURSE

0016 1220000000-E 545 INCIDENTAL STONE BASE

0017 1275000000-E 600 PRIME COAT

0018 1489000000-E 610 ASP CONC BASE CRS B25.0B

0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620 ASP FOR PLANT MIX

0021  2000000000-N 806 RIGHT OF WAY MARKERS

0022 2022000000-E 815 SUBDRAIN EXCAVATION

0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815 6" PERF SUBDRN PIPE

0025 2070000000-N 815 SUBDRN PIPE OUTLET

0026 2077000000-E 815 6" OUTLET PIPE

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846 SHOULDER BERM GUTTER

0030 2752000000-E SP  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0031 3030000000-E 862 STL BM GUARDRAIL

0032 3150000000-N 862 ADDIT GUARDRAIL POSTS

0033 3215000000-N 862 GR ANCHOR TYPE Il

0034 3270000000-N SP  GR ANCHOR TYPE 350

0035 3628000000-E 876 RIP RAP, CLASS |

0036 3649000000-E 876 RIP RAP, CLASS B

0037 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0039 4096000000-N 904 SIGN ERECTION, TYPE D

Lump Sum 46000.00
Lump Sum 10000.00
Lump Sum 76550.00
1 ACR 1.00 1.00
200 CY 10.00 2000.00
200 CY 23.00 4600.00
400 SY 2.00 800.00
10 TON 45.00 450.00
30 SY 2.00 60.00
28 LF 55.00 1540.00
2 EA 225.00 450.00
20 LF 65.00 1300.00
24 LF 84.00 2016.00
27 LF 12.00 324.00
20 TON 35.00 700.00
100 TON 35.00 3500.00
15 GAL 20.00 300.00
480 TON 56.00 26880.00
275 TON 70.00 19250.00
40 TON 710.00 28400.00
9 EA 250.00 2250.00
25 CY 4.00 100.00
20 CY 20.00 400.00
100 LF 3.00 300.00
1 EA 50.00 50.00

6 LF 15.00 90.00

2 EA 2100.00 4200.00

2 EA 650.00 1300.00
52 LF 60.00 3120.00
4 LF 60.00 240.00
75 LF 14.50 1087.50
5 EA 1.00 5.00

4 EA 1465.00 5860.00

4 EA 1650.00 6600.00

9 TON 79.00 711.00

1 TON 110.00 110.00
990 SY 2.00 1980.00
76 LF 4.88 370.88
2 EA 85.00 170.00

50250.00

8600.00

78320.00

1.00 1.00
15.40 3080.00
10.00 2000.00
2.00 800.00
47.00 470.00
5.85 175.50
51.50 1442.00
100.00 200.00
50.00 1000.00
47.00 1128.00
14.00 378.00
44.00 880.00
31.00 3100.00
20.00 300.00
56.00 26880.00
68.00 18700.00
710.00 28400.00
197.00 1773.00
30.00 750.00
60.00 1200.00
8.00 800.00
250.00 250.00
20.00 120.00
1265.00 2530.00
555.00 1110.00
65.00 3380.00
185.00 740.00
14.50 1087.50
1.00 5.00
1465.00 5860.00
1650.00 6600.00
85.00 765.00
215.00 215.00
1.45 1435.50
4.88 370.88
85.00 170.00

50525.00

10900.00

55000.00

100.00 100.00
20.00 4000.00
28.00 5600.00
2.50 1000.00
45.00 450.00
2.50 75.00
25.00 700.00
255.00 510.00
30.00 600.00
36.00 864.00
15.00 405.00
55.00 1100.00
30.00 3000.00
20.00 300.00
56.00 26880.00
68.00 18700.00
710.00 28400.00
250.00 2250.00
45.00 1125.00
50.00 1000.00
6.50 650.00
350.00 350.00
50.00 300.00
1375.00 2750.00
575.00 1150.00
35.00 1820.00
35.00 140.00
14.50 1087.50
11.00 55.00
1375.00 5500.00
1800.00 7200.00
35.00 315.00
50.00 50.00
2.25 2227.50
4.88 370.88
85.00 170.00



NOV 13, 2013 09:26 AM
TIP NO B-5163

FED AID NO BRZ-1354(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ROCKINGHAM
42338.3.FD1

2:00 PM 2/ 6 011
OCT 15 2013 C203307
0.155 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040 4102000000-N 904 SIGN ERECTION, TYPE E
0041 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0042  4400000000-E 1110 WORK ZONE SIGNS (STAT)
0043  4410000000-E 1110 WORK ZONE SIGNS (BARR)
0044  4445000000-E 1145 BARRICADES (TYPE Ill)
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0046  4850000000-E 1205 LINE REMOVAL 4" WIDE
0047 4905000000-N 1253 SNOWPLB PVMT MRKER
0048 6000000000-E 1605 TEMPORARY SILT FENCE
0049 6006000000-E 1610 EROS CONTRL STONE CL A
0050 6009000000-E 1610 EROS CONTRL STONE CL B
0051 6012000000-E 1610 SEDIMENT CONTROL STONE
0052 6015000000-E 1615 TEMPORARY MULCHING
0053 6018000000-E 1620 SEED FOR TEMP SEEDING
0054 6021000000-E 1620 FERT FOR TEMP SEEDING
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0056 6029000000-E SP SAFETY FENCE
0057 6030000000-E 1630 SILT EXCAVATION
0058 6036000000-E 1631 MATTING FOR EROS CONTROL
0059 6037000000-E SP COIR FIBER MAT
0060 6038000000-E SP PERM SOIL REINF MAT
0061 6042000000-E 1632 1/4" HARDWARE CLOTH
0062 6070000000-N 1639 SPECIAL STILLING BASINS
0063 6071010000-E SP  WATTLE
0064 6071020000-E SP  POLYACRYLAMIDE (PAM)
0065 6071030000-E 1640 COIR FIBER BAFFLE
0066 6071050000-E SP  ** SKIMMER

(1-1/2")
0067 6084000000-E 1660 SEEDING AND MULCHING
0068 6087000000-E 1660 MOWING
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING
0071 6096000000-E 1662 SEED FOR SUPP SEEDING
0072 6108000000-E 1665 FERTILIZER TOPDRESSING
0073 6114500000-N 1667 SPECIALIZED HAND MOWING
0074 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

SP  CM&R TEMP ACCESS *rrwrsrrrer
(15+53.00-L-)

0076 8035000000-N 402 REMV EXIST STR #irionir

(15+53.00-L-)

0075 8017000000-N

414
94

80
7,800
600
67
1,300

EA
EA
SF
SF
LF
LF
LF
EA
LF

165 TON
445 TON
270 TON

2 ACR

100

LB

1.25 TON

200
100
240
4,000
300
550
375
4
50
135
40
1

LF
LF
CcY
SY
SY
SY
LF
EA
LF
LB
LF
EA

2 ACR
1 ACR

50

LB

0.25 TON

50

LB

1.25 TON
10 VHR

18

Lump Sum

Lump Sum

EA

65.00 65.00
1.00 9.00
4.25 1759.50
6.00 564.00
15.00 1200.00
0.32 2496.00
1.00 600.00
35.00 2345.00
2.50 3250.00
20.00 3300.00
20.00 8900.00
20.00 5400.00
1200.00 2400.00
4.00 400.00
1200.00 1500.00
4.00 800.00
2.00 200.00
5.00 1200.00
1.95 7800.00
3.00 900.00
4.00 2200.00
3.50 1312.50
165.00 660.00
8.00 400.00
10.00 1350.00
9.00 360.00
1300.00 1300.00
2200.00 4400.00
20.00 20.00
4.00 200.00
2000.00 500.00
3.00 150.00
1200.00 1500.00

12.00 120.00

1.00 18.00
5000.00
32000.00

65.00 65.00
1.00 9.00
4.25 1759.50
6.00 564.00

15.00 1200.00
0.32 2496.00
1.00 600.00

35.00 2345.00
2.25 2925.00

25.00 4125.00

26.00 11570.00

22.50 6075.00

1400.00 2800.00
4.00 400.00
700.00 875.00
5.00 1000.00
2.00 200.00

10.00 2400.00
1.50 6000.00
4.00 1200.00
4.00 2200.00
4.00 1500.00

350.00 1400.00

20.00 1000.00
4.00 540.00

20.00 800.00

750.00 750.00
4000.00 8000.00

50.00 50.00

4.00 200.00

1200.00 300.00
3.00 150.00
900.00 1125.00
40.00 400.00
250.00 4500.00
6000.00

64500.00

65.00 65.00
1.00 9.00
4.25 1759.50
6.00 564.00

15.00 1200.00
0.32 2496.00
1.00 600.00

35.00 2345.00
2.50 3250.00

32.00 5280.00

32.00 14240.00

28.00 7560.00

1200.00 2400.00
5.00 500.00
900.00 1125.00

15.00 3000.00
2.00 200.00

15.00 3600.00
1.80 7200.00
7.00 2100.00
7.20 3960.00
3.50 1312.50

475.00 1900.00
6.50 325.00
8.00 1080.00
6.50 260.00

1175.00 1175.00
4840.00 9680.00

75.00 75.00

6.75 337.50

799.00 199.75
2.00 100.00
799.00 998.75
18.00 180.00
125.00 2250.00
20000.00

75000.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1354(2)

B-5163

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ROCKINGHAM
42338.3.FD1

2:00 PM 3/ 6 011
OCT 15 2013 C203307
0.155 MI

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0077
0078
0079
0080
0081
0082
0083

0084
0085

0086
0087
0088
0089
0090
0091
0092
0093
0094
0095

8105540000-E
8105640000-E
8111400000-E
8112730000-N
8113000000-N
8115000000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8364000000-E
8391000000-N
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8753200000-E
8763000000-E

411
411
411
450
411
411
412

420
422

425
425
450
450
460
876
876
430
430
430

3'-6" DRILLD PIER IN SOIL

3-6" DRILLD PIER NO SOIL

PERM STL CASING FOR 3'-6" PIER
PDA TESTING

SID INSPECTIONS

CSL TESTING

UNCL STR EXCAV STA *¥kx
(15+53.00-L-)
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB #ktrkscss
(15+53.00-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG
HP12X53 PILES

STEEL PILE POINTS

VERT CONC BARRIER RAIL
RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 3-3" PRESTR BOX BEAM
3-0" X 2-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

16.2 LF 900.00 14580.00

48 LF 900.00 43200.00

16.4 LF 272.00 4460.80

2 EA 1750.00 3500.00

1 EA 300.00 300.00

1 EA 1700.00 1700.00

Lump Sum 15000.00
80.8 CY 800.00 64640.00

Lump Sum 17000.00
18,869 LB 1.20 22642.80
2,463 LB 4.50 11083.50

250 LF 65.00 16250.00

10 EA 200.00 2000.00

3203 LF 79.00 25303.70

271 TON 40.00 10840.00

301 SY 2.00 602.00

Lump Sum 4135.00
900 LF 250.00 225000.00

540 LF 175.00 94500.00
TOTAL 927382.18

SUB-TOTAL 313644.38

SUB-TOTAL 613737.80

1449.08 23475.10
1449.08 69555.84
360.35 5909.74
2775.00 5550.00
340.00 340.00
1915.00 1915.00
30800.00

737.73 59608.58
15600.00

0.96 18114.24

2.15 5295.45

4731 11827.50
195.00 1950.00
84.72 27135.82

42.02 11387.42

2.20 662.20
4400.00

253.08 227772.00
161.04 86961.60
TOTAL 1005550.37
SUB-TOTAL 326789.88
SUB-TOTAL 678760.49

1143.00 18516.60
1168.00 56064.00
280.00 4592.00
1500.00 3000.00
300.00 300.00
1700.00 1700.00
42000.00

625.00 50500.00
11750.00

0.90 16982.10
1.20 2955.60
45.75 11437.50
192.00 1920.00
86.00 27545.80
44.00 11924.00
2.90 872.90
6784.00

260.00 234000.00
170.00 91800.00
TOTAL 1010591.38
SUB-TOTAL 320946.88
SUB-TOTAL 689644.50



NOV 13, 2013 09:26 AM ROCKINGHAM

TIP NO B-5163 42338.3.FD1 2200PM 4/ 6 011
OCT 15 2013 C203307
FED AID NO BRZ-1354(2) 0.155 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO

INC
ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 100000.00
0002 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 15000.00
(15+53.00 -L-)
0003 0043000000-N 226 GRADING Lump Sum 100000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3500.00 3500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 48.00 9600.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 400 SY 4.50 1800.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 46.00 460.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.00 120.00
0010 0335200000-E 305 15" DRAINAGE PIPE 28 LF 46.00 1288.00
0011 0335850000-E 305 ZI';RRAINAGE PIPE ELBOW 2 EA 650.00 1300.00
0012 0344000000-E 310 18" SIDE DRAIN PIPE 20 LF 70.00 1400.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 24 LF 74.00 1776.00
0014 (0995000000-E 340 PIPE REMOVAL 27 LF 32.00 864.00
0015 1121000000-E 520 AGGREGATE BASE COURSE 20 TON 55.00 1100.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 34.00 3400.00
0017 1275000000-E 600 PRIME COAT 15 GAL 30.00 450.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 480 TON 65.00 31200.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 275 TON 78.00 21450.00
0020 1575000000-E 620 ASP FOR PLANT MIX 40 TON 710.00 28400.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 9 EA 250.00 2250.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 12.00 300.00
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 45.00 900.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 325.00 325.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 14.00 84.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2100.00 4200.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 475.00 950.00
0029 2556000000-E 846 SHOULDER BERM GUTTER 52 LF 40.00 2080.00
0030 2752000000-E SP GENERIC PAVING ITEM (LF) 4 LF 65.00 260.00
SPECIAL SHOULDER BERM CURB
0031 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 18.00 90.00
0033 3215000000-N 862 GR ANCHOR TYPEIlI 4 EA 1200.00 4800.00
0034 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2200.00 8800.00
0035 3628000000-E 876 RIP RAP, CLASS | 9 TON 75.00 675.00
0036 3649000000-E 876 RIP RAP, CLASS B 1 TON 75.00 75.00
0037 3656000000-E 876 GEOTEXTILE FOR DRAINGE 990 SY 2.00 1980.00
0038 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 76 LF 6.00 456.00

0039 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00



NOV 13, 2013 09:26 AM ROCKINGHAM

TIP NO B-5163 42338.3.FD1 2:00 PM 5/ 6 011
OCT 15 2013 C203307
FED AID NO BRZ-1354(2) 0.155 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO

INC

ROANOKE, VA

0040 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 100.00 100.00
0041 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 9 EA 15.00 135.00
0042 4400000000-E 1110 WORK ZONE SIGNS (STAT) 414 SF 6.00 2484.00
0043 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 20.00 1600.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.50 3900.00
0046 4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.50 900.00
0047 4905000000-N 1253 SNOWPLB PVMT MRKER 67 EA 40.00 2680.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 1,300 LF 3.00 3900.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 64.00 10560.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 445 TON 67.00 29815.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 270 TON 54.00 14580.00
0052 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1400.00 2800.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1000.00 1250.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00
0056 6029000000-E SP SAFETY FENCE 100 LF 3.00 300.00
0057 6030000000-E 1630 SILT EXCAVATION 240 CY 12.00 2880.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 4,000 SY 2.00 8000.00
0059 6037000000-E SP COIR FIBER MAT 300 SY 9.00 2700.00
0060 6038000000-E SP PERM SOIL REINF MAT 550 SY 8.00 4400.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 375 LF 4.00 1500.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 2500.00 10000.00
0063 6071010000-E SP  WATTLE 50 LF 15.00 750.00
0064 6071020000-E SP  POLYACRYLAMIDE (PAM) 135 LB 9.00 1215.00
0065 6071030000-E 1640 COIR FIBER BAFFLE 40 LF 12.00 480.00
0066 6071050000-E SP ’a 18/;")MMER 1 EA 900.00 900.00
0067 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 5000.00 10000.00
0068 6087000000-E 1660 MOWING 1 ACR 100.00 100.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 900.00 1125.00
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 25.00 250.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 250.00 4500.00

STRUCTURE ITEMS
0075 8017000000-N SP  CM&R TEMP ACCESS **¥iweix Lump Sum 65000.00
(15+53.00-L-)

0076 8035000000-N 402 REMV EXIST STR ik Lump Sum 75000.00

(15+53.00-L-)



NOV 13, 2013 09:26 AM ROCKINGHAM

TIP NO B-5163 42338.3.FD1 2:00 PM 6/ 6 011
OCT 15 2013 C203307
FED AID NO BRZ-1354(2) 0.155 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #160 OVER BUFFALO CREEK ON SR-1354.

ALLEGHENY CONSTRUCTION CO

INC

ROANOKE, VA

0077 8105540000-E 411 3-6"DRILLD PIER IN SOIL 16.2 LF 1450.00 23490.00

0078 8105640000-E 411 3-6"DRILLD PIER NO SOIL 48 LF 1450.00 69600.00

0079 8111400000-E 411 PERM STL CASING FOR 3'-6" PIER 16.4 LF 300.00 4920.00

0080 8112730000-N 450 PDA TESTING 2 EA 4000.00 8000.00

0081 8113000000-N 411 SID INSPECTIONS 1 EA 1000.00 1000.00

0082 8115000000-N 411 CSL TESTING 1 EA 2000.00 2000.00

0083 8121000000-N 412 UNCL STR EXCAV STA ****x Lump Sum 80000.00
(15+53.00-L-)

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 80.8 CY 1000.00 80800.00

0085 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 32000.00
(15+53.00-L-)

0086 8217000000-E 425 REINF STEEL (BRIDGE) 18,869 LB 1.15 21699.35

0087 8238000000-E 425 SPIRAL COL REINF STL BRG 2,463 LB 2.85 7019.55

0088 8364000000-E 450 HP12X53 PILES 250 LF 90.00 22500.00

0089 8391000000-N 450 STEEL PILE POINTS 10 EA 175.00 1750.00

0090 8505000000-E 460 VERT CONC BARRIER RAIL 320.3 LF 125.00 40037.50

0091 8608000000-E 876 RIP RAP Il (2'-0") 271 TON 65.00 17615.00

0092 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 301 SY 5.00 1505.00

0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00

0094 8753200000-E 430 3-0"X3-3"PRESTR BOX BEAM 900 LF 320.00 288000.00

0095 8763000000-E 430 3-0" X2'-0"PRESTR SLABS 540 LF 240.00 129600.00

CONTRACT TOTAL TOTAL 1466062.40

ROADWAY ITEMS SUB-TOTAL 484526.00

STRUCTURE ITEMS SUB-TOTAL 981536.40

BIDDERS IN ORDER CONTRACT TOTAL

R.E. BURNS & SONS CO., INC. 1 927382.18

SMITH-ROWE, LLC 2 1005550.37

DANE CONSTRUCTION, INC. 3 1010591.38

ALLEGHENY CONSTRUCTION CO INC 4 1466062.40



NOV 13, 2013 09:26 AM
TIP NO

1-56312

FED AID NO IMS-085-4(120)164
MILLING AND RESURFACING.
I-85 FROM EAST OF |-40 TO DURHAM COUNTY.

ORANGE
47033.3.FS1

2:00 PM 1/2 012
OCT 15 2013 C203254
7.465 Ml

CAROLINA SUNROCK LLC APAC - ATLANTIC, INC. THOMPSON

FSC Il LLC DBA FRED SMITH

ARTHUR DIVISION COMPANY
RALEIGH, NC GREENSBORO, NC RALEIGH, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 88000.00 39300.00 91905.00
0002  1297000000-E 607 MILL ASP PVMT " DTH 237,501 SY 0.92 218583.72 0.87 206704.17 0.47 111667.77
(1-1/2")
0003 1519000000-E 610 ASP CONC SURF CRS S9.58 1,153 TON 41.00 47273.00 52.00 59956.00 65.25 75233.25
0004  1524200000-E 610 ASP CONC SURF CRS S9.5D 19,012 TON 23.12 439557.44 36.00 684432.00 37.90 720554.80
0005 1575000000-E 620 ASP FOR PLANT MIX 69 TON 655.00 45195.00 568.00 39192.00 614.00 42366.00
0006  1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,084 TON 703.00 762052.00 740.00 802160.00 751.00 814084.00
0007  1891000000-E SP GENERIC PAVING ITEM (SY) 134,690 SY 0.27 36366.30 0.26 35019.40 0.90 121221.00
FOG SEAL
0008  4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 110000.00 23000.00 24670.00
TEMPORARY TRAFFIC CONTROL
0009  4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 176,000 LF 0.60 105600.00 0.60 105600.00 0.60 105600.00
0010  4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 21,113 LF 0.70 14779.10 0.70 14779.10 0.70 14779.10
0011 4700000000-E 1205 12"WIDE THERMO 90 MILS 6410 LF 1.10 7051.00 1.10 7051.00 1.10 7051.00
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 45 LF 10.00 450.00 10.00 450.00 10.00 450.00
0013 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00 100.00 800.00
0014  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 20 EA 150.00 3000.00 150.00 3000.00 150.00 3000.00
0015  4815000000-E 1205 PAINT PVMT MARKINGS 6" 192,943 LF 0.20 38588.60 0.20 38588.60 0.20 38588.60
0016 4825000000-E 1205 PAINT PVYMT MARKINGS 12" 6410 LF 0.40 2564.00 0.40 2564.00 0.40 2564.00
0017  4835000000-E 1205 PAINT PVT MKG LINES 24" 45 LF 10.00 450.00 10.00 450.00 10.00 450.00
0018  4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 20.00 160.00 20.00 160.00 20.00 160.00
0019  4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 25.00 500.00 25.00 500.00 25.00 500.00
0020 4905000000-N 1253 SNOWPLB PVMT MRKER 1550 EA 24.00 37200.00 24.00 37200.00 24.00 37200.00
0021 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 16200.00 5000.00 36650.00
0022 7300000000-E 1715 UNPAVED TRENCH (*++ries) 250 LF 6.35 1587.50 5.80 1450.00 6.00 1500.00
1, 27)
0023 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 185.00 740.00 169.60 678.40 150.00 600.00
0024  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 962 LF 6.90 6637.80 6.30 6060.60 5.95 5723.90
0025  7456000000-E 1726 LEAD-IN CABLE(****+¥) 225 LF 175 393.75 1.60 360.00 2.00 450.00
(14-2)
CONTRACT TOTAL TOTAL 1983729.21 TOTAL 2114455.27 TOTAL 2257768.42
ROADWAY ITEMS SUB-TOTAL 1983729.21  SUB-TOTAL 211445527  SUB-TOTAL 2257768.42



NOV 13, 2013 09:26 AM ORANGE

TIP NO 1-5312 47033.3.FS1 2:00 PM 2/ 2 012
OCT 15 2013 C203254
FED AID NO IMS-085-4(120)164 7.465 Ml

MILLING AND RESURFACING.
I-85 FROM EAST OF |-40 TO DURHAM COUNTY.

THE LANE CONSTRUCTION CORP S. T. WOOTEN CORPORATION
CHESHIRE, CT WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 110000.00 110000.00
0002 1297000000-E 607 MILL ASP PVMT ****** DTH 237,591 SY 1.10 261350.10 1.00 237591.00
(1-1/2")
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,153 TON 42.00 48426.00 65.00 74945.00
0004 1524200000-E 610 ASP CONC SURF CRS S9.5D 19,012 TON 30.00 570360.00 44.00 836528.00
0005 1575000000-E 620 ASP FOR PLANT MIX 69 TON 645.00 44505.00 450.00 31050.00
0006 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 1,084 TON 800.00 867200.00 675.00 731700.00
0007 1891000000-E SP GENERIC PAVING ITEM (SY) 134,690 SY 0.70 94283.00 0.17 22897.30
FOG SEAL
0008 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 63000.00 70000.00
TEMPORARY TRAFFIC CONTROL
0009 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 176,000 LF 0.60 105600.00 0.60 105600.00
0010 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 21,113 LF 0.70 14779.10 0.70 14779.10
0011 4700000000-E 1205 12"WIDE THERMO 90 MILS 6,410 LF 1.10 7051.00 1.10 7051.00
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 45 LF 10.00 450.00 10.00 450.00
0013 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00
0014 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 20 EA 150.00 3000.00 150.00 3000.00
0015 4815000000-E 1205 PAINT PVMT MARKINGS 6" 192,943 LF 0.20 38588.60 0.20 38588.60
0016 4825000000-E 1205 PAINT PVMT MARKINGS 12" 6,410 LF 0.40 2564.00 0.40 2564.00
0017 4835000000-E 1205 PAINT PVT MKG LINES 24" 45 LF 10.00 450.00 10.00 450.00
0018 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 20.00 160.00 20.00 160.00
0019 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 25.00 500.00 25.00 500.00
0020 4905000000-N 1253 SNOWPLB PVMT MRKER 1,550 EA 24.00 37200.00 24.00 37200.00
0021 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 13000.00 25000.00
0022 7300000000-E 1715 UNPAVED TRENCH (¥ 250 LF 6.00 1500.00 5.80 1450.00
1,27
0023 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 175.00 700.00 169.60 678.40
0024 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 962 LF 5.00 4810.00 6.30 6060.60
0025 7456000000-E 1726 LEAD-IN CABLE(*****+*+) 225 LF 1.40 315.00 1.60 360.00
(14-2)
CONTRACT TOTAL TOTAL 2290591.80 TOTAL 2359403.00
ROADWAY ITEMS SUB-TOTAL 2290591.80 SUB-TOTAL 2359403.00
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 1 1983729.21
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 2114455.27
FSC Il LLC DBA FRED SMITH COMPANY 3 2257768.42
THE LANE CONSTRUCTION CORP 4 2290591.80
S. T. WOOTEN CORPORATION 5 2359403.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO STATE FUNDED
RESURFACING AND SHOULDER RECONSTRUCTION.
NC-62 FROM THE ALAMANCE COUNTY LINE TO SR-1751 & SR-1156, AND 1 SECTION OF SECONDARY ROAD.

CASWELL

7CR.10171.35, 7CR.20171.35

2:00 PM 1/2 013
OCT 15 2013 C203444
14.832 MI

CAROLINA SUNROCK LLC

RILEY PAVING INC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

RALEIGH, NC CARTHAGE, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 69500.00 41500.00
0002 0106000000-E 230 BORROW EXCAVATION 20 CY 50.00 1000.00 20.00 400.00 15.00 300.00
0003  1220000000-E 545 INCIDENTAL STONE BASE 1,152 TON 40.00 46080.00 23.00 26496.00 28.00 32256.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 9.98 SMI 2650.00 26447.00 1800.00 17964.00 2100.00 20958.00
0005 1330000000-E 607 INCIDENTAL MILLING 1,092 SY 11.67 12743.64 4.40 4804.80 6.50 7098.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,352 TON 40.18 215043.36 36.32 194384.64 34.15 182770.80
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 16,369 TON 29.20 477974.80 36.75 601560.75 35.25 577007.25
0008 1575000000-E 620 ASP FOR PLANT MIX 1,332 TON 550.00 732600.00 518.00 689976.00 565.00 752580.00
0009 1775000000-E 660 AST, MAT COAT, #78M STONE 48,516 SY 1.03 49971.48 1.00 48516.00 0.90 43664.40
0010 1839000000-E 660 GENERIC PAVING ITEM (660) 141,061 SY 1.35 190432.35 1.04 146703.44 1.07 150935.27
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 15500.00 4000.00 14900.00
TEMPORARY TRAFFIC CONTROL
0012 4595000000-E SP GENERIC TRAFFIC CONTROL ITEM (SF) 1,792 SF 6.70 12006.40 5.00 8960.00 5.00 8960.00
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 65,875 LF 0.44 28985.00 0.44 28985.00 0.44 28985.00
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 51,571 LF 0.54 27848.34 0.54 27848.34 0.54 27848.34
0015 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 432 LF 2.00 864.00 2.00 864.00 2.00 864.00
0016 4810000000-E 1205 PAINT PVMT MARKINGS 4" 388,290 LF 0.08 31063.20 0.08 31063.20 0.08 31063.20
0017 4900000000-N 1251 PERM RAISED PVMT MARKERS 750 EA 5.00 3750.00 5.00 3750.00 5.00 3750.00
0018 4905000000-N 1253 SNOWPLB PVMT MRKER 450 EA 28.00 12600.00 28.00 12600.00 28.00 12600.00
0019 6084000000-E 1660 SEEDING AND MULCHING 1.81 ACR 2150.00 3891.50 1995.00 3610.95 1995.00 3610.95
0020 6110000000-E SP RESIDENTIAL SEEDING 1.81 ACR 2680.00 4850.80 2485.00 4497.85 2485.00 4497.85
CONTRACT TOTAL TOTAL 1923651.87 TOTAL 1926484.97 TOTAL 1946149.06
ROADWAY ITEMS SUB-TOTAL 1923651.87 SUB-TOTAL 1926484.97 SUB-TOTAL 1946149.06



NOV 13, 2013 09:26 AM CASWELL

TIP NO 7CR.10171.35, 7CR.20171.35 2:00 PM 2/ 2 013
OCT 15 2013 C203444
FED AID NO STATE FUNDED 14.832 MI

RESURFACING AND SHOULDER RECONSTRUCTION.
NC-62 FROM THE ALAMANCE COUNTY LINE TO SR-1751 & SR-1156, AND 1 SECTION OF SECONDARY ROAD.

S. T.WOOTEN CORPORATION ADAMS CONSTRUCTION COMPANY

WILSON, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 100000.00 18500.00
0002 0106000000-E 230 BORROW EXCAVATION 20 cy 30.00 600.00 100.00 2000.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,152 TON 30.00 34560.00 37.68 43407.36
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 9.98 SMI 1800.00 17964.00 4949.90 49400.00
0005 1330000000-E 607 INCIDENTAL MILLING 1,092 sY 7.00 7644.00 12.50 13650.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,352 TON 45.00 240840.00 46.00 246192.00
0007  1525000000-E 610 ASP CONC SURF CRS SF9.5A 16,369 TON 40.00 654760.00 42.30 692408.70
0008 1575000000-E 620 ASP FOR PLANT MIX 1,332 TON 450.00 599400.00 603.80 804261.60
0009 1775000000-E 660 AST, MAT COAT, #78M STONE 48516 SY 1.00 48516.00 1.22 59189.52
0010 1839000000-E 660 GENERIC PAVING ITEM (660) 141,061 SY 1.20 169273.20 1.47 207359.67
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 10000.00 46700.00
TEMPORARY TRAFFIC CONTROL
0012  4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 1,792 SF 5.00 8960.00 5.00 8960.00
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0013  4685000000-E 1205 THERMO PVT MKG LINES 4"90 65875 LF 0.44 28985.00 0.44 28985.00
0014 4686000000-E 1205 THERMO PVT MKG LINES 4120 51571 LF 0.54 27848.34 0.54 27848.34
0015 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 432 LF 2.00 864.00 2.00 864.00
0016 4810000000-E 1205 PAINT PVMT MARKINGS 4" 388,290 LF 0.08 31063.20 0.08 31063.20
0017 4900000000-N 1251 PERM RAISED PVMT MARKERS 750 EA 5.00 3750.00 5.00 3750.00
0018 4905000000-N 1253 SNOWPLB PVMT MRKER 450 EA 28.00 12600.00 28.00 12600.00
0019 6084000000-E 1660 SEEDING AND MULCHING 181 ACR 1995.00 3610.95 1995.00 3610.95
0020 6110000000-E SP  RESIDENTIAL SEEDING 1.81 ACR 2485.00 4497.85 2485.00 4497.85
CONTRACT TOTAL TOTAL 2005736.54 TOTAL 2305248.19
ROADWAY ITEMS SUB-TOTAL 200573654  SUB-TOTAL 2305248.19
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 1 1923651.87
RILEY PAVING INC 2 1926484.97
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 3 1946149.06
S.T. WOOTEN CORPORATION 4 2005736.54
ADAMS CONSTRUCTION COMPANY 5 2305248.19



NOV 13, 2013 09:26 AM
TIP NO B-4799

FED AID NO BRZ-1311(8)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH
38569.3.FD1

2:00 PM 1/6 014
OCT 15 2013 C203250
0.185 Ml

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 0030000000-N SP BRG APP SUB REG TIER*
(15+03)
0003 0043000000-N 226 GRADING
0004 0050000000-E 226 SUPP CLEARING & GRUBBING
0005 0057000000-E 226 UNDERCUT EXCAVATION
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265 SELECT GRANULAR MATERIAL
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS
0010 0320000000-E 300 FND CONDIT GEOTEXTILE
0011 0366000000-E 310 15" RC PIPE CULV Il
0012 0582000000-E 310 15" CS PIPE CULV 0.064"
0013 0636000000-E 310 **' CS ELBOW ***** THICK
(15", 0.064")
0014 1330000000-E 607 INCIDENTAL MILLING
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A
0018 1575000000-E 620 ASP FOR PLANT MIX
0019 2000000000-N 806 RIGHT OF WAY MARKERS
0020 2022000000-E 815 SUBDRAIN EXCAVATION
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815 6" PERF SUBDRN PIPE
0023 2070000000-N 815 SUBDRN PIPE OUTLET
0024 2077000000-E 815 6" OUTLET PIPE
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846 SHOULDER BERM GUTTER
0028 2752000000-E SP  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB
0029 3030000000-E 862 STL BM GUARDRAIL
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS
0031 3215000000-N 862 GR ANCHOR TYPE Il
0032 3270000000-N SP  GR ANCHOR TYPE 350
0033 3649000000-E 876 RIP RAP, CLASS B
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0036 4096000000-N 904 SIGN ERECTION, TYPE D
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0038 4400000000-E
0039 4410000000-E

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARR)

Lump Sum
Lump Sum

Lump Sum

1 ACR
400 CY
190 CY
400 CY
500 SY
10 TON
20 SYy
28 LF
28 LF
2 EA

200 SY
350 TON
243 TON
315 TON
49 TON
17 EA
90 CY
68 CY
400 LF
1 EA
LF
EA
3 EA
110 LF
16 LF

w o

175 LF
5 EA
4 EA
4 EA
220 TON
1,930 SY
63 LF
2 EA
6 EA
335 SF
94 SF

40000.00

5500.00

130000.00

100.00 100.00
10.00 4000.00
8.00 1520.00
13.00 5200.00
2.00 1000.00
30.00 300.00
2.00 40.00
37.00 1036.00
38.00 1064.00
200.00 400.00
7.50 1500.00
58.00 20300.00
61.00 14823.00
67.00 21105.00
643.00 31507.00
215.00 3655.00
5.00 450.00
6.00 408.00
2.00 800.00
100.00 100.00
8.00 48.00
1370.00 4110.00
340.00 1020.00
40.00 4400.00
35.00 560.00
14.00 2450.00
11.00 55.00
1350.00 5400.00
1800.00 7200.00
33.00 7260.00
1.70 3281.00
5.15 324.45
165.00 330.00
5.00 30.00
4.50 1507.50
4.75 446.50

47000.00
5000.00

95000.00

1.00 1.00
10.00 4000.00
10.00 1900.00
18.00 7200.00
2.00 1000.00
40.00 400.00
3.00 60.00
50.00 1400.00
50.00 1400.00
250.00 500.00
13.00 2600.00
71.00 24850.00
73.00 17739.00
80.00 25200.00
643.00 31507.00
200.00 3400.00
14.00 1260.00
50.00 3400.00
10.00 4000.00
200.00 200.00
30.00 180.00
1200.00 3600.00
500.00 1500.00
50.00 5500.00
100.00 1600.00
13.00 2275.00
15.00 75.00
900.00 3600.00
1900.00 7600.00
40.00 8800.00
2.00 3860.00
5.00 315.00
70.00 140.00
1.00 6.00
4.50 1507.50
6.25 587.50

47500.00
5500.00

116000.00

100.00 100.00
10.00 4000.00
8.00 1520.00
13.00 5200.00
2.00 1000.00
30.00 300.00
2.00 40.00
37.00 1036.00
38.00 1064.00
200.00 400.00
7.50 1500.00
58.00 20300.00
61.00 14823.00
67.00 21105.00
643.00 31507.00
200.00 3400.00
5.00 450.00
6.00 408.00
2.00 800.00
100.00 100.00
8.00 48.00
1370.00 4110.00
340.00 1020.00
70.00 7700.00
80.00 1280.00
14.00 2450.00
11.00 55.00
1350.00 5400.00
1800.00 7200.00
33.00 7260.00
1.70 3281.00
4.88 307.44
55.00 110.00
1.00 6.00
4.25 1423.75
6.00 564.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1311(8)

B-4799

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH
38569.3.FD1

2:00 PM 2/ 6 014
OCT 15 2013 C203250
0.185 Ml

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059

0060
0061
0062
0063
0064
0065
0066
0067

0068

0069

0070
0071
0072
0073
0074
0075
0076

4445000000-E
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8017000000-N

8035000000-N

8096000000-E
8097000000-E
8105520000-E
8105620000-E
8111200000-E
8113000000-N
8114000000-N

1145
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

1632
1639
SP

SP

1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

402

450
450
411
411
411
411
411

BARRICADES (TYPE Ill)
PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

" SKIMMER

a-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

CM&R TEMP ACCESS **++oarrrrk
(15+03.00-L-)

REMV EXIST STR #hsreees
(15+03.00-L-)

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL
30" DRILLD PIER IN SOIL

30" DRILLD PIER NO SOIL
PERM STL CASING FOR 3' PIER
SID INSPECTIONS

SPT TESTING

64 LF 30.00 1920.00
7,800 LF 0.30 2340.00
675 LF 1.90 1282.50
150 TON 23.00 3450.00
190 TON 24.00 4560.00
395 TON 23.00 9085.00
3.5 ACR 1450.00 5075.00
150 LB 3.55 532.50
1.5 TON 2625.00 3937.50
200 LF 7.00 1400.00
200 LF 2.00 400.00
350 CY 1.70 595.00
8,100 SY 0.80 6480.00
400 SY 6.70 2680.00
365 LF 3.50 1277.50
12 EA 500.00 6000.00
345 LF 8.00 2760.00
145 LB 7.70 1116.50
155 LF 4.20 651.00
3 EA 780.00 2340.00

3.5 ACR 3300.00 11550.00
1.7 ACR 75.00 127.50
50 LB 3.55 177.50
0.25 TON 2600.00 650.00
75 LB 3.55 266.25
2.25 TON 2385.00 5366.25
10 MHR 18.00 180.00
18 EA 100.00 1800.00
Lump Sum 10000.00
Lump Sum 17000.00
18 LF 400.00 7200.00
12 LF 400.00 4800.00
395 LF 430.00 16985.00
42 LF 1680.00 70560.00
41 LF 215.00 8815.00

1 EA 500.00 500.00

1 EA 1000.00 1000.00

18.00 1152.00
0.50 3900.00
3.00 2025.00
10.00 1500.00
10.00 1900.00
1.00 395.00
1200.00 4200.00
3.00 450.00
1200.00 1800.00
10.00 2000.00
4.00 800.00
8.00 2800.00
0.10 810.00
6.00 2400.00
3.50 1277.50
200.00 2400.00
8.00 2760.00
15.00 2175.00
5.00 775.00
850.00 2550.00
2000.00 7000.00
50.00 85.00
3.00 150.00
1200.00 300.00
3.00 225.00
1000.00 2250.00

20.00 200.00

1.00 18.00
7000.00

70000.00

350.00 6300.00
350.00 4200.00
635.00 25082.50
1885.00 79170.00
190.00 7790.00
500.00 500.00
1000.00 1000.00

15.00 960.00
0.25 1950.00
1.90 1282.50
23.00 3450.00
24.00 4560.00
23.00 9085.00
1450.00 5075.00
3.55 532.50
2625.00 3937.50
7.00 1400.00
2.00 400.00
1.70 595.00
0.80 6480.00
6.70 2680.00
3.50 1277.50
350.00 4200.00
8.00 2760.00
7.70 1116.50
4.20 651.00
780.00 2340.00
3300.00 11550.00
75.00 127.50
3.55 177.50
2600.00 650.00
3.55 266.25
2385.00 5366.25

18.00 180.00

1.00 18.00
10000.00

54500.00

485.70 8742.60
485.70 5828.40
1408.51 55636.15
1408.51 59157.42
289.61 11874.01
225.00 225.00
565.00 565.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1311(8)

B-4799

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH
38569.3.FD1

2:00 PM 3/ 6 014
OCT 15 2013 C203250
0.185 Ml

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0077
0078

0079
0080

0081
0082
0083
0084
0085
0086
0087
0088
0089

8115000000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8364000000-E
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E
8763000000-E

411
412

420
422

425
425
450
460
876
876
430
430
430

CSL TESTING

UNCL STR EXCAV STA *+s*
(15+03.00-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *torsies
(15+03.00-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG
HP12X53 PILES

VERT CONC BARRIER RAIL
RIP RAP Il (2-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-9"PRESTR SLABS
3-0" X 2-0"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1 EA 2500.00 2500.00

Lump Sum 10000.00
79.9 CY 1000.00 79900.00

Lump Sum 18000.00
23,879 LB 1.05 25072.95
3,013 LB 3.00 9039.00

150 LF 45.00 6750.00

280.5 LF 65.00 18232.50

505 TON 32.00 16160.00

560 SY 1.30 728.00

Lump Sum 9500.00
700 LF 115.00 80500.00

700 LF 158.00 110600.00
TOTAL 925072.90

SUB-TOTAL 401230.45

SUB-TOTAL 523842.45

2450.00 2450.00
3000.00

735.00 58726.50
15750.00

1.00 23879.00

3.00 9039.00

70.00 10500.00

70.00 19635.00

40.00 20200.00

2.00 1120.00
8000.00

124.00 86800.00
159.00 111300.00
TOTAL 939902.50
SUB-TOTAL 368460.50
SUB-TOTAL 571442.00

2150.00 2150.00
7400.00

715.18 57142.88
15900.00

0.95 22685.05

2.37 7140.81

62.56 9384.00

76.01 21320.81

32.00 16160.00

1.30 728.00
6650.00

121.38 84966.00
146.10 102270.00
TOTAL 953762.32
SUB-TOTAL 393336.19
SUB-TOTAL 560426.13



NOV 13, 2013 09:26 AM
TIP NO B-4799

FED AID NO BRZ-1311(8)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH
38569.3.FD1

2:00 PM 4/ 6 014
OCT 15 2013 C203250
0.185 Ml

R.E. BURNS & SONS CO., INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

STATESVILLE, NC MONROE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 47000.00 51000.00 51200.00
0002 0030000000-N SP (B:LEGOQ;)P SUB REG TIER** Lump Sum 5500.00 7500.00 9500.00
+
0003 0043000000-N 226 GRADING Lump Sum 120000.00 116000.00 87500.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 10.00 4000.00 10.00 4000.00 20.00 8000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 190 CY 8.00 1520.00 8.00 1520.00 50.00 9500.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 13.00 5200.00 13.00 5200.00 28.00 11200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.00 1000.00 2.00 1000.00 2.25 1125.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00 30.00 300.00 45.00 450.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 2.00 40.00 2.00 40.00 3.50 70.00
0011 0366000000-E 310 15" RC PIPE CULV Il 28 LF 37.00 1036.00 37.00 1036.00 35.00 980.00
0012 0582000000-E 310 15" CSPIPE CULV 0.064" 28 LF 38.00 1064.00 38.00 1064.00 35.00 980.00
0013 0636000000-E 310 ZISC% léléE?W Frekkk! THICK 2 EA 200.00 400.00 200.00 400.00 255.00 510.00
0014 1330000000-E 607 INCIDENTAL MILLING 200 SY 12.00 2400.00 7.50 1500.00 13.00 2600.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 350 TON 58.00 20300.00 58.00 20300.00 58.00 20300.00
0016 1498000000-E 610 ASP CONC INTR CRS 119.0B 243 TON 61.00 14823.00 61.00 14823.00 61.00 14823.00
0017 1525000000-E 610 ASP CONC SURF CRS SF9.5A 315 TON 70.00 22050.00 67.00 21105.00 67.00 21105.00
0018 1575000000-E 620 ASP FOR PLANT MIX 49 TON 643.00 31507.00 643.00 31507.00 643.00 31507.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 200.00 3400.00 165.00 2805.00 200.00 3400.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 90 CY 7.50 675.00 5.00 450.00 45.00 4050.00
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 68 CY 5.00 340.00 6.00 408.00 50.00 3400.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 400 LF 6.00 2400.00 2.00 800.00 6.50 2600.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 2.00 2.00 100.00 100.00 350.00 350.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 2.00 12.00 8.00 48.00 50.00 300.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1370.00 4110.00 1370.00 4110.00 1375.00 4125.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 340.00 1020.00 340.00 1020.00 575.00 1725.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 60.00 6600.00 60.00 6600.00 35.00 3850.00
0028 2752000000-E SP GENERIC PAVING ITEM (LF) 16 LF 70.00 1120.00 75.00 1200.00 35.00 560.00
SPECIAL SHOULDER BERM CURB
0029 3030000000-E 862 STL BM GUARDRAIL 175 LF 14.00 2450.00 13.00 2275.00 14.00 2450.00
0030 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 15.00 75.00 11.00 55.00
0031 3215000000-N 862 GR ANCHOR TYPEIlI 4 EA 1350.00 5400.00 900.00 3600.00 1350.00 5400.00
0032 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1900.00 7600.00 1800.00 7200.00
0033 3649000000-E 876 RIP RAP, CLASS B 220 TON 33.00 7260.00 33.00 7260.00 40.00 8800.00
0034 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,930 SY 1.70 3281.00 1.70 3281.00 2.25 4342.50
0035 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 63 LF 4.88 307.44 4.88 307.44 4.88 307.44
0036 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 55.00 110.00 55.00 110.00 55.00 110.00
0037 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 1.00 6.00
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 335 SF 4.25 1423.75 4.25 1423.75 4.25 1423.75
0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 6.00 564.00 6.00 564.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1311(8)

B-4799

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH

38569.3.FD1

2:00 PM 5/6 014
OCT 15 2013 C203250
0.185 Ml

R.E. BURNS & SONS CO., INC. DELLINGER, INC. DANE CONSTRUCTION, INC.
STATESVILLE, NC MONROE, NC MOORESVILLE, NC

0040  4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 15.00 960.00 15.00 960.00 15.00 960.00
0041 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,800 LF 0.25 1950.00 0.25 1950.00 0.25 1950.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 675 LF 1.90 1282.50 1.90 1282.50 3.00 2025.00
0043  6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 23.00 3450.00 23.00 3450.00 32.00 4800.00
0044  6009000000-E 1610 EROS CONTRL STONE CL B 190 TON 24.00 4560.00 24.00 4560.00 45.00 8550.00
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 395 TON 23.00 9085.00 23.00 9085.00 28.00 11060.00
0046 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 1450.00 5075.00 1450.00 5075.00 500.00 1750.00
0047 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 355 532.50 355 532.50 3.00 450.00
0048 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 2625.00 3937.50 2625.00 3937.50 1400.00 2100.00
0049  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.00 1400.00 7.00 1400.00 15.00 3000.00
0050 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.00 400.00 2.00 400.00
0051 6030000000-E 1630 SILT EXCAVATION 350 CY 1.70 595.00 1.70 595.00 15.00 5250.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 8,100 SY 0.80 6480.00 0.80 6480.00 1.25 10125.00
0053 6037000000-E SP COIR FIBER MAT 400 SY 6.70 2680.00 6.70 2680.00 4.80 1920.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 365 LF 3.50 1277.50 3.50 1277.50 3.50 1277.50
0055 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 160.00 1920.00 500.00 6000.00 475.00 5700.00
0056 6071010000-E SP WATTLE 345 LF 8.00 2760.00 8.00 2760.00 6.50 2242.50
0057 6071020000-E SP  POLYACRYLAMIDE (PAM) 145 LB 7.70 1116.50 7.70 1116.50 8.00 1160.00
0058 6071030000-E 1640 COIR FIBER BAFFLE 155 LF 4.20 651.00 4.20 651.00 6.50 1007.50
0059 6071050000-E SP (1 18/;!)MMER 3 EA 780.00 2340.00 780.00 2340.00 1175.00 3525.00
0060 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 3300.00 11550.00 3300.00 11550.00 2460.00 8610.00
0061 6087000000-E 1660 MOWING 1.7 ACR 75.00 127.50 75.00 127.50 75.00 127.50
0062 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 355 177.50 355 177.50 12.00 600.00
0063 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2600.00 650.00 2600.00 650.00 1400.00 350.00
0064 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 355 266.25 355 266.25 2.75 206.25
0065 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 2385.00 5366.25 2385.00 5366.25 780.00 1755.00
0066 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 18.00 180.00 18.00 180.00 60.00 600.00
0067 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 1.00 18.00 125.00 2250.00

STRUCTURE ITEMS
0068 8017000000-N SP  CM&R TEMP ACCESS #*##tkitinik Lump Sum 20000.00 26000.00 10000.00

(15+03.00-L-)
0069 8035000000-N 402 REMV EXIST STR #twwsirex Lump Sum 20000.00 6500.00 52000.00

(15+03.00-L-)
0070 8096000000-E 450 PILE EXCAVATION IN SOIL 18 LF 389.00 7002.00 450.00 8100.00 170.00 3060.00
0071 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 12 LF 389.00 4668.00 450.00 5400.00 232.00 2784.00
0072 8105520000-E 411 3-0"DRILLD PIER IN SOIL 395 LF 870.00 34365.00 630.00 24885.00 1750.00 69125.00
0073 8105620000-E 411 3-0"DRILLD PIER NO SOIL 42 LF 870.00 36540.00 2040.00 85680.00 1751.00 73542.00
0074 8111200000-E 411 PERM STL CASING FOR 3' PIER 41 LF 238.00 9758.00 260.00 10660.00 57.00 2337.00
0075 8113000000-N 411 SID INSPECTIONS 1 EA 200.00 200.00 970.00 970.00 500.00 500.00
0076 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 1140.00 1140.00 500.00 500.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1311(8)

B-4799

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #37 OVER JACKSON CREEK ON SR-1311 (BESCHER CHAPEL RD).

RANDOLPH
38569.3.FD1

2:00 PM 6/6 014
OCT 15 2013 C203250
0.185 Ml

R.E. BURNS & SONS CO., INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

STATESVILLE, NC MONROE, NC MOORESVILLE, NC

0077 8115000000-N 411 CSLTESTING 1 EA 1900.00 1900.00 3190.00 3190.00 1075.00 1075.00
0078 8121000000-N 412 UNCL STR EXCAV STA ##xex Lump Sum 14000.00 7400.00 20000.00

(15+03.00-L-)
0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 79.9 CY 920.00 73508.00 1000.00 79900.00 800.00 63920.00
0080 8210000000-N 422 BRG APPR SLAB **xwicirck Lump Sum 18000.00 23500.00 12750.00

(15+03.00-L-)
0081 8217000000-E 425 REINF STEEL (BRIDGE) 23,879 LB 1.40 33430.60 0.90 21491.10 0.97 23162.63
0082 8238000000-E 425 SPIRAL COL REINF STL BRG 3,013 LB 5.35 16119.55 1.70 5122.10 1.26 3796.38
0083 8364000000-E 450 HP12X53 PILES 150 LF 120.00 18000.00 66.00 9900.00 67.00 10050.00
0084 8505000000-E 460 VERT CONC BARRIER RAIL 2805 LF 65.00 18232.50 67.00 18793.50 64.00 17952.00
0085 8608000000-E 876 RIP RAP 11 (2-0") 505 TON 32.00 16160.00 32.00 16160.00 45.00 22725.00
0086 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 560 SY 1.30 728.00 1.30 728.00 2.90 1624.00
0087 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 8000.00 7847.00
0088 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 700 LF 138.00 96600.00 130.00 91000.00 130.00 91000.00
0089 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 700 LF 168.00 117600.00 170.00 119000.00 180.00 126000.00

CONTRACT TOTAL TOTAL 963976.84 TOTAL 970825.89 TOTAL 1025969.95

ROADWAY ITEMS SUB-TOTAL 396665.19 SUB-TOTAL 397306.19 SUB-TOTAL 410219.94

STRUCTURE ITEMS SUB-TOTAL 567311.65 SUB-TOTAL 573519.70 SUB-TOTAL 615750.01

BIDDERS IN ORDER CONTRACT TOTAL

APPLE TUCK & ASSOCIATES, INC. 1 925072.90

EASTERN STRUCTURES LLC 2 939902.50

SMITH-ROWE, LLC 3 953762.32

R.E. BURNS & SONS CO., INC. 4 963976.84

DELLINGER, INC. 5 970825.89

DANE CONSTRUCTION, INC. 6 1025969.95



NOV 13, 2013 09:26 AM
TIP NO

B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND
43684.3.FR1

2:00 PM 1/9 015
OCT 15 2013 C203311
0.370 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

HRI INC DBA HRI BRIDGE COMPANY

STATE COLLEGE, PA

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030

0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0029000000-N

0036000000-E
0043000000-N
0050000000-E
0194000000-E
0196000000-E
0199000000-E
0257000000-E

0318000000-E
0320000000-E
0343000000-E
0448200000-E
0995000000-E
1220000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
2000000000-N
2286000000-N
2364200000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3380000000-E
3387000000-N

3389100000-N
3656000000-E
3659000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4445000000-E
4450000000-N

800
801
SP

225
226
226
SP
270
SP
SP

300
300
310
310
340
545
610
610
610
620
806
840
840
846
862
862
862
SP

862
862

SP
876
SP
1110
1110
1110

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR toris

(19+52 L)

UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
SELECT GRANULAR MATL, CLASS Ill
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

GENERIC GRADING ITEM (LF)

TEMPORARY SHORING FOR UNDERCUT

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

15" RCP CULV CLASS IV

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.20 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

TEMP STL BM GUARDRAIL
TEMP GDRL ANCH UNITS #***xx

an
TEMP GDRL ANCH UNITS 350

GEOTEXTILE FOR DRAINGE
PREFORMED SCOUR HOLES
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)

1130 DRUMS
1145 BARRICADES (TYPE Ill)
1150 FLAGGER

Lump Sum
Lump Sum
Lump Sum

2,800 CY
Lump Sum

1 ACR

5,300 CY

150 SY

555 SF

1,350 LF

10 TON
20 SY
24 LF
60 LF
22 LF
100 TON
1,480 TON
840 TON
1,050 TON
170 TON
13 EA

2 EA

2 EA

24 LF
1,087.5 LF
5 EA

4 EA

4 EA
2125 LF
2 EA

2 EA

750 SY

1 EA

48 SF

96 SF

36 SF

35 EA

48 LF
1,920 HR

110000.00

7500.00

20000.00

15.00 42000.00
281673.00

500.00 500.00
12.50 66250.00
2.00 300.00
28.00 15540.00
60.00 81000.00
52.00 520.00
4.00 80.00
40.00 960.00
30.00 1800.00
7.00 154.00
36.00 3600.00
53.00 78440.00
62.00 52080.00
55.00 57750.00
623.00 105910.00
200.00 2600.00
1900.00 3800.00
375.00 750.00
55.00 1320.00
14.00 15225.00
11.00 55.00
1325.00 5300.00
1700.00 6800.00
5.00 1062.50
900.00 1800.00
950.00 1900.00
1.90 1425.00
1250.00 1250.00
10.00 480.00
7.25 696.00
6.00 216.00
38.00 1330.00
16.00 768.00
22.00 42240.00

148000.00

17500.00

17000.00

30.00 84000.00
900000.00

100.00 100.00
11.50 60950.00
2.00 300.00
61.16 33943.80
300.00 405000.00
56.00 560.00
5.00 100.00
35.00 840.00
37.00 2220.00
15.00 330.00
29.00 2900.00
53.00 78440.00
62.00 52080.00
55.00 57750.00
623.00 105910.00
200.00 2600.00
1400.00 2800.00
500.00 1000.00
100.00 2400.00
14.00 15225.00
11.00 55.00
1325.00 5300.00
1700.00 6800.00
5.00 1062.50
900.00 1800.00
950.00 1900.00
1.50 1125.00
875.00 875.00
10.00 480.00
15.00 1440.00
6.00 216.00
60.00 2100.00
16.00 768.00
5.00 9600.00

169000.00

15000.00

35000.00

40.00 112000.00
420000.00

9800.00 9800.00
41.00 217300.00
11.00 1650.00
96.00 53280.00
389.00 525150.00
38.00 380.00
10.00 200.00
53.00 1272.00
70.00 4200.00
28.00 616.00
70.00 7000.00
53.00 78440.00
62.00 52080.00
55.00 57750.00
623.00 105910.00
220.00 2860.00
1500.00 3000.00
350.00 700.00
55.00 1320.00
14.00 15225.00
11.00 55.00
1325.00 5300.00
1700.00 6800.00
5.00 1062.50
900.00 1800.00
950.00 1900.00
2.50 1875.00
2500.00 2500.00
7.00 336.00
5.80 556.80
5.25 189.00
17.50 612.50
26.00 1248.00
25.00 48000.00



NOV 13, 2013 09:26 AM
TIP NO

B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND
43684.3.FR1

2:00 PM 219 015
OCT 15 2013 C203311
0.370 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

HRI INC DBA HRI BRIDGE COMPANY

STATE COLLEGE, PA

0040
0041
0042
0043

0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

0076

4650000000-N
4685000000-E
4686000000-E
4770000000-E

4810000000-E
4850000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6048000000-E
6070000000-N
6071012000-E
6071020000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6123000000-E
6135000000-E

6135000000-E

1251
1205
1205
1205

1205
1205
1251
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
SP

1639
SP

SP

1660
1660
1661
1661
1662
1665
SP

1667
SP

1670
SP

SP

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120

4" COLD APPL PLSTIC LINES TYPE **
(In
PAINT PVMT MARKINGS 4"

LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (ACR)
DISKING
GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

48 EA 15.00 720.00
3,379 LF 0.85 2872.15
2,930 LF 0.90 2637.00
1,380 LF 3.15 4347.00

15,320 LF 0.22 3370.40
400 LF 3.00 1200.00

24 EA 35.00 840.00

2,100 LF 1.90 3990.00
135 TON 45.00 6075.00
300 TON 46.00 13800.00
255 TON 45.00 11475.00

5 ACR 900.00 4500.00
250 LB 2.00 500.00
1 TON 2100.00 2100.00
720 LF 10.00 7200.00

1,050 LF 1.50 1575.00

20 CYy 16.00 320.00

1,000 SY 2.00 2000.00

400 SY 6.00 2400.00
2,250 SY 2.00 4500.00
190 LF 3.50 665.00
80 SY 29.00 2320.00
6 EA 800.00 4800.00
70 LF 8.00 560.00
90 LB 15.00 1350.00
5 ACR 2100.00 10500.00

3 ACR 300.00 900.00
100 LB 4.00 400.00
0.25 TON 2100.00 525.00
175 LB 4.00 700.00
4.75 TON 2100.00 9975.00
860 LF 22.00 18920.00

10 VHR 25.00 250.00

25 EA 225.00 5625.00

0.6 ACR 10000.00 6000.00

0.6 ACR 2200.00 1320.00

0.6 ACR 2200.00 1320.00

6.00 288.00
0.85 2872.15
0.97 2842.10
2.00 2760.00
0.30 4596.00
1.00 400.00
6.00 144.00
2.00 4200.00
23.00 3105.00
23.00 6900.00
22.00 5610.00
900.00 4500.00
2.00 500.00
880.00 880.00
7.00 5040.00
2.00 2100.00
10.00 200.00
2.00 2000.00
3.00 1200.00
5.20 11700.00
1.85 351.50
50.00 4000.00
1000.00 6000.00
16.50 1155.00
7.20 648.00
1600.00 8000.00
75.00 225.00
3.55 355.00
1125.00 281.25
2.30 402.50
880.00 4180.00
10.00 8600.00
18.00 180.00
1.00 25.00
5000.00 3000.00
385.00 231.00
590.00 354.00

6.00 288.00
0.85 2872.15
0.97 2842.10
2.00 2760.00
0.30 4596.00
1.00 400.00
6.00 144.00
3.00 6300.00
40.00 5400.00
40.00 12000.00
40.00 10200.00
925.00 4625.00
3.50 875.00
2000.00 2000.00
21.00 15120.00
2.00 2100.00
22.00 440.00
2.00 2000.00
6.50 2600.00
5.00 11250.00
6.00 1140.00
47.80 3824.00
2600.00 15600.00
9.00 630.00
12.00 1080.00
2670.00 13350.00
300.00 900.00
12.00 1200.00
2000.00 500.00
6.00 1050.00
1000.00 4750.00
38.00 32680.00
76.00 760.00
400.00 10000.00
5000.00 3000.00
500.00 300.00
500.00 300.00



NOV 13, 2013 09:26 AM
TIP NO

B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND

43684.3.FR1

2:00 PM 3/9 015
OCT 15 2013 C203311
0.370 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

HRI INC DBA HRI BRIDGE COMPANY

STATE COLLEGE, PA

0077

0078

0079
0080
0081
0082
0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

8017000000-N

8035000000-N

8112730000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8259000000-E
8364000000-E
8384200000-E
8393000000-N
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8706000000-N

SP

402

450
420
420
420
422

425
430
450
450
450
460
876
876
430
SP

STRUCTURE ITEMS

CM&R TEMP ACCESS *#*xkkkskks
(19+52.00-L-)

REMV EXIST STR **#xskxsix
(19+52.00-L-)

PDA TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *torsiex
(19+52.00-L-)

REINF STEEL (BRIDGE)

36" PRESTR CONCRETE GIRDR
HP12X53 PILES

HP14X73 GALV PILES

PILE REDRIVES

VERT CONC BARRIER RAIL
RIP RAP Il (2-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
EXPANSION JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum
1 EA 4500.00
8,362 SF 30.00
8,344 SF 1.00
113 CY 1200.00
Lump Sum
17,317 LB 1.00
1,170 LF 200.00
840 LF 60.00
1,480 LF 70.00
38 EA 350.00
4358 LF 80.00
703 TON 60.00
781 SY 4.00
Lump Sum
Lump Sum

TOTAL

SUB-TOTAL
SUB-TOTAL

1000.00

55000.00

4500.00
250860.00
8344.00
135600.00
30000.00

17317.00
234000.00
50400.00
103600.00
13300.00
34864.00
42180.00
3124.00
25000.00
60000.00

2226715.05

1157626.05
1069089.00

1.00

62000.00

2600.00 2600.00
24.88 208046.56

0.53 4422.32

915.02 103397.26
26200.00

1.01 17490.17

141.08 165063.60
36.58 30727.20

53.21 78750.80

1.00 38.00

82.73 36053.73

58.53 41146.59

2.25 1757.25
5000.00

58000.00

TOTAL 2965990.28
SUB-TOTAL 2125295.80
SUB-TOTAL 840694.48

256000.00

41000.00

2600.00 2600.00
33.00 275946.00

0.72 6007.68

950.00 107350.00
28000.00

1.00 17317.00

147.00 171990.00
54.00 45360.00

82.00 121360.00
500.00 19000.00
72.50 31595.50

70.00 49210.00

5.00 3905.00
14000.00

64000.00

TOTAL 3395885.23
SUB-TOTAL 2141244.05
SUB-TOTAL 1254641.18



NOV 13, 2013 09:26 AM
TIP NO

B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND
43684.3.FR1

2:00 PM 479 015
OCT 15 2013 C203311
0.370 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

DELLINGER, INC.

CAROLINA BRIDGE CO., INC.

CHARLOTTE, NC MONROE, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 170000.00 181000.00 253292.17
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 12000.00 37453.93
0003 0029000000-N SP ?1%"\15':2 BLR)G APPR s Lump Sum 45000.00 35000.00 10689.09
+ -L-
0004 0036000000-E 225 UNDERCUT EXCAVATION 2,800 CY 10.50 29400.00 10.50 29400.00 45.33 126924.00
0005 0043000000-N 226 GRADING Lump Sum 425688.00 310000.00 403871.70
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 278.60 278.60
0007 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 5,300 CY 12.50 66250.00 12.50 66250.00 47.44 251432.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 150 SY 2.50 375.00 2.50 375.00 3.23 484.50
0009 0199000000-E SP TEMPORARY SHORING 555 SF 60.00 33300.00 78.00 43290.00 113.08 62759.40
0010 0257000000-E SP  GENERIC GRADING ITEM (LF) 1,350 LF 400.00 540000.00 500.00 675000.00 615.48 830898.00
TEMPORARY SHORING FOR UNDERCUT
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 40.00 400.00 36.81 368.10
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 6.50 130.00 6.50 130.00 6.60 132.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 30.00 720.00 30.00 720.00 120.52 2892.48
0014 0448200000-E 310 15" RCP CULV CLASS IV 60 LF 40.00 2400.00 40.00 2400.00 107.93 6475.80
0015 0995000000-E 340 PIPE REMOVAL 22 LF 20.00 440.00 20.00 440.00 66.58 1464.76
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 29.00 2900.00 29.00 2900.00 41.37 4137.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,480 TON 53.00 78440.00 53.00 78440.00 53.00 78440.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 840 TON 62.00 52080.00 62.00 52080.00 62.00 52080.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,050 TON 55.00 57750.00 55.00 57750.00 55.00 57750.00
0020 1575000000-E 620 ASP FOR PLANT MIX 170 TON 623.00 105910.00 623.00 105910.00 623.00 105910.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 250.00 3250.00 250.00 3250.00 239.31 3111.03
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00 1200.00 2400.00 1825.94 3651.88
0023 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 EA 650.00 1300.00 650.00 1300.00 1112.42 2224.84
0024 2556000000-E 846 SHOULDER BERM GUTTER 24 LF 55.00 1320.00 70.00 1680.00 132.76 3186.24
0025 3030000000-E 862 STL BM GUARDRAIL 1,087.5 LF 15.25 16584.38 14.00 15225.00 14.00 15225.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 11.00 55.00 11.00 55.00
0027 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1300.00 5200.00 1325.00 5300.00 1325.00 5300.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1700.00 6800.00 1700.00 6800.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 2125 LF 9.00 1912.50 5.00 1062.50 5.00 1062.50
0030 3387000000-N 862 '(|;|||5)MP GDRL ANCH UNITS **xkx 2 EA 800.00 1600.00 900.00 1800.00 900.00 1800.00
0031 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 850.00 1700.00 950.00 1900.00 950.00 1900.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 750 SY 3.00 2250.00 3.00 2250.00 3.33 2497.50
0033 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1800.00 1800.00 1800.00 1800.00 2765.87 2765.87
0034  4400000000-E 1110 WORK ZONE SIGNS (STAT) 48 SF 7.00 336.00 7.00 336.00 7.85 376.80
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.00 960.00 10.00 960.00 8.85 849.60
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 9.00 324.00 9.00 324.00 8.25 297.00
0037 4430000000-N 1130 DRUMS 35 EA 45.00 1575.00 50.00 1750.00 64.79 2267.65
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 20.00 960.00 20.00 960.00 19.00 912.00
0039 4450000000-N 1150 FLAGGER 1,920 HR 15.00 28800.00 20.00 38400.00 24.00 46080.00



NOV 13, 2013 09:26 AM
TIP NO

B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND
43684.3.FR1

2:00 PM 5/9 015
OCT 15 2013 C203311
0.370 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

DELLINGER, INC.

CAROLINA BRIDGE CO., INC.

CHARLOTTE, NC MONROE, NC ORANGEBURG, SC
0040 4650000000-N 1251 TEMP RAISED PVMT MRKS 48 EA 6.00 288.00 6.00 288.00 6.00 288.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3379 LF 0.85 2872.15 0.85 2872.15 0.85 2872.15
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,930 LF 0.97 2842.10 0.97 2842.10 0.97 2842.10
0043  4770000000-E 1205 Ell'l‘)COLD APPL PLSTIC LINES TYPE ** 1,380 LF 2.00 2760.00 2.00 2760.00 2.00 2760.00
0044  4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,320 LF 0.30 4596.00 0.30 4596.00 0.30 4596.00
0045  4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 1.00 400.00 1.00 400.00 1.00 400.00
0046 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 6.00 144.00 6.00 144.00 6.00 144.00
0047  6000000000-E 1605 TEMPORARY SILT FENCE 2,100 LF 2.50 5250.00 3.00 6300.00 3.00 6300.00
0048 6006000000-E 1610 EROS CONTRL STONE CL A 135 TON 42.00 5670.00 42.00 5670.00 69.34 9360.90
0049  6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 42.00 12600.00 45.00 13500.00 69.33 20799.00
0050 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 45.00 11475.00 42.00 10710.00 60.50 15427.50
0051 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 800.00 4000.00 925.00 4625.00 925.00 4625.00
0052 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 5.00 1250.00 350 875.00 3.50 875.00
0053 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1100.00 1100.00 2000.00 2000.00 2000.00 2000.00
0054 6024000000-E 1622 TEMPORARY SLOPE DRAINS 720 LF 10.00 7200.00 10.00 7200.00 14.94 10756.80
0055 6029000000-E SP SAFETY FENCE 1,050 LF 2.00 2100.00 2.00 2100.00 2.00 2100.00
0056 6030000000-E 1630 SILT EXCAVATION 20 CY 12.00 240.00 12.00 240.00 96.71 1934.20
0057 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 2.00 2000.00 2.00 2000.00 2.00 2000.00
0058 6037000000-E SP COIR FIBER MAT 400 SY 450 1800.00 6.50 2600.00 6.50 2600.00
0059 6038000000-E SP PERM SOIL REINF MAT 2,250 SY 5.00 11250.00 5.00 11250.00 5.00 11250.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 190 LF 4.00 760.00 6.00 1140.00 6.00 1140.00
0061 6048000000-E SP  FLOAT TURBIDITY CURTAIN 80 SY 50.00 4000.00 47.80 3824.00 55.93 4474.40
0062 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 850.00 5100.00 850.00 5100.00 1789.52 10737.12
0063 6071012000-E SP COIRFIBER WATTLE 70 LF 10.00 700.00 9.00 630.00 9.00 630.00
0064 6071020000-E SP  POLYACRYLAMIDE (PAM) 90 LB 7.00 630.00 12.00 1080.00 12.00 1080.00
0065 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 1700.00 8500.00 2670.00 13350.00 2670.00 13350.00
0066 6087000000-E 1660 MOWING 3 ACR 100.00 300.00 300.00 900.00 300.00 900.00
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 5.00 500.00 12.00 1200.00 12.00 1200.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 2000.00 500.00 2000.00 500.00
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 5.00 875.00 6.00 1050.00 6.00 1050.00
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 1100.00 5225.00 1000.00 4750.00 1000.00 4750.00
0071 6111000000-E SP  IMPERVIOUS DIKE 860 LF 25.00 21500.00 45.00 38700.00 129.03 110965.80
0072 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 75.00 750.00 76.00 760.00 76.00 760.00
0073 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 200.00 5000.00 400.00 10000.00 400.00 10000.00
0074 6123000000-E 1670 REFORESTATION 0.6 ACR 900.00 540.00 5000.00 3000.00 5000.00 3000.00
0075 6135000000-E SP SIES'\}l(IIEI\T(IBC EROSION CONTROL ITEM (ACR) 0.6 ACR 3000.00 1800.00 6000.00 3600.00 500.00 300.00
0076 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 0.6 ACR 3000.00 1800.00 6000.00 3600.00 500.00 300.00

RIPPING



NOV 13, 2013 09:26 AM
TIP NO B-5551

FED AID NO BRSTP-0501(29)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

SCOTLAND
43684.3.FR1

2:00 PM 6/9 015
OCT 15 2013 C203311
0.370 MI

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

DELLINGER, INC.

CAROLINA BRIDGE CO., INC.

CHARLOTTE, NC MONROE, NC ORANGEBURG, SC
STRUCTURE ITEMS
0077 8017000000-N SP  CM&R TEMP ACCESS **#xwsix Lump Sum 715000.00 552000.00 10000.00
(19+52.00-L-)
0078 8035000000-N 402 REMV EXIST STR #xwwwirck Lump Sum 40000.00 56000.00 27942.76
(19+52.00-L-)
0079 8112730000-N 450 PDATESTING 1 EA 2500.00 2500.00 3200.00 3200.00 4847.32 4847.32
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 8,362 SF 30.00 250860.00 26.00 217412.00 4252 355552.24
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 8,344 SF 0.50 4172.00 0.75 6258.00 0.60 5006.40
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 113 CY 700.00 79100.00 1600.00 180800.00 2836.02 320470.26
0083 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 20000.00 52000.00 35066.68
(19+52.00-L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 17,317 LB 1.00 17317.00 1.00 17317.00 1.29 22338.93
0085 8259000000-E 430 36" PRESTR CONCRETE GIRDR 1,170 LF 150.00 175500.00 295.00 345150.00 278.88 326289.60
0086 8364000000-E 450 HP12X53 PILES 840 LF 65.00 54600.00 40.00 33600.00 50.62 42520.80
0087 8384200000-E 450 HP14X73 GALV PILES 1,480 LF 80.00 118400.00 63.00 93240.00 81.53 120664.40
0088  8393000000-N 450 PILE REDRIVES 38 EA 20.00 760.00 250.00 9500.00 422.06 16038.28
0089 8505000000-E 460 VERT CONC BARRIER RAIL 4358 LF 50.00 21790.00 65.00 28327.00 60.32 26287.46
0090 8608000000-E 876 RIP RAP 11 (2-0") 703 TON 50.00 35150.00 60.00 42180.00 74.34 52261.02
0091 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 781 SY 2.00 1562.00 4.00 3124.00 3.33 2600.73
0092 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 15000.00 40753.31
0093 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 30000.00 60000.00 50038.81
CONTRACT TOTAL TOTAL 3415608.13 TOTAL 3632401.75 TOTAL 4115843.41
ROADWAY ITEMS SUB-TOTAL 1843897.13 SUB-TOTAL 1917293.75 SUB-TOTAL 2657164.41
STRUCTURE ITEMS SUB-TOTAL 1571711.00 SUB-TOTAL 1715108.00 SUB-TOTAL 1458679.00



NOV 13, 2013 09:26 AM SCOTLAND

TIP NO B-5551 43684.3.FR1 2:00 PM 719 015
OCT 15 2013 C203311
FED AID NO BRSTP-0501(29) 0.370 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 254975.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12540.00
0003 0029000000-N SP  REINF BRG APPR **¥ik Lump Sum 37000.00
(19+52 -L-)
0004 0036000000-E 225 UNDERCUT EXCAVATION 2,800 CY 10.50 29400.00
0005 0043000000-N 226 GRADING Lump Sum 600000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0007 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 5,300 CY 12.50 66250.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 150 SY 2.50 375.00
0009 0199000000-E SP TEMPORARY SHORING 555 SF 117.94 65456.70
0010 0257000000-E SP  GENERIC GRADING ITEM (LF) 1,350 LF 826.21 1115383.50
TEMPORARY SHORING FOR UNDERCUT
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 6.50 130.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 30.00 720.00
0014 0448200000-E 310 15" RCP CULV CLASS IV 60 LF 40.00 2400.00
0015 0995000000-E 340 PIPE REMOVAL 22 LF 20.00 440.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 29.00 2900.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,480 TON 53.00 78440.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 840 TON 62.00 52080.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,050 TON 55.00 57750.00
0020 1575000000-E 620 ASP FOR PLANT MIX 170 TON 623.00 105910.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 200.00 2600.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00
0023 2364200000-N 840 FRAME W/2GRTS 840.20 STD 2 EA 650.00 1300.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 24 LF 35.00 840.00
0025 3030000000-E 862 STL BM GUARDRAIL 1,087.5 LF 15.25 16584.38
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00
0027 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1300.00 5200.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 2125 LF 9.00 1912.50
0030 3387000000-N 862 '(I;llli)MP GDRL ANCH UNITS ###*xx 2 EA 800.00 1600.00
0031 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 850.00 1700.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 750 SY 3.00 2250.00
0033 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1800.00 1800.00
0034 4400000000-E 1110 WORK ZONE SIGNS (STAT) 48 SF 7.00 336.00
0035 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.80 556.80
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 5.25 189.00
0037 4430000000-N 1130 DRUMS 35 EA 17.50 612.50
0038 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 26.00 1248.00

0039 4450000000-N 1150 FLAGGER 1,920 HR 20.00 38400.00



NOV 13, 2013 09:26 AM SCOTLAND

TIP NO B-5551 43684.3.FR1 2:00 PM 8/ 9 015
OCT 15 2013 C203311
FED AID NO BRSTP-0501(29) 0.370 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040 4650000000-N 1251 TEMP RAISED PVMT MRKS 48 EA 6.00 288.00
0041 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,379 LF 0.85 2872.15
0042 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,930 LF 0.97 2842.10
0043 4770000000-E 1205 ?III‘)COLD APPL PLSTIC LINES TYPE ** 1,380 LF 2.00 2760.00
0044 4810000000-E 1205 PAINT PVMT MARKINGS 4" 15,320 LF 0.30 4596.00
0045 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 1.00 400.00
0046 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 6.00 144.00
0047 6000000000-E 1605 TEMPORARY SILT FENCE 2,100 LF 3.00 6300.00
0048 6006000000-E 1610 EROS CONTRL STONE CL A 135 TON 42.00 5670.00
0049 6009000000-E 1610 EROS CONTRL STONE CL B 300 TON 45.00 13500.00
0050 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 42.00 10710.00
0051 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 1270.00 6350.00
0052 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 4.25 1062.50
0053 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1000.00 1000.00
0054 6024000000-E 1622 TEMPORARY SLOPE DRAINS 720 LF 10.00 7200.00
0055 6029000000-E SP SAFETY FENCE 1,050 LF 3.00 3150.00
0056 6030000000-E 1630 SILT EXCAVATION 20 CY 12.00 240.00
0057 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.95 1950.00
0058 6037000000-E SP COIR FIBER MAT 400 SY 7.50 3000.00
0059 6038000000-E SP PERM SOIL REINF MAT 2,250 SY 6.80 15300.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 190 LF 6.50 1235.00
0061 6048000000-E SP  FLOAT TURBIDITY CURTAIN 80 SY 55.00 4400.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 475.00 2850.00
0063 6071012000-E SP  COIR FIBER WATTLE 70 LF 7.00 490.00
0064 6071020000-E SP POLYACRYLAMIDE (PAM) 90 LB 9.00 810.00
0065 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2475.00 12375.00
0066 6087000000-E 1660 MOWING 3 ACR 95.00 285.00
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 7.70 770.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 175 LB 3.90 682.50
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 900.00 4275.00
0071 6111000000-E SP IMPERVIOUS DIKE 860 LF 26.51 22798.60
0072 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 30.00 300.00
0073 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 125.00 3125.00
0074 6123000000-E 1670 REFORESTATION 0.6 ACR 2000.00 1200.00
0075 6135000000-E SP (DBIES'\}IJIEI\T(IBC EROSION CONTROL ITEM (ACR) 0.6 ACR 3000.00 1800.00
0076 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 0.6 ACR 3000.00 1800.00

RIPPING



NOV 13, 2013 09:26 AM SCOTLAND

TIP NO B-5551 43684.3.FR1 2:00 PM 9/ 9 015
OCT 15 2013 C203311
FED AID NO BRSTP-0501(29) 0.370 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #18 OVER LEITH'S CREEK ON US-501.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

STRUCTURE ITEMS

0077 8017000000-N SP  CM&R TEMP ACCESS **¥#ikkkkxx Lump Sum 1232480.00
(19+52.00-L-)
0078 8035000000-N 402 REMV EXIST STR ##skik Lump Sum 111300.00
(19+52.00-L-)
0079 8112730000-N 450 PDA TESTING 1 EA 1500.00 1500.00
0080 8147000000-E 420 REINF CONCRETE DECK SLAB 8,362 SF 35.00 292670.00
0081 8161000000-E 420 GROOVING BRIDGE FLOORS 8,344 SF 0.67 5590.48
0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 113 CY 1609.29 181849.77
0083 8210000000-N 422 BRG APPR SLAB *¥ikiionk Lump Sum 22115.00
(19+52.00-L-)
0084 8217000000-E 425 REINF STEEL (BRIDGE) 17,317 LB 1.00 17317.00
0085 8259000000-E 430 36" PRESTR CONCRETE GIRDR 1,170 LF 110.00 128700.00
0086 8364000000-E 450 HP12X53 PILES 840 LF 58.00 48720.00
0087 8384200000-E 450 HP14X73 GALV PILES 1,480 LF 92.00 136160.00
0088 8393000000-N 450 PILE REDRIVES 38 EA 96.00 3648.00
0089 8505000000-E 460 VERT CONC BARRIER RAIL 4358 LF 88.00 38350.40
0090 8608000000-E 876 RIP RAP Il (2'-0") 703 TON 74.00 52022.00
0091 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 781 SY 3.89 3038.09
0092 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00
0093 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 69200.00
CONTRACT TOTAL TOTAL 5077920.97
ROADWAY ITEMS SUB-TOTAL 2718260.23
STRUCTURE ITEMS SUB-TOTAL 2359660.74
BIDDERS IN ORDER CONTRACT TOTAL
PALMETTO INFRASTRUCTURE INC 1 2226715.05
SMITH-ROWE, LLC 2 2965990.28
HRI INC DBA HRI BRIDGE COMPANY 3 3395885.23
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 4 3415608.13
DELLINGER, INC. 5 3632401.75
CAROLINA BRIDGE CO., INC. 6 4115843.41
DANE CONSTRUCTION, INC. 7 5077920.97



NOV 13, 2013 09:26 AM

ROWAN

TIP NO C-5553 51023.3.F1 200PM 1/ 9 017
OCT 15 2013 C203253
FED AID NO CMS-0914(34) 0.000 MI
COMPUTERIZED SIGNAL SYSTEM.
SALISBURY.
TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. MIDASCO, LLC
ALTAMONTE SPRINGS,, FL FAYETTEVILLE, NC ELKRIDGE, MD
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 124000.00 91150.00 130000.00
0002 2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 126.00 2520.00 170.00 3400.00 150.00 3000.00
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 320 SF 7.00 2240.00 9.75 3120.00 6.00 1920.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 143 SF 7.00 1001.00 5.65 807.95 6.00 858.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 750.00 1500.00 500.00 1000.00 1800.00 3600.00
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 900.00 1800.00 500.00 1000.00 900.00 1800.00
0007  4430000000-N 1130 DRUMS 60 EA 40.00 2400.00 20.00 1200.00 25.00 1500.00
0008  4435000000-N 1135 CONES 40 EA 16.00 640.00 100.00 4000.00 10.00 400.00
0009  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 25.00 2000.00 20.00 1600.00 13.00 1040.00
0010 4450000000-N 1150 FLAGGER 2,880 HR 12.00 34560.00 55.00 158400.00 29.00 83520.00
0011 4480000000-N 1165 TMA 2 EA 2514.00 5028.00 340.00 680.00 4500.00 9000.00
0012 4510000000-N SP LAW ENFORCEMENT 1,440 HR 29.00 41760.00 35.00 50400.00 35.00 50400.00
0013 4516000000-N 1180 SKINNY DRUM 40 EA 27.50 1100.00 20.00 800.00 15.00 600.00
0014 7000000000-E 1705 PEDEST SIG HEAD (¥**#tiiki) 26 EA 736.00 19136.00 559.00 14534.00 750.00 19500.00
(16", 1 SECTION W/ COUNTDOWN DARK GREEN FINISH)
0015 7000000000-E 1705 PEDEST SIG HEAD (¥**#tktkir) 2 EA 691.00 1382.00 601.00 1202.00 750.00 1500.00
(16", 1 SECTION W/ COUNTDOWN)
0016 7060000000-E 1705 SIGNAL CABLE 19,320 LF 1.70 32844.00 2.15 41538.00 1.25 24150.00
0017 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 85 EA 645.00 54825.00 680.00 57800.00 612.00 52020.00
0018 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 72 EA 839.00 60408.00 768.00 55296.00 765.00 55080.00
0019 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1064.00 4256.00 1021.00 4084.00 1015.00 4060.00
0020 7279000000-E 1715 TRACER WIRE 550 LF 0.60 330.00 0.55 302.50 0.60 330.00
0021 7300000000-E 1715 tJZN;/)WED TRENCH (¥Htrinir) 525 LF 7.90 4147.50 6.75 3543.75 10.00 5250.00
0022 7301000000-E 1715 (DZIRZE)CT DRILL (Hkrionior) 670 LF 14.00 9380.00 19.25 12897.50 24.00 16080.00
0023 7312000000-N 1716 JUNCTION BOX (*ritirtiokinir) 3 EA 458.00 1374.00 423.00 1269.00 700.00 2100.00
(OVERSIZED)
0024 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 255.00 510.00 240.00 480.00 320.00 640.00
0025 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 565.00 1130.00 359.00 718.00 290.00 580.00
0026  7430000000-N 1722 HEAT SHRINK TUB KIT 2 EA 87.00 174.00 82.00 164.00 100.00 200.00
0027 7456000000-E 1726 I(.JiAS-IN CABLE (#wwex) 100 LF 1.80 180.00 1.00 100.00 1.00 100.00
0028 7528000000-E 1730 DROP CABLE 700 LF 2.30 1610.00 2.20 1540.00 1.50 1050.00
0029  7540000000-N 1731 SPLICE ENCLOSURE EA 1244.00 11196.00 1242.00 11178.00 725.00 6525.00
0030 7566000000-N 1733 DELINEATOR MARKER EA 99.00 99.00 96.00 96.00 145.00 145.00
0031 7575142200-N SP NEW ELECTRICAL SERVICE EA 1210.00 2420.00 815.00 1630.00 1360.00 2720.00
0032 7636000000-N 1745 SIGN FOR SIGNALS 9 EA 337.00 3033.00 230.00 2070.00 335.00 3015.00
0033  7684000000-N 1750 SIGNAL CABINET FOUNDATION 14 EA 1476.00 20664.00 942.00 13188.00 1135.00 15890.00
0034 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 2 EA 580.00 1160.00 223.00 446.00 300.00 600.00
0035 7687000000-N 1752 MODIFY FOUND FOR CONTRLR CBNT 31 EA 1110.00 34410.00 467.00 14477.00 1000.00 31000.00
0036 7696000000-N 1751 CONTLR WITH CBNT (*#tissinmsine) 12 EA 10614.00 127368.00 10353.00 124236.00 11500.00 138000.00

(2070L 332 BASE MOUNTED, PAINTED FINISH)
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ROWAN

TIP NO C-5553 51023.3.F1 2:00 PM 2/ 9 017
OCT 15 2013 C203253
FED AID NO CMS-0914(34) 0.000 MI
COMPUTERIZED SIGNAL SYSTEM.
SALISBURY.
TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. MIDASCO, LLC
ALTAMONTE SPRINGS,, FL FAYETTEVILLE, NC ELKRIDGE, MD
0037  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 326 EA 102.00 33252.00 83.00 27058.00 110.00 35860.00
0038 7901000000-N 1753 CABINET BASE EXTENDER 51 EA 230.00 11730.00 367.00 18717.00 260.00 13260.00
0039 7901010000-N 1753 CABINET BASE ADAPTER 16 EA 247.00 3952.00 380.00 6080.00 285.00 4560.00
0040 7980000000-N SP GENERIC SIGNAL ITEM (EA) 59 EA 77.00 4543.00 85.00 5015.00 200.00 11800.00
5/8" X 10' GROUNDING ELECTRODE
0041 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4552.00 9104.00 3492.00 6984.00 4000.00 8000.00
900MHZ ETHERNET RADIO
0042 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 7338.00 7338.00 7419.00 7419.00 8100.00 8100.00
BACKUP STORAGE SERVER
0043 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 327.00 327.00 473.00 473.00 375.00 375.00
CABINET BASE ADAPTER (PAINTED FINISH)
0044 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 311.00 2177.00 504.00 3528.00 355.00 2485.00
CABINET BASE EXTENDER (PAINTEDFINISH)
0045 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1302.00 1302.00 1286.00 1286.00 1450.00 1450.00
CCTV CONTROL PANEL
0046 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 9719.00 9719.00 9216.00 9216.00 10830.00 10830.00
CCTV VIDEO SERVER
0047 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2594.00 5188.00 1802.00 3604.00 3000.00 6000.00
CCTV WOOD POLE (507
0048 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 7091.00 7091.00 7221.00 7221.00 9500.00 9500.00
COMPUTER WORKSTATION
0049 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 11263.00 67578.00 11267.00 67602.00 12500.00 75000.00
CONTROLLER W/ CABINET & AUX FILE (2070L, 332 BASE
MTD, PAINTED FINISH)
0050 7980000000-N SP GENERIC SIGNAL ITEM (EA) 13 EA 10264.00 133432.00 10594.00 137722.00 11500.00 149500.00
CONTROLLER WITH CABINET (2070L, BASE MOUNTED)
0051 7980000000-N SP GENERIC SIGNAL ITEM (EA) 52 EA 10912.00 567424.00 10554.00 548808.00 11500.00 598000.00
CONTROLLER WITH CABINET AND AUX FILE (2070L, 332
BASE MOUNTED)
0052 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 10264.00 10264.00 9922.00 9922.00 11500.00 11500.00
CONTROLLER WITH RECONFIGURED CABINET (2070L,
332 BASE  MOUNTED)
0053 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 72358.00 72358.00 68228.00 68228.00 80000.00 80000.00
CORE ETHERNET SWITCH
0054 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 4534.00 22670.00 3864.00 19320.00 7500.00 37500.00
DIGITAL CCTV CAMERA ASSEMBLY
0055  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 10230.00 10230.00 10416.00 10416.00 11500.00 11500.00
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER
0056 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 1842.00 18420.00 2070.00 20700.00 5000.00 50000.00
ELECTRICAL SERVICE & CABINET FOUNDATION FOR
DOWNTOWN TRAF- FIC SIGNAL
0057 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2511.00 2511.00 2475.00 2475.00 2600.00 2600.00
EQUIPMENT RACK CABINET
0058 7980000000-N SP GENERIC SIGNAL ITEM (EA) 87 EA 1145.00 99615.00 968.00 84216.00 1125.00 97875.00
FIELD ETHERNET SWITCH
0059 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1881.00 5643.00 1980.00 5940.00 2155.00 6465.00
FURNISH 2070L CONTROLLER
0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 39.50 118.50 47.00 141.00 40.00 120.00
FURNISH AC ISOLATOR CARD
0061 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 6882.00 13764.00 7193.00 14386.00 6600.00 13200.00

FURNISH BASE MOUNT 332 CABINET
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COMPUTERIZED SIGNAL SYSTEM.
SALISBURY.
TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. MIDASCO, LLC
ALTAMONTE SPRINGS,, FL FAYETTEVILLE, NC ELKRIDGE, MD
0062 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3592.00 3592.00 3414.00 3414.00 3500.00 3500.00
FURNISH CCTV ASSEMBLY
0063 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3326.00 3326.00 3193.00 3193.00 3200.00 3200.00
FURNISH CCTV TEST CABINET
0064 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 723.00 723.00 741.00 741.00 676.00 676.00
FURNISH CCTV TEST MONITOR
0065 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 632.00 1896.00 668.00 2004.00 625.00 1875.00
FURNISH CONFLICT MONITOR
0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4795.00 4795.00 5029.00 5029.00 5100.00 5100.00
FURNISH CONTROLLER TESTER
0067 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 29.50 88.50 37.00 111.00 29.00 87.00
FURNISH DC ISOLATOR CARD
0068 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 65.50 393.00 74.00 444.00 63.00 378.00
FURNISH DETECTOR CARD
0069 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 364.00 1820.00 359.00 1795.00 900.00 4500.00
FURNISH FIBER OPTIC INTERCON- NECT CENTER
0070  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 975.00 9750.00 879.00 8790.00 875.00 8750.00
FURNISH FIELD ETHERNET SWITCH
0071 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 26.00 104.00 34.00 136.00 25.00 100.00
FURNISH FLASH TRANSFER RELAY
0072  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 22.50 45.00 30.00 60.00 22.00 44.00
FURNISH FLASHER MODULE
0073  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 21.50 64.50 30.00 90.00 22.00 66.00
FURNISH LOAD SWITCH
0074  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6161.00 6161.00 1785.00 1785.00 3000.00 3000.00
FURNISH POLE MOUNT 336 CABINET
0075  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 18138.00 18138.00 21053.00 21053.00 19000.00 19000.00
FURNISH SIGNAL MONITOR TESTER
0076  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 29.00 232.00 40.00 320.00 16.00 128.00
FURNISH ST JUMPERS
0077  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 14.00 112.00 17.00 136.00 44.00 352.00
FURNISH ST PIGTAILS
0078  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 29.00 232.00 34.00 272.00 18.00 144.00
FURNISH ST SPLICE CONNECTOR
0079  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 46.50 372.00 50.00 400.00 18.50 148.00
FURNISH ST-LC HYBRID JUMPERS
0080 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 54.00 540.00 62.00 620.00 55.00 550.00
FURNISH SURGE PROTECTOR
0081 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 13380.00 13380.00 15688.00 15688.00 12800.00 12800.00
FURNISH TEST CABINET/CONTROL- LER
0082 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1822.00 21864.00 1841.00 22092.00 2100.00 25200.00
INTERCONNECT CENTER (OVER- SIZED)
0083  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 75 EA 1197.00 89775.00 1242.00 93150.00 525.00 39375.00
INTERCONNECT CENTER (STANDARD)
0084  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1881.00 1881.00 1762.00 1762.00 1900.00 1900.00
KVM SWITCH
0085 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1735.00 6940.00 1665.00 6660.00 2000.00 8000.00
LCD VIDEO MONITOR
0086 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 17 EA 582.00 9894.00 612.00 10404.00 750.00 12750.00

MODIFY EXISTING ELECTRICAL SERVICE
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COMPUTERIZED SIGNAL SYSTEM.
SALISBURY.
TRAFFIC CONTROL DEVICES, INC. ALS OF NORTH CAROLINA, INC. MIDASCO, LLC
ALTAMONTE SPRINGS,, FL FAYETTEVILLE, NC ELKRIDGE, MD
0087 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1302.00 9114.00 1242.00 8694.00 800.00 5600.00
MODIFY EXISTING SPLICE ENCLO- SURE OR
INTERCONNECT CENTER
0088 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2169.00 2169.00 2162.00 2162.00 5000.00 5000.00
NETWORK ETHERNET SWITCH
0089 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2117.00 6351.00 1978.00 5934.00 2000.00 6000.00
NOTEBOOK COMPUTER
0090 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3390.00 16950.00 3462.00 17310.00 5000.00 25000.00
POLE MOUNTED CCTV EQUIPMENT CABINET
0091 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 10590.00 10590.00 10952.00 10952.00 11500.00 11500.00
PRINTER
0092 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 9353.00 9353.00 9566.00 9566.00 10000.00 10000.00
REMOTE ACCESS SERVER
0093 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 7338.00 7338.00 7478.00 7478.00 8200.00 8200.00
SIGNAL SYSTEM COMMUNICATIONS SERVER
0094 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 2538.00 25380.00 1939.00 19390.00 2000.00 20000.00
TERMINAL SPLICE BOX
0095 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 9401.00 9401.00 8975.00 8975.00 10000.00 10000.00
VIDEO MONITOR PROCESSOR UNIT
0096 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2777.00 2777.00 2676.00 2676.00 2800.00 2800.00
VPN FIREWALL
0097 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10847.00 10219.00 12000.00
CCTV SYSTEM SOFTWARE
0098 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 84542.00 81663.00 77000.00
COMPUTER HARDWARE INTEGRATION
0099 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 15186.00 14307.00 14000.00
LAN INTEGRATION
0100 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 239016.00 215226.00 223000.00
SIGNAL SYSTEM SOFTWARE
0101 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 54554.00 52910.00 58000.00
SYSTEM SUPPORT SOFTWARE
0102 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 49301.00 49905.00 45000.00
TRAINING
0103 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 240 LF 2.55 612.00 2.65 636.00 3.00 720.00
ETHERNET CABLE
0104 7991000000-E SP  GENERIC SIGNAL ITEM (SF) 100 SF 35.50 3550.00 25.00 2500.00 100.00 10000.00
BRICK PAVERS
CONTRACT TOTAL TOTAL 2485485.00 TOTAL 2487476.70 TOTAL 2609096.00
ROADWAY ITEMS SUB-TOTAL 2485485.00 SUB-TOTAL 2487476.70 SUB-TOTAL 2609096.00
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SALISBURY.
HAYNES ELECTRIC UTILITY CORP. BROOKS BERRY HAYNIE & WORLD FIBER TECHNOLOGIES, INC.
ASSOCIATES, INC.
ASHEVILLE, NC MABLETON, GA ALPHARETTA, GA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 92500.00 146808.00 67051.61
0002  2591000000-E 848 4" CONCRETE SIDEWALK 20 SY 205.00 4100.00 168.00 3360.00 84.52 1690.40
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 320 SF 10.15 3248.00 16.00 5120.00 10.14 3244.80
0004  4410000000-E 1110 WORK ZONE SIGNS (BARR) 143 SF 10.15 1451.45 15.00 2145.00 5.63 805.09
0005  4415000000-N 1115 FLASHING ARROW BOARD 2 EA 675.00 1350.00 2985.00 5970.00 608.52 1217.04
0006  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10900.00 21800.00 11606.00 23212.00 11866.13 23732.26
0007  4430000000-N 1130 DRUMS 60 EA 52.50 3150.00 56.00 3360.00 52.96 3177.60
0008  4435000000-N 1135 CONES 40 EA 22.50 900.00 25.00 1000.00 19.16 766.40
0009  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 30.00 2400.00 32.00 2560.00 19.16 1532.80
0010  4450000000-N 1150 FLAGGER 2,880 HR 30.00 86400.00 50.00 144000.00 25.00 72000.00
0011  4480000000-N 1165 TMA 2 EA 1750.00 3500.00 22825.00 45650.00 25354.97 50709.94
0012  4510000000-N SP LAW ENFORCEMENT 1,440 HR 50.00 72000.00 45.00 64800.00 73.25 105480.00
0013  4516000000-N 1180 SKINNY DRUM 40 EA 25.00 1000.00 41.10 1644.00 34.93 1397.20
0014 7000000000-E 1705 PEDEST SIG HEAD (Frsxseio) 26 EA 850.00 22100.00 1075.00 27950.00 1090.02 28340.52

(16", 1 SECTION W/ COUNTDOWN DARK GREEN FINISH)
0015 7000000000-E 1705 PEDEST SIG HEAD (Fxswxseio) 2 EA 850.00 1700.00 1070.00 2140.00 907.46 1814.92

(16", 1 SECTION W/ COUNTDOWN)
0016 7060000000-E 1705 SIGNAL CABLE 19,320 LF 2.00 38640.00 2.35 45402.00 3.73 72063.60
0017  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 85 EA 775.00 65875.00 896.00 76160.00 1000.80 85068.00
0018  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 72 EA 875.00 63000.00 906.00 65232.00 1196.34 86136.48
0019  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 4 EA 1050.00 4200.00 1175.00 4700.00 1708.24 6832.96
0020  7279000000-E 1715 TRACER WIRE 550 LF 0.50 275.00 0.75 412.50 2.84 1562.00
0021 7300000000-E 1715 tJZN;/)WED TRENCH () 525 LF 7.00 3675.00 10.70 5617.50 12.26 6436.50
0022  7301000000-E 1715 (DZIRZE)CT DRILL () 670 LF 16.00 10720.00 15.00 10050.00 13.15 8810.50
0023  7312000000-N 1716 JUNCTION BOX (i) 3 EA 500.00 1500.00 1062.00 3186.00 2031.14 6093.42

(OVERSIZED)
0024  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 275.00 550.00 500.00 1000.00 999.12 1998.24
0025  7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 350.00 700.00 281.00 562.00 816.07 1632.14
0026  7430000000-N 1722 HEAT SHRINK TUB KIT 2 EA 100.00 200.00 306.00 612.00 161.45 322.90
0027  7456000000-E 1726 I(.JiAS-IN CABLE(*iir) 100 LF 2.00 200.00 1.26 126.00 4.08 408.00
0028  7528000000-E 1730 DROP CABLE 700 LF 1.50 1050.00 1.56 1092.00 4.20 2940.00
0029  7540000000-N 1731 SPLICE ENCLOSURE EA 1150.00 10350.00 937.00 8433.00 980.48 8824.32
0030  7566000000-N 1733 DELINEATOR MARKER EA 75.00 75.00 90.00 90.00 304.64 304.64
0031 7575142200-N SP  NEW ELECTRICAL SERVICE EA 1000.00 2000.00 1215.00 2430.00 1679.52 3359.04
0032  7636000000-N 1745 SIGN FOR SIGNALS 9 EA 250.00 2250.00 540.00 4860.00 47555 4279.95
0033  7684000000-N 1750 SIGNAL CABINET FOUNDATION 14 EA 800.00 11200.00 1355.00 18970.00 1589.43 22252.02
0034  7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 2 EA 500.00 1000.00 406.00 812.00 1076.48 2152.96
0035  7687000000-N 1752 MODIFY FOUND FOR CONTRLR CBNT 31 EA 550.00 17050.00 694.00 21514.00 2441.00 75671.00
0036 7696000000-N 1751 CONTLR WITH CBNT (i) 12 EA 9950.00 119400.00 12380.00 148560.00 13108.90 157306.80

(2070L 332 BASE MOUNTED, PAINTED FINISH)
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SALISBURY.
HAYNES ELECTRIC UTILITY CORP. BROOKS BERRY HAYNIE & WORLD FIBER TECHNOLOGIES, INC.
ASSOCIATES, INC.
ASHEVILLE, NC MABLETON, GA ALPHARETTA, GA

0037 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 326 EA 80.00 26080.00 106.00 34556.00 136.10 44368.60

0038 7901000000-N 1753 CABINET BASE EXTENDER 51 EA 350.00 17850.00 415.00 21165.00 578.06 29481.06

0039 7901010000-N 1753 CABINET BASE ADAPTER 16 EA 350.00 5600.00 533.00 8528.00 596.32 9541.12

0040 7980000000-N SP GENERIC SIGNAL ITEM (EA) 59 EA 125.00 7375.00 210.00 12390.00 190.60 11245.40
5/8" X 10' GROUNDING ELECTRODE

0041 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 3000.00 6000.00 5455.00 10910.00 10806.96 21613.92
900MHZ ETHERNET RADIO

0042 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 7425.00 7425.00 7884.00 7884.00 7679.51 7679.51
BACKUP STORAGE SERVER

0043 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 475.00 475.00 639.00 639.00 688.81 688.81
CABINET BASE ADAPTER (PAINTED FINISH)

0044 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 460.00 3220.00 522.00 3654.00 671.77 4702.39
CABINET BASE EXTENDER (PAINTEDFINISH)

0045 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1825.00 1825.00 1405.00 1405.00 1267.75 1267.75
CCTV CONTROL PANEL

0046 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 10000.00 10000.00 10496.00 10496.00 9465.86 9465.86
CCTV VIDEO SERVER

0047 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 950.00 1900.00 2079.00 4158.00 3112.22 6224.44
CCTV WOOD POLE (507

0048 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 7170.00 7170.00 7609.00 7609.00 7136.06 7136.06
COMPUTER WORKSTATION

0049 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 10550.00 63300.00 13128.00 78768.00 15067.82 90406.92
CONTROLLER W/ CABINET & AUX FILE (2070L, 332 BASE
MTD, PAINTED FINISH)

0050 7980000000-N SP GENERIC SIGNAL ITEM (EA) 13 EA 9700.00 126100.00 11980.00 155740.00 14069.84 182907.92
CONTROLLER WITH CABINET (2070L, BASE MOUNTED)

0051 7980000000-N SP GENERIC SIGNAL ITEM (EA) 52 EA 10300.00 535600.00 12725.00 661700.00 12096.84 629035.68
CONTROLLER WITH CABINET AND AUX FILE (2070L, 332
BASE MOUNTED)

0052 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 9700.00 9700.00 11980.00 11980.00 11846.83 11846.83
CONTROLLER WITH RECONFIGURED CABINET (2070L,
332BASE = MOUNTED)

0053 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 72500.00 72500.00 78144.00 78144.00 70475.55 70475.55
CORE ETHERNET SWITCH

0054 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 4400.00 22000.00 5405.00 27025.00 5485.35 27426.75
DIGITAL CCTV CAMERA ASSEMBLY

0055 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 10450.00 10450.00 11095.00 11095.00 10807.30 10807.30
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0056 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 2200.00 22000.00 1763.00 17630.00 6947.63 69476.30
ELECTRICAL SERVICE & CABINET FOUNDATION FOR
DOWNTOWN TRAF- FIC SIGNAL

0057 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2380.00 2380.00 2524.00 2524.00 2800.41 2800.41
EQUIPMENT RACK CABINET

0058 7980000000-N SP GENERIC SIGNAL ITEM (EA) 87 EA 990.00 86130.00 1092.00 95004.00 1246.95 108484.65
FIELD ETHERNET SWITCH

0059 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1880.00 5640.00 2374.00 7122.00 2034.89 6104.67
FURNISH 2070L CONTROLLER

0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 45.00 135.00 81.00 243.00 42.60 127.80
FURNISH AC ISOLATOR CARD

0061 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 6875.00 13750.00 8615.00 17230.00 7705.45 15410.90

FURNISH BASE MOUNT 332 CABINET
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SALISBURY.
HAYNES ELECTRIC UTILITY CORP. BROOKS BERRY HAYNIE & WORLD FIBER TECHNOLOGIES, INC.
ASSOCIATES, INC.
ASHEVILLE, NC MABLETON, GA ALPHARETTA, GA

0062 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3480.00 3480.00 3977.00 3977.00 3630.01 3630.01
FURNISH CCTV ASSEMBLY

0063 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3230.00 3230.00 3690.00 3690.00 3501.85 3501.85
FURNISH CCTV TEST CABINET

0064 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 710.00 710.00 878.00 878.00 704.30 704.30
FURNISH CCTV TEST MONITOR

0065 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 635.00 1905.00 820.00 2460.00 683.98 2051.94
FURNISH CONFLICT MONITOR

0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4790.00 4790.00 6065.00 6065.00 5185.80 5185.80
FURNISH CONTROLLER TESTER

0067 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 30.00 90.00 68.00 204.00 31.64 94.92
FURNISH DC ISOLATOR CARD

0068 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 70.00 420.00 97.00 582.00 70.59 423.54
FURNISH DETECTOR CARD

0069 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 400.00 2000.00 581.00 2905.00 912.78 4563.90
FURNISH FIBER OPTIC INTERCON- NECT CENTER

0070 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 2920.00 29200.00 1003.00 10030.00 897.00 8970.00
FURNISH FIELD ETHERNET SWITCH

0071 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 28.00 112.00 56.00 224.00 27.99 111.96
FURNISH FLASH TRANSFER RELAY

0072 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 25.00 50.00 76.00 152.00 24.34 48.68
FURNISH FLASHER MODULE

0073 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 25.00 75.00 59.00 177.00 23.12 69.36
FURNISH LOAD SWITCH

0074 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6160.00 6160.00 7765.00 7765.00 6925.33 6925.33
FURNISH POLE MOUNT 336 CABINET

0075 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 18100.00 18100.00 22674.00 22674.00 19617.44 19617.44
FURNISH SIGNAL MONITOR TESTER

0076 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 45.00 360.00 82.00 656.00 14.60 116.80
FURNISH ST JUMPERS

0077 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 45.00 360.00 138.00 1104.00 42.60 340.80
FURNISH ST PIGTAILS

0078 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 50.00 400.00 117.00 936.00 54.77 438.16
FURNISH ST SPLICE CONNECTOR

0079 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 50.00 400.00 82.00 656.00 91.28 730.24
FURNISH ST-LC HYBRID JUMPERS

0080 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 55.00 550.00 77.00 770.00 58.42 584.20
FURNISH SURGE PROTECTOR

0081 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 13120.00 13120.00 16455.00 16455.00 14475.84 14475.84
FURNISH TEST CABINET/CONTROL- LER

0082 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1150.00 13800.00 1312.00 15744.00 1960.96 23531.52
INTERCONNECT CENTER (OVER- SIZED)

0083 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 75 EA 1050.00 78750.00 1062.00 79650.00 1132.61 84945.75
INTERCONNECT CENTER (STANDARD)

0084 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1720.00 1720.00 1824.00 1824.00 2298.85 2298.85
KVM SWITCH

0085 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1650.00 6600.00 1874.00 7496.00 2366.55 9466.20
LCD VIDEO MONITOR

0086 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 17 EA 500.00 8500.00 629.00 10693.00 1413.30 24026.10

MODIFY EXISTING ELECTRICAL SERVICE
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0087  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 750.00 5250.00 687.00 4809.00 828.35 5798.45
MODIFY EXISTING SPLICE ENCLO- SURE OR
INTERCONNECT CENTER

0088  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2070.00 2070.00 2343.00 2343.00 3465.36 3465.36
NETWORK ETHERNET SWITCH

0089  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1965.00 5895.00 2087.00 6261.00 1645.26 4935.78
NOTEBOOK COMPUTER

0090  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3200.00 16000.00 4557.00 22785.00 5654.46 28272.30
POLE MOUNTED CCTV EQUIPMENT CABINET

0091  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 10350.00 10350.00 11495.00 11495.00 12932.95 12932.95
PRINTER

0092  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 9100.00 9100.00 10121.00 10121.00 9858.01 9858.01
REMOTE ACCESS SERVER

0093  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 7100.00 7100.00 7885.00 7885.00 7679.51 7679.51
SIGNAL SYSTEM COMMUNICATIONS SERVER

0094  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 1200.00 12000.00 1526.00 15260.00 1629.93 16299.30
TERMINAL SPLICE BOX

0095  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8900.00 8900.00 10152.00 10152.00 9155.96 9155.96
VIDEO MONITOR PROCESSOR UNIT

0096  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2640.00 2640.00 2999.00 2999.00 2704.53 2704.53
VPN FIREWALL

0097  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10500.00 11715.00 10564.57
CCTV SYSTEM SOFTWARE

0098  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 82412.00 93613.00 91180.53
COMPUTER HARDWARE INTEGRATION

0099  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 14500.00 16400.00 14790.40
LAN INTEGRATION

0100 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 215000.00 206129.00 238661.26
SIGNAL SYSTEM SOFTWARE

0101 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 53100.00 60313.00 58746.45
SYSTEM SUPPORT SOFTWARE

0102  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 60000.00 54603.00 52625.65
TRAINING

0103  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 240 LF 960.00 230400.00 1.60 384.00 4.03 967.20
ETHERNET CABLE

0104  7991000000-E SP  GENERIC SIGNAL ITEM (SF) 100 SF 20.00 2000.00 140.00 14000.00 61.98 6198.00
BRICK PAVERS
CONTRACT TOTAL TOTAL 2678213.45 TOTAL 2936173.00 TOTAL 3087832.35
ROADWAY ITEMS SUB-TOTAL 2678213.45  SUB-TOTAL 2936173.00  SUB-TOTAL 3087832.35
BIDDERS IN ORDER CONTRACT TOTAL
TRAFFIC CONTROL DEVICES, INC. 1 2485485.00
ALS OF NORTH CAROLINA, INC. 2 2487476.70
MIDASCO, LLC 3 2609096.00
HAYNES ELECTRIC UTILITY CORP. 4 2678213.45
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WORLD FIBER TECHNOLOGIES, INC. 6 3087832.35
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NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).
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OCT 15 2013 C203207
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BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

CONTI ENTERPRISES, INC

CHARLOTTE, NC CHARLOTTE, NC EDISON, NJ
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1000000.00 1100000.00 1320000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 142000.00 500000.00 365000.00
0003  0043000000-N 226 GRADING Lump Sum 3175000.00 4100000.00 5127748.70
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 4 ACR 8310.00 33240.00 1.00 4.00 4500.00 18000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 10,400 CY 9.00 93600.00 15.00 156000.00 19.00 197600.00
0006 0127000000-N SP EMBMT SETTLEMENT GAUGE 27 EA 3885.00 104895.00 2250.00 60750.00 650.00 17550.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,530 CY 3.10 4743.00 8.50 13005.00 18.00 27540.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 260 LF 4.65 1209.00 2.00 520.00 16.00 4160.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 6,200 CY 44.00 272800.00 37.00 229400.00 40.00 248000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 7,100 SY 1.50 10650.00 4.00 28400.00 1.50 10650.00
0011 0199000000-E SP TEMPORARY SHORING 3,760 SF 38.00 142880.00 34.00 127840.00 30.00 112800.00
0012  0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 80.00 8000.00 125.00 12500.00 150.00 15000.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 837 TON 33.00 27621.00 32.00 26784.00 28.00 23436.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 1,360 SY 1.60 2176.00 4.00 5440.00 3.00 4080.00
0015 0335200000-E 305 15" DRAINAGE PIPE 68 LF 32.00 2176.00 57.00 3876.00 57.00 3876.00
0016 0366000000-E 310 15" RCPIPE CULV Il 360 LF 34.00 12240.00 40.00 14400.00 55.00 19800.00
0017 0378000000-E 310 24" RCPIPE CULV Il 304 LF 43.00 13072.00 48.00 14592.00 65.00 19760.00
0018 0384000000-E 310 30" RCPIPE CULV Il 60 LF 60.00 3600.00 80.00 4800.00 97.00 5820.00
0019 0390000000-E 310 36" RCPIPE CULV Il 44 LF 75.00 3300.00 75.00 3300.00 150.00 6600.00
0020 0448200000-E 310 15" RCP CULV CLASS IV 1,106 LF 34.00 37604.00 42.00 46452.00 60.00 66360.00
0021 0448300000-E 310 18" RCP CULV CLASS IV 8 LF 55.00 440.00 96.00 768.00 120.00 960.00
0022 0448500000-E 310 30" RCP CULV CLASS IV 684 LF 65.00 44460.00 59.00 40356.00 110.00 75240.00
0023 0448600000-E 310 36" RCP CULV CLASS IV 32 LF 80.00 2560.00 96.00 3072.00 155.00 4960.00
0024 0582000000-E 310 15" CS PIPE CULV 0.064" 68 LF 47.00 3196.00 42.00 2856.00 57.00 3876.00
0025 0588000000-E 310 18" CS PIPE CULV 0.064" 196 LF 50.00 9800.00 52.00 10192.00 59.00 11564.00
0026 0600000000-E 310 30" CS PIPE CULV 0.079" 56 LF 60.00 3360.00 100.00 5600.00 96.00 5376.00
0027 0986000000-E SP  GENERIC PIPE ITEM (LF) 100 LF 108.00 10800.00 95.00 9500.00 115.00 11500.00
30" BCCM PIPE CULVERT, 0.079" THICK
0028 0986000000-E SP  GENERIC PIPE ITEM (LF) 251 LF 400.00 100400.00 369.00 92619.00 575.00 144325.00
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, IN SOIL
0029 0986000000-E SP  GENERIC PIPE ITEM (LF) 251 LF 400.00 100400.00 369.00 92619.00 615.00 154365.00
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, NOT IN
SoIL
0030 0986000000-E SP  GENERIC PIPE ITEM (LF) 290 LF 150.00 43500.00 179.00 51910.00 250.00 72500.00
36" WELDED STEEL PIPE, 0.5" THICK, GRADE B, OPEN
cuT
0031 0986000000-E SP  GENERIC PIPE ITEM (LF) 85 LF 500.00 42500.00 459.00 39015.00 665.00 56525.00
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, IN SOIL
0032 0986000000-E SP  GENERIC PIPE ITEM (LF) 85 LF 500.00 42500.00 459.00 39015.00 725.00 61625.00

42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, NOT IN

SOIL
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2:00 PM 219 018
OCT 15 2013 C203207
10.560 Ml

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

CONTI ENTERPRISES, INC

CHARLOTTE, NC CHARLOTTE, NC EDISON, NJ
0033 0986000000-E SP  GENERIC PIPE ITEM (LF) 213 LF 180.00 38340.00 269.00 57297.00 375.00 79875.00
42" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CuT
0034 0986000000-E SP  GENERIC PIPE ITEM (LF) 40 LF 600.00 24000.00 539.00 21560.00 725.00 29000.00
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, IN SOIL
0035 0986000000-E SP  GENERIC PIPE ITEM (LF) 40 LF 600.00 24000.00 539.00 21560.00 810.00 32400.00
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, NOT IN
SOIL
0036 0986000000-E SP  GENERIC PIPE ITEM (LF) 64 LF 220.00 14080.00 299.00 19136.00 490.00 31360.00
48" WELDED STEEL PIPE, 0.625" THICK, GRADE B, OPEN
CuT
0037 0986000000-E SP  GENERIC PIPE ITEM (LF) 25 LF 850.00 21250.00 769.00 19225.00 1050.00 26250.00
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, IN SOIL
0038 0986000000-E SP  GENERIC PIPE ITEM (LF) 25 LF 850.00 21250.00 769.00 19225.00 1150.00 28750.00
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, NOT IN
SOIL
0039 0986000000-E SP  GENERIC PIPE ITEM (LF) 90 LF 300.00 27000.00 389.00 35010.00 580.00 52200.00
54" WELDED STEEL PIPE, 0.75" THICK, GRADE B, OPEN
CuT
0040 0992000000-E SP  GENERIC PIPE ITEM (EA) 2 EA 1100.00 2200.00 1625.13 3250.26 1200.00 2400.00
30" BCCM PIPE ELBOWS, 0.079" THICK
0041 0995000000-E 340 PIPE REMOVAL 1,625 LF 20.00 32500.00 11.00 17875.00 5.00 8125.00
0042 0996000000-N 350 PIPE CLEAN-OUT 4 EA 1235.00 4940.00 600.00 2400.00 2500.00 10000.00
0043 1077000000-E SP  #57 STONE 1,060 TON 33.00 34980.00 32.00 33920.00 32.00 33920.00
0044 1099500000-E 505 SHALLOW UNDERCUT 3,250 CY 3.45 11212.50 25.00 81250.00 22.00 71500.00
0045 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,850 TON 22.00 150700.00 36.00 246600.00 26.00 178100.00
0046 1110000000-E 510 STABILIZER AGGREGATE 1,100 TON 22.00 24200.00 26.00 28600.00 40.00 44000.00
0047 1121000000-E 520 AGGREGATE BASE COURSE 269 TON 30.00 8070.00 28.00 7532.00 32.00 8608.00
0048 1220000000-E 545 INCIDENTAL STONE BASE 4,460 TON 26.00 115960.00 28.00 124880.00 48.00 214080.00
0049 1275000000-E 600 PRIME COAT 72 GAL 5.00 360.00 15.00 1080.00 10.00 720.00
0050 1297000000-E 607 ZI-"].I;Z:?\)SP PVMT ****+" DTH 3,500 SY 4.50 15750.00 17.00 59500.00 4.00 14000.00
0051 1330000000-E 607 INCIDENTAL MILLING 13,285 SY 6.00 79710.00 13.00 172705.00 6.00 79710.00
0052 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,205 TON 60.00 372300.00 71.00 440555.00 52.00 322660.00
0053 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,640 TON 75.00 123000.00 72.50 118900.00 57.00 93480.00
0054 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,550 TON 65.00 230750.00 70.15 249032.50 59.00 209450.00
0055 1575000000-E 620 ASP FOR PLANT MIX 571 TON 625.00 356875.00 618.00 352878.00 670.00 382570.00
0056 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 925 TON 125.00 115625.00 175.00 161875.00 190.00 175750.00
0057 2000000000-N 806 RIGHT OF WAY MARKERS 109 EA 170.00 18530.00 190.00 20710.00 185.00 20165.00
0058 2022000000-E 815 SUBDRAIN EXCAVATION 403.2 CY 20.00 8064.00 7.50 3024.00 14.00 5644.80
0059 2033000000-E 815 SUBDRAIN FINE AGGREGATE 302.4 CY 15.00 4536.00 58.00 17539.20 65.00 19656.00
0060 2044000000-E 815 6" PERF SUBDRN PIPE 1,800 LF 18.00 32400.00 4.50 8100.00 9.00 16200.00
0061 2070000000-N 815 SUBDRN PIPE OUTLET 15 EA 300.00 4500.00 350.00 5250.00 285.00 4275.00
0062 2077000000-E 815 6" OUTLET PIPE 351 LF 22.00 7722.00 7.50 2632.50 35.00 12285.00
0063 2209000000-E 838 ENDWALLS 117 CY 800.00 93600.00 1050.00 122850.00 700.00 81900.00
0064 2220000000-E 838 REINFORCED ENDWALLS 15 CY 1200.00 18000.00 1250.00 18750.00 860.00 12900.00
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0065 2275000000-E SP FLOWABLE FILL 336 CY 140.00 47040.00 120.00 40320.00 185.00 62160.00
0066 2286000000-N 840 MASNRY DRAINAGE STRUCT 49 EA 1100.00 53900.00 1800.00 88200.00 1865.00 91385.00
0067 2308000000-E 840 MASNRY DRAINAGE STRUCT 11.97 LF 200.00 2394.00 210.00 2513.70 550.00 6583.50
0068 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 280.00 280.00 450.00 450.00 400.00 400.00
0069 2364000000-N 840 FRAME W/2GRTS 840.16 STD 8 EA 450.00 3600.00 600.00 4800.00 550.00 4400.00
0070 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 400.00 800.00 450.00 900.00 525.00 1050.00
0071 2374000000-N 840 FSAME-GRT-HD 840.03 ** 9 EA 490.00 4410.00 650.00 5850.00 625.00 5625.00
0072 2374000000-N 840 |(:F|§AME-GRT-HD 840.03 ** 14 EA 515.00 7210.00 650.00 9100.00 625.00 8750.00
0073 2374000000-N 840 |(:GR)AME-GRT-HD 840.03 ** 10 EA 515.00 5150.00 650.00 6500.00 625.00 6250.00
0074 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 345.00 3795.00 475.00 5225.00 425.00 4675.00
0075 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 4 EA 555.00 2220.00 550.00 2200.00 1800.00 7200.00
0076 2484000000-E SP  GENERIC DRAINAGE ITEM (LF) 5,265 LF 20.00 105300.00 4.50 23692.50 24.00 126360.00

SUBSURFACE DRAIN
0077 2535000000-E 846 :;'I"X):*:'L'Z(E)ONCRETE CURB 580 LF 17.00 9860.00 14.00 8120.00 20.00 11600.00
0078 2542000000-E 846 1'-6" CONC CURB & GUTTER 500 LF 15.00 7500.00 15.00 7500.00 19.00 9500.00
0079 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,495 LF 18.00 116910.00 16.00 103920.00 14.00 90930.00
0080 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 1600.00 3200.00 600.00 1200.00 1200.00 2400.00
0081 2591000000-E 848 4" CONCRETE SIDEWALK 3,275 SY 32.00 104800.00 32.00 104800.00 35.00 114625.00
0082 2605000000-N 848 CONCRETE CURB RAMP 47 EA 1400.00 65800.00 800.00 37600.00 1400.00 65800.00
0083 2612000000-E 848 6" CONCRETE DRIVEWAY 490 SY 42.00 20580.00 42.00 20580.00 50.00 24500.00
0084 2619000000-E 850 4" CONCRETE PAVED DITCH 10 sy 50.00 500.00 38.00 380.00 70.00 700.00
0085 2738000000-E SP GENERIC PAVING ITEM (SY) 380 SY 53.00 20140.00 38.00 14440.00 65.00 24700.00

SPECIAL MONOLITHIC CONCRETE ISLAND
0086 2759000000-N SP GENERIC PAVING ITEM (EA) 1 EA 1800.00 1800.00 600.00 600.00 1450.00 1450.00

CONCRETE FLUME
0087 2759000000-N SP GENERIC PAVING ITEM (EA) 24 EA 55.00 1320.00 500.00 12000.00 95.00 2280.00

PRECAST CONCRETE PARKING BUMP-ER
0088 2830000000-N 858 ADJ MANHOLES 12 EA 270.00 3240.00 400.00 4800.00 1100.00 13200.00
0089 2845000000-N 858 ADJMETER OR VALVE BOXES 20 EA 240.00 4800.00 400.00 8000.00 670.00 13400.00
0090 2920000000-N 859 CONVERT DITO CB EA 900.00 900.00 585.00 585.00 3510.00 3510.00
0091 2995000000-N SP  GENERIC DRAINAGE ITEM (EA) EA 900.00 4500.00 820.00 4100.00 1500.00 7500.00

CONVERT EXISTING CATCH BASIN TO TRAFFIC BEARING

JUNCTION BOXWITH MANHOLE
0092 3030000000-E 862 STL BM GUARDRAIL 4625 LF 16.00 7400.00 15.00 6937.50 15.00 6937.50
0093 3105000000-N 862 SBGR TERM SECT 20 EA 55.00 1100.00 100.00 2000.00 50.00 1000.00
0094 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 16.00 240.00 1.00 15.00 15.00 225.00
0095 3270000000-N SP GR ANCHOR TYPE 350 2 EA 2200.00 4400.00 1625.00 3250.00 1975.00 3950.00
0096 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1300.00 2600.00 1625.00 3250.00 1250.00 2500.00
0097 3360000000-E 863 REMOVE EXISTING GUARDRAIL 179 LF 2.00 358.00 1.00 179.00 2.00 358.00
0098 3536000000-E 866 CHN LK FENCE 48" FABRIC 312 LF 10.00 3120.00 5.50 1716.00 10.00 3120.00
0099 3542000000-E 866 MET LINE PST 48" CL FEN 27 EA 24.00 648.00 48.00 1296.00 23.00 621.00
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0100 3548000000-E 866 MET TERM PST 48" CL FEN 3 EA 72.00 216.00 150.00 450.00 70.00 210.00
0101 3563000000-E SP (Te%"\gp *** \WW FENCE W/POSTS 190 LF 7.00 1330.00 10.00 1900.00 7.00 1330.00
0102 3578000000-N SP  GENERIC FENCING ITEM (EA) 7 EA 665.00 4655.00 1200.00 8400.00 600.00 4200.00
RIGHT OF WAY GATE
0103 3628000000-E 876 RIP RAP, CLASS | 1,530 TON 47.00 71910.00 45.00 68850.00 39.00 59670.00
0104 3649000000-E 876 RIP RAP, CLASS B 808 TON 45.00 36360.00 45.00 36360.00 39.00 31512.00
0105 3656000000-E 876 GEOTEXTILE FOR DRAINGE 9,640 SY 2.00 19280.00 4.00 38560.00 2.00 19280.00
0106 3832000000-E SP RR TRACK TO BE REMOVED 5670 TF 12.00 68040.00 1.00 5670.00 15.00 85050.00
0107 3885000000-E SP  GENERIC TRACKWORK ITEM (TON) 127,390 TON 25.00 3184750.00 28.00 3566920.00 30.00 3821700.00
SUB-BALLAST
0108 4025000000-E 901 E:E?NTR FURN, TYPE ***SIGN 345 SF 16.00 5520.00 14.95 5157.75 7.00 2415.00
0109 4025000000-E 901 &?NTR FURN, TYPE ***SIGN 57 SF 17.00 969.00 15.95 909.15 7.00 399.00
0110 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 755 LF 5.00 3775.00 4.99 3767.45 4.00 3020.00
0111  4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 7 EA 42.00 294.00 38.00 266.00 48.00 336.00
0112  4096000000-N 904 SIGN ERECTION, TYPE D 12 EA 83.00 996.00 75.00 900.00 90.00 1080.00
0113  4102000000-N 904 SIGN ERECTION, TYPE E 75 EA 50.00 3750.00 45.00 3375.00 75.00 5625.00
0114  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 35 EA 2.00 70.00 2.00 70.00 5.00 175.00
0115  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,952 SF 4.00 7808.00 3.99 7788.48 24.00 46848.00
0116 4405000000-E 1110 WORK ZONE SIGNS (PORT) 950 SF 9.00 8550.00 10.00 9500.00 21.00 19950.00
0117 4410000000-E 1110 WORK ZONE SIGNS (BARR) 269 SF 5.00 1345.00 5.00 1345.00 27.00 7263.00
0118  4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2600.00 2600.00 7000.00 7000.00 5000.00 5000.00
0119  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 11000.00 44000.00 10000.00 40000.00 10000.00 40000.00
0120 4430000000-N 1130 DRUMS 189 EA 35.00 6615.00 40.00 7560.00 50.00 9450.00
0121 4435000000-N 1135 CONES 165 EA 18.00 2970.00 17.00 2805.00 20.00 3300.00
0122 4445000000-E 1145 BARRICADES (TYPE Ill) 926 LF 20.00 18520.00 19.71 18251.46 65.00 60190.00
0123 4455000000-N 1150 FLAGGER 135 DAY 160.00 21600.00 250.00 33750.00 200.00 27000.00
0124  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 1,640 LF 31.00 50840.00 28.15 46166.00 30.00 49200.00
0125 4516000000-N 1180 SKINNY DRUM 101 EA 31.00 3131.00 30.03 3033.03 50.00 5050.00
0126 4520000000-N 1266 TUBULAR MARKERS (FIXED) 152 EA 42.00 6384.00 38.00 5776.00 40.00 6080.00
0127 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5818 LF 0.70 4072.60 0.65 3781.70 0.60 3490.80
0128 4686000000-E 1205 THERMO PVT MKG LINES 4"120 18,829 LF 0.75 14121.75 0.72 13556.88 0.70 13180.30
0129 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 945 LF 1.60 1512.00 2.00 1890.00 2.00 1890.00
0130 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 265 LF 2.20 583.00 3.00 795.00 3.00 795.00
0131 4705000000-E 1205 THERMO LINES 16" 120MILS 824 LF 3.30 2719.20 5.00 4120.00 5.00 4120.00
0132  4710000000-E 1205 24"WIDE THERMO 120 MILS 1,095 LF 4.70 5146.50 6.00 6570.00 6.00 6570.00
0133 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 10 EA 166.00 1660.00 110.00 1100.00 110.00 1100.00
0134 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 54 EA 99.00 5346.00 120.00 6480.00 120.00 6480.00
0135 4810000000-E 1205 PAINT PVMT MARKINGS 4" 29,386 LF 0.20 5877.20 0.28 8228.08 0.30 8815.80
0136 4820000000-E 1205 PAINT PVMT MARKINGS 8" 378 LF 0.50 189.00 2.00 756.00 2.00 756.00
0137 4830000000-E 1205 PAINT PVT MKGS LINES 16" 448 LF 1.10 492.80 4.00 1792.00 4.00 1792.00
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0138 4835000000-E 1205 PAINT PVT MKG LINES 24" 785 LF 2.20 1727.00 3.50 2747.50 3.50 2747.50
0139 4840000000-N 1205 PAINT PVT MKG CHARACTER 20 EA 27.00 540.00 55.00 1100.00 55.00 1100.00
0140 4845000000-N 1205 PAINT PVT MKG SYMBOL 26 EA 27.00 702.00 55.00 1430.00 55.00 1430.00
0141 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,422 LF 1.00 10422.00 0.85 8858.70 0.85 8858.70
0142 4870000000-E 1205 LINE REMOVAL 24" WIDE 24 LF 5.50 132.00 6.00 144.00 6.00 144.00
0143 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 4 EA 160.00 640.00 65.00 260.00 62.00 248.00
0144 4900000000-N 1251 PERM RAISED PVYMT MARKERS 401 EA 4.40 1764.40 4.65 1864.65 4.50 1804.50
0145 5319000000-E 1505 CL B CONC FOR ENCAS LINE 15 CY 150.00 225.00 750.00 1125.00 700.00 1050.00
0146 5325600000-E 1510 6" WATER LINE 4,314 LF 55.00 237270.00 138.00 595332.00 65.00 280410.00
0147 5325800000-E 1510 8" WATER LINE 432 LF 70.00 30240.00 200.00 86400.00 85.00 36720.00
0148 5326200000-E 1510 12" WATER LINE 742 LF 115.00 85330.00 106.00 78652.00 125.00 92750.00
0149 5540000000-E 1515 6" VALVE 9 EA 820.00 7380.00 900.00 8100.00 1200.00 10800.00
0150 5558000000-E 1515 12" VALVE 2 EA 2200.00 4400.00 2100.00 4200.00 2600.00 5200.00
0151 5571400000-E 1515 4" TAPPING VALVE 1 EA 2200.00 2200.00 2800.00 2800.00 4200.00 4200.00
0152 5571600000-E 1515 6" TAPPING VALVE 4 EA 2500.00 10000.00 3200.00 12800.00 4700.00 18800.00
0153 5571800000-E 1515 8" TAPPING VALVE 1 EA 3200.00 3200.00 5100.00 5100.00 5100.00 5100.00
0154 5589200000-E 1515 2" AIR RELEASE VALVE 2 EA 2400.00 4800.00 3750.00 7500.00 2600.00 5200.00
0155 5606000000-E 1515 2" BLOW OFF 2 EA 2000.00 4000.00 2150.00 4300.00 2300.00 4600.00
0156 5648000000-N 1515 RELOCATE WATER METER 11 EA 600.00 6600.00 1050.00 11550.00 700.00 7700.00
0157 5649000000-N 1515 RECONNECT WATER METER 24 EA 800.00 19200.00 1400.00 33600.00 2170.00 52080.00
0158 5666000000-E 1515 FIRE HYDRANT 1 EA 3400.00 3400.00 3500.00 3500.00 3600.00 3600.00
0159 5672000000-N 1515 RELOCATE FIRE HYDRANT 10 EA 1150.00 11500.00 3800.00 38000.00 3200.00 32000.00
0160 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,188 LF 40.00 47520.00 202.00 239976.00 57.00 67716.00
0161 5709100000-E 1520 2" FORCE MAIN SEWER 10 LF 25.00 250.00 55.00 550.00 190.00 1900.00
0162 5709300000-E 1520 6" FORCE MAIN SEWER 460 LF 44.00 20240.00 211.00 97060.00 75.00 34500.00
0163 5709400000-E 1520 8" FORCE MAIN SEWER 195 LF 54.00 10530.00 155.00 30225.00 160.00 31200.00
0164 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 4 EA 1300.00 5200.00 825.00 3300.00 1900.00 7600.00
0165 5775000000-E 1525 4' DIA UTILITY MANHOLE 12 EA 2320.00 27840.00 1470.00 17640.00 3200.00 38400.00
0166 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 46 LF 150.00 6900.00 240.00 11040.00 260.00 11960.00
0167 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,388 LF 4.05 9671.40 9.10 21730.80 4.00 9552.00
0168 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1915 LF 5.20 9958.00 10.00 19150.00 5.00 9575.00
0169 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,007 LF 8.15 8207.05 13.00 13091.00 7.00 7049.00
0170 5811000000-E 1530 ABANDON 18" UTILITY PIPE 100 LF 27.00 2700.00 42.00 4200.00 30.00 3000.00
0171 5815000000-N 1530 REMOVE WATER METER 5 EA 190.00 950.00 475.00 2375.00 900.00 4500.00
0172 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 530.00 1060.00 750.00 1500.00 500.00 1000.00
0173 5816000000-N 1530 ABANDON UTILITY MANHOLE EA 1500.00 1500.00 900.00 900.00 700.00 700.00
0174 5828000000-N 1530 REMOVE UTILITY MANHOLE EA 1100.00 4400.00 1100.00 4400.00 750.00 3000.00
0175 5835700000-E 1540 16" ENCASEMENT PIPE 700 LF 95.00 66500.00 60.00 42000.00 92.00 64400.00
0176 5835800000-E 1540 18" ENCASEMENT PIPE 535 LF 95.00 50825.00 65.00 34775.00 110.00 58850.00
0177 5835900000-E 1540 20" ENCASEMENT PIPE 96 LF 125.00 12000.00 500.00 48000.00 150.00 14400.00
0178 5836000000-E 1540 24" ENCASEMENT PIPE 510 LF 125.00 63750.00 98.00 49980.00 125.00 63750.00
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0179 5871900000-E 1550 16" TRENCHLESS INSTALL (IN SOIL) 351 LF 175.00 61425.00 181.00 63531.00 300.00 105300.00
0180 5871910000-E 1550 16" TRENCHLESS INSTALL (NOT IN SOIL) 349 LF 425.00 148325.00 181.00 63169.00 610.00 212890.00
0181 5872000000-E 1550 18" TRENCHLESS INSTALL (IN SOIL) 268 LF 195.00 52260.00 207.00 55476.00 330.00 88440.00
0182 5872010000-E 1550 18" TRENCHLESS INSTALL (NOT IN SOIL) 267 LF 625.00 166875.00 207.00 55269.00 750.00 200250.00
0183 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 175 LF 195.00 34125.00 220.00 38500.00 400.00 70000.00
0184 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 175 LF 425.00 74375.00 220.00 38500.00 870.00 152250.00
0185 6000000000-E 1605 TEMPORARY SILT FENCE 66,600 LF 2.00 133200.00 1.58 105228.00 1.95 129870.00
0186 6006000000-E 1610 EROS CONTRL STONE CL A 28,000 TON 40.00 1120000.00 36.00 1008000.00 41.00 1148000.00
0187 6009000000-E 1610 EROS CONTRL STONE CL B 17,180 TON 45.00 773100.00 36.00 618480.00 39.00 670020.00
0188 6012000000-E 1610 SEDIMENT CONTROL STONE 7,720 TON 33.00 254760.00 38.00 293360.00 37.00 285640.00
0189 6015000000-E 1615 TEMPORARY MULCHING 214.5 ACR 525.00 112612.50 647.02 138785.79 500.00 107250.00
0190 6018000000-E 1620 SEED FOR TEMP SEEDING 5050 LB 2.75 13887.50 3.06 15453.00 3.00 15150.00
0191 6021000000-E 1620 FERT FOR TEMP SEEDING 22.5 TON 900.00 20250.00 840.62 18913.95 850.00 19125.00
0192 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3215 LF 10.00 32150.00 15.00 48225.00 7.20 23148.00
0193  6029000000-E SP SAFETY FENCE 600 LF 2.00 1200.00 1.78 1068.00 1.70 1020.00
0194 6030000000-E 1630 SILT EXCAVATION 47,800 CY 250 119500.00 15.00 717000.00 20.00 956000.00
0195 6036000000-E 1631 MATTING FOR EROS CONTROL 255,420 SY 1.40 357588.00 1.27 324383.40 1.15 293733.00
0196 6037000000-E SP COIR FIBER MAT 235 SY 5.80 1363.00 6.88 1616.80 5.00 1175.00
0197 6038000000-E SP PERM SOIL REINF MAT 2,200 SY 5.80 12760.00 5.20 11440.00 4.00 8800.00
0198  6042000000-E 1632 1/4" HARDWARE CLOTH 4640 LF 2.60 12064.00 2.86 13270.40 3.50 16240.00
0199 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 775.00 18600.00 218.85 5252.40 525.00 12600.00
0200 6071010000-E SP  WATTLE 140 LF 6.35 889.00 15.00 2100.00 7.00 980.00
0201 6071012000-E SP COIR FIBER WATTLE 9,490 LF 7.35 69751.50 7.00 66430.00 7.50 71175.00
0202 6071020000-E SP  POLYACRYLAMIDE (PAM) 8,640 LB 8.70 75168.00 15.28 132019.20 4.50 38880.00
0203 6071030000-E 1640 COIR FIBER BAFFLE 2,390 LF 5.10 12189.00 4.70 11233.00 4.50 10755.00
0204 6071050000-E SP (1 1S/§‘I)MMER 15 EA 880.00 13200.00 850.00 12750.00 700.00 10500.00
0205 6071050000-E SP z;")SKIMMER 3 EA 1000.00 3000.00 850.00 2550.00 800.00 2400.00
0206 6071050000-E SP (; 18/;!)MMER 1 EA 1000.00 1000.00 850.00 850.00 1100.00 1100.00
0207 6084000000-E 1660 SEEDING AND MULCHING 210 ACR 1500.00 315000.00 1451.98 304915.80 1525.00 320250.00
0208 6087000000-E 1660 MOWING 132 ACR 80.00 10560.00 86.61 11432.52 65.00 8580.00
0209 6090000000-E 1661 SEED FOR REPAIR SEEDING 2,200 LB 3.70 8140.00 5.35 11770.00 3.95 8690.00
0210 6093000000-E 1661 FERT FOR REPAIR SEEDING 6.25 TON 8.00 50.00 840.62 5253.88 800.00 5000.00
0211  6096000000-E 1662 SEED FOR SUPP SEEDING 3,250 LB 3.00 9750.00 4.08 13260.00 3.20 10400.00
0212 6108000000-E 1665 FERTILIZER TOPDRESSING 96.75 TON 895.00 86591.25 840.62 81329.99 768.00 74304.00
0213  6114500000-N 1667 SPECIALIZED HAND MOWING 80 VIHR 55.00 4400.00 61.14 4891.20 60.00 4800.00
0214 6117000000-N SP RESPONSE FOR EROS CONTROL 350 EA 116.00 40600.00 150.00 52500.00 100.00 35000.00
0215 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 30 EA 400.00 12000.00 298.85 8965.50 900.00 27000.00
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL
0216 7060000000-E 1705 SIGNAL CABLE 4060 LF 250 10150.00 2.25 9135.00 2.25 9135.00



NOV 13, 2013 09:26 AM
TIP NO

P-5206B, P-5206C, P-5206D

FED AID NO FRA-FR-HSR-0006-10-

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, RET WALL, AND STR.

ROWAN
52000.3.STR02T4D

NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).

2:00 PM 719 018
OCT 15 2013 C203207
10.560 Ml

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

CONTI ENTERPRISES, INC

CHARLOTTE, NC CHARLOTTE, NC EDISON, NJ
0217 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 38 EA 800.00 30400.00 725.00 27550.00 725.00 27550.00
0218 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 7 EA 945.00 6615.00 850.00 5950.00 850.00 5950.00
0219 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1140.00 2280.00 1025.00 2050.00 1025.00 2050.00
0220 7252000000-E 1710 MESSENGER CABLE (1/4") 80 LF 2.80 224.00 2.50 200.00 2.50 200.00
0221 7264000000-E 1710 MESSENGER CABLE (3/8") 1,150 LF 3.30 3795.00 3.00 3450.00 3.00 3450.00
0222 7288000000-E 1715 PAVED TRENCH (*tirskirir) 120 LF 22.00 2640.00 20.00 2400.00 20.00 2400.00
1,27
0223 7300000000-E 1715 UNPAVED TRENCH (¥¥isskisis) 2,470 LF 5.50 13585.00 5.00 12350.00 7.00 17290.00
1,27
0224 7301000000-E 1715 DIRECT DRILL (¥*tkriririr) 130 LF 16.60 2158.00 15.00 1950.00 15.00 1950.00
1,27
0225 7301000000-E 1715 DIRECT DRILL (¥¥tkriririr) 310 LF 19.00 5890.00 17.25 5347.50 18.00 5580.00
(2,27
0226 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 41 EA 270.00 11070.00 250.00 10250.00 250.00 10250.00
0227 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 8 EA 440.00 3520.00 400.00 3200.00 400.00 3200.00
0228 7360000000-N 1720 WOOD POLE 10 EA 800.00 8000.00 750.00 7500.00 750.00 7500.00
0229 7372000000-N 1721 GUY ASSEMBLY 22 EA 380.00 8360.00 350.00 7700.00 350.00 7700.00
0230 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 330.00 990.00 300.00 900.00 300.00 900.00
0231 7420000000-E 1722 2" RISER WITH WEATHERHEAD 15 EA 440.00 6600.00 400.00 6000.00 400.00 6000.00
0232 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,590 LF 7.00 25130.00 6.50 23335.00 6.50 23335.00
0233  7456000000-E 1726 LEAD-IN CABLE(****++++) 7,135 LF 1.60 11416.00 1.50 10702.50 1.50 10702.50
(14-2)
0234 7590000000-N SP  DBL MAST ARM WITH METAL POLE 2 EA 15000.00 30000.00 14000.00 28000.00 14000.00 28000.00
0235 7613000000-N SP SOIL TEST 2 EA 1000.00 2000.00 950.00 1900.00 950.00 1900.00
0236 7614100000-E SP  DRILLED PIER FOUND 12 CY 700.00 8400.00 650.00 7800.00 800.00 9600.00
(14-2)
0237 7631000000-N SP  MAST ARM W/ MTL POLE DES 2 EA 55.00 110.00 50.00 100.00 50.00 100.00
0238 7636000000-N 1745 SIGN FOR SIGNALS 16 EA 270.00 4320.00 250.00 4000.00 250.00 4000.00
0239 7675000000-N 1747 LED BLANKOUT SIGN 5 EA 3500.00 17500.00 3200.00 16000.00 3200.00 16000.00
0240 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 995.00 4975.00 900.00 4500.00 950.00 4750.00
0241 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 12750.00 63750.00 11500.00 57500.00 11500.00 57500.00
0242  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 23 EA 110.00 2530.00 100.00 2300.00 100.00 2300.00
0243  7901000000-N 1753 CABINET BASE EXTENDER 5 EA 380.00 1900.00 350.00 1750.00 350.00 1750.00
0244  7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 1220.00 1220.00 1100.00 1100.00 1100.00 1100.00
0245 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 175 LF 22.00 3850.00 20.00 3500.00 20.00 3500.00
2" RIGID METALLIC CONDUIT
0272 0192000000-N 260 PROOF ROLLING 60 HR 126.00 7560.00 250.00 15000.00 125.00 7500.00
WALL ITEMS
0246 8801000000-E SP  MSE RETAIN WALL NO ** 470 SF 258.00 121260.00 275.00 129250.00 1300.00 611000.00
(A
0247 8839000000-E SP GENERIC RET WALL ITEM (LF) 1,450 LF 33.00 47850.00 225.00 326250.00 400.00 580000.00

CONC BARRIER WITH MOMENT SLAB



NOV 13, 2013 09:26 AM ROWAN

TIP NO P-5206B, P-5206C, P-5206D 52000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, RET WALL, AND STR.
NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).

2:00 PM 8/9 018
OCT 15 2013 C203207
10.560 Ml

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

CONTI ENTERPRISES, INC

CHARLOTTE, NC CHARLOTTE, NC EDISON, NJ

STRUCTURE ITEMS

0248 8014000000-N SP  TEMP RR SHORING *** xkxx Lump Sum 93500.00 75000.00 65000.00
(ABUT 1, 9404+63.64 -M1-)

0249 8014000000-N SP  TEMP RR SHORING *#* xkxx Lump Sum 93500.00 75000.00 65000.00
(ABUT 2, 9404+63.64 -M1-)

0250 8014000000-N SP  TEMP RR SHORING *** xkxx Lump Sum 165000.00 100000.00 225000.00
(PIER 1, 9404+63.64 -M1-)

0251 8014000000-N SP  TEMP RR SHORING *** xkxx Lump Sum 165525.00 100000.00 225000.00
(PIER 2, 9404+63.64 -M1-)

0252 8091000000-N 410 FND EXCAV B** STA ks Lump Sum 20750.00 70000.00 10000.00
(PIER 1, 9404+23.91 -M1-)

0253 8091000000-N 410 FND EXCAV B** STA ks Lump Sum 20750.00 70000.00 10000.00
(PIER 2, 9404+88.19 -M1-)

0254 8112730000-N 450 PDATESTING 4 EA 3500.00 14000.00 1500.00 6000.00 6000.00 24000.00

0255 8147000000-E 420 REINF CONCRETE DECK SLAB 4,656 SF 39.00 181584.00 40.00 186240.00 48.00 223488.00

0256 8175000000-E 420 CLASS AA CONC (BRIDGE) 398.7 CY 440.00 175428.00 750.00 299025.00 855.00 340888.50

0257 8217000000-E 425 REINF STEEL (BRIDGE) 64,286 LB 0.75 48214.50 1.00 64286.00 1.00 64286.00

0258 8238000000-E 425 SPIRAL COL REINF STL BRG 4,295 LB 1.15 4939.25 1.50 6442.50 3.00 12885.00

0259 8280000000-E 440 STRUCTURAL STEEL Lump Sum 710000.00 770000.00 1142000.00

0260 8294000000-N 442 PAINTING STR STL Lump Sum 114000.00 100000.00 35000.00

0261 8364000000-E 450 HP12X53 PILES 9,060 LF 43.00 389580.00 45.00 407700.00 42.00 380520.00

0262 8453000000-E 454 METHOD B DAMPPROOFING 422 SY 45.00 18990.00 23.00 9706.00 18.00 7596.00

0263 8517000000-E 460 1-*"XH*"CONC PARAPET 2548 LF 141.00 35926.80 80.00 20384.00 165.00 42042.00
(1-0" X 217

0264 8531000000-E 462 4" SLOPE PROTECTION 355 SY 75.00 26625.00 70.00 24850.00 71.00 25205.00

0265 8741000000-N SP  STR DRN SYS i Lump Sum 82500.00 155000.00 82000.00
(9404+63.64 -M1-)

0266 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 9500.00 5000.00 17308.40
4" DIAMETER SIGNAL CONDUIT SYSTEM AT STA
9404+63.64 -M1-

0267 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 132100.00 75000.00 125000.00
SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES

0268 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 3275 LF 365.00 119537.50 328.60 107616.50 365.00 119537.50
METAL FENCE & HANDRAIL

0269 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 468 SY 30.00 14040.00 0.01 4.68 90.00 42120.00
1" ASPHALT PLANKING PROTECTIVE COURSE FOR DECK

0270 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 513 SY 65.00 33345.00 78.00 40014.00 95.00 48735.00
MEMBRANE LAYER WATERPROOFING FOR DECK

0271 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 50 SY 105.00 5250.00 56.00 2800.00 400.00 20000.00
TWO-PART MEMBRANE WATERPROOF- ING SYSTEM
CONTRACT TOTAL TOTAL 19893955.20 TOTAL 23258324.30 TOTAL 26595562.00
ROADWAY ITEMS SUB-TOTAL 17050260.15 SUB-TOTAL 20032755.62 SUB-TOTAL 22051950.60
WALL ITEMS SUB-TOTAL 169110.00 SUB-TOTAL 455500.00 SUB-TOTAL 1191000.00
STRUCTURE ITEMS SUB-TOTAL 2674585.05 SUB-TOTAL 2770068.68 SUB-TOTAL 3352611.40



NOV 13, 2013 09:26 AM ROWAN

TIP NO P-5206B, P-5206C, P-5206D 52000.3.STRO2T4D 2:00PM 9/ 9 018
OCT 15 2013 €203207
FED AID NO FRA-FR-HSR-0006-10- 10.560 M

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, RET WALL, AND STR.
NORTH CAROLINA RR / NORFOLK SOUTHERN MAINLINE REID TO NORTH KANNAPOLIS RAILROAD ROADBED (MP-337 TO MP-348.3).

BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE DEVELOPMENT CO. 1 19893955.20
BLYTHE CONSTRUCTION, INC. 2 23258324.30

CONTI ENTERPRISES, INC 3 26595562.00



NOV 13, 2013 09:26 AM SURRY

TIP NO 1-5603 45825.3.1 2:00 PM 1/ 1 019
OCT 15 2013 C203442
FED AID NO IMPP-077-1(213)95 4.000 MI

MILLING AND RESURFACING.
I-77 FROM MM-95 TO MM-99.

CARL ROSE & SONS, INC. ADAMS CONSTRUCTION COMPANY

ELKIN, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 80000.00 62067.60
0002 0106000000-E 230 BORROW EXCAVATION 800 CY 20.00 16000.00 53.47 42776.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 16 SMI 2500.00 40000.00 3187.71 51003.36
0004 1297000000-E 607 MILL ASP PVMT *****' DTH 112,640 SY 1.61 181350.40 1.43 161075.20
a-1/2")
0005 1523000000-E 610 ASP CONC SURF CRS S9.5C 24,542 TON 44.00 1079848.00 44.43 1090401.06
0006 1575000000-E 620 ASP FOR PLANT MIX 1,448 TON 665.00 962920.00 691.07 1000669.36
0007 1704000000-E SP PATCHING EXIST PAVEMENT 400 TON 200.00 80000.00 191.13 76452.00
0008  1840000000-E 665 MILLED RUMBLE STRIPS 84,480 LF 0.35 29568.00 0.24 20275.20
0009  4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 50000.00 65228.29
TEMPORARY TRAFFIC CONTROL
0010 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 190 SF 6.00 1140.00 6.90 1311.00
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0011 4810000000-E 1205 PAINT PVMT MARKINGS 4" 95,040 LF 0.25 23760.00 0.21 19958.40
0012  4847100000-E 1205 POLYUREA LINES (6" *****) 95,040 LF 0.92 87436.80 1.18 112147.20
(HIGHLY REFLECTIVE ELEMENTS)
0013  4905000000-N 1253 SNOWPLB PVMT MRKER 530 EA 26.50 14045.00 29.87 15831.10
0014 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 25000.00 10606.66
0015 6084000000-E 1660 SEEDING AND MULCHING 5.8 ACR 2000.00 11600.00 1745.85 10125.93
CONTRACT TOTAL TOTAL 2682668.20 TOTAL 2739928.36
ROADWAY [TEMS SUB-TOTAL 2682668.20  SUB-TOTAL 2739928.36
BIDDERS IN ORDER CONTRACT TOTAL
CARL ROSE & SONS, INC. 1 2682668.20

ADAMS CONSTRUCTION COMPANY 2 2739928.36



NOV 13, 2013 09:26 AM CALDWELL, WILKES

TIP NO 11CR.10141.21, 11CR.10971.21, 11CR.20141.21, 11CR.20971.21 2:00 PM 1/ 2 021
OCT 15 2013 C203445
FED AID NO STATE FUNDED 24.860 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-321, 1 SECTION OF US-64, 1 SECTION OF US-421, AND 11 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,568 CY 20.00 31360.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 395 TON 30.00 11850.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 15.68 SMI 2500.00 39200.00
0005 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 58,177 SY 1.25 72721.25
0006 1308000000-E 607 L\SIL#(I\DI ??PHALT PVMT #oeer - ke 800 SY 4.00 3200.00
0007 1308000000-E 607 L\SIL#(I\)I g?PHALT PVMT #eer - ke 37,292 SY 1.50 55938.00
0008 1330000000-E 607 INCIDENTAL MILLING 3,325 SY 14.43 47979.75
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,995 TON 41.00 81795.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 24,060 TON 42.00 1010520.00
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,870 TON 41.00 199670.00
0012 1526000000-E SP ASP CONC SURF CRS S4.75A 4,910 TON 41.00 201310.00
0013 1575000000-E 620 ASP FOR PLANT MIX 2,197 TON 625.00 1373125.00
0014 1704000000-E SP PATCHING EXIST PAVEMENT 200 TON 119.00 23800.00
0015 2830000000-N 858 ADJ MANHOLES 31 EA 790.00 24490.00
0016 2845000000-N 858 ADJMETER OR VALVE BOXES 19 EA 495.00 9405.00
0017 4510000000-N SP LAW ENFORCEMENT 600 HR 30.00 18000.00
0018 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 15000.00

TEMPORARY TRAFFIC CONTROL
0019 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 1,494 SF 5.00 7470.00

WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 688,777 LF 0.11 75765.47
0021 4815000000-E 1205 PAINT PVMT MARKINGS 6" 210,896 LF 0.15 31634.40
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 3,016 LF 0.38 1146.08
0023 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,267 LF 4.25 5384.75
0024 4840000000-N 1205 PAINT PVT MKG CHARACTER 32 EA 55.00 1760.00
0025 4845000000-N 1205 PAINT PVT MKG SYMBOL 589 EA 65.00 38285.00
0026 4900000000-N 1251 PERM RAISED PVMT MARKERS 250 EA 9.25 2312.50
0027 4905000000-N 1253 SNOWPLB PVMT MRKER 1,705 EA 24.50 41772.50
0028 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 12000.00
0029 6084000000-E 1660 SEEDING AND MULCHING 5.7 ACR 2000.00 11400.00
0030 7288000000-E 1715 (PZA\Z/'I'E)D TRENCH (ki) 300 LF 7.00 2100.00
0031 7300000000-E 1715 kJZNZP'{)WED TRENCH (ki) 200 LF 7.00 1400.00
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 250.00 1500.00
0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,812 LF 5.95 16731.40
0034 7456000000-E 1726 LEAD-IN CABLE(***xix) 700 LF 2.00 1400.00

(14-2)



NOV 13, 2013 09:26 AM CALDWELL, WILKES

TIP NO 11CR.10141.21, 11CR.10971.21, 11CR.20141.21, 11CR.20971.21 2:00 PM 2/ 2 021
OCT 15 2013 C203445
FED AID NO STATE FUNDED 24.860 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-321, 1 SECTION OF US-64, 1 SECTION OF US-421, AND 11 SECTIONS OF SECONDARY ROADS.

CONTRACT TOTAL TOTAL 3541426.10
ROADWAY ITEMS SUB-TOTAL 3541426.10
BIDDERS IN ORDER CONTRACT TOTAL

CARL ROSE & SONS, INC. 1 3541426.10



NOV 13, 2013 09:26 AM

HAYWOOD

TIP NO U-4412 35022.3.FD1 2:00PM 1/ 24 022
OCT 15 2013 C203036
FED AID NO STP-1184(4) 1.420 MI
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.
MOUNTAIN CREEK CONTRACTORS WRIGHT BROTHERS BLYTHE DEVELOPMENT CO.
INC  CONSTRUCTION COMPANY, INC.
CATAWBA, NC CHARLESTON, TN CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 580000.00 500000.00 687000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 100000.00 85000.00 88000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 640000.00 85000.00 139000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 5000.00 5000.00 2000.00 2000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 113,000 CY 6.25 706250.00 6.85 774050.00 6.50 734500.00
0006 0029000000-N sP (RGI?NZI; EE)G APPR #krnreer Lump Sum 50000.00 24622.20 39000.00
+217.
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 25.00 12500.00 20.00 10000.00 6.50 3250.00
0008 0106000000-E 230 BORROW EXCAVATION 48,000 CY 8.50 408000.00 7.38 354240.00 9.00 432000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 290 CY 20.00 5800.00 10.95 3175.50 9.00 2610.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 240 LF 30.00 7200.00 10.95 2628.00 4.00 960.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 12,170 SY 4.00 48680.00 3.28 39917.60 3.00 36510.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 370 SY 2.00 740.00 2.19 810.30 1.50 555.00
0013 0192000000-N 260 PROOF ROLLING 7 HR 200.00 1400.00 82.12 574.84 275.00 1925.00
0014 0194000000-E SP  SELECT GRANULAR MATL, CLASS Il 500 CY 30.00 15000.00 54.75 27375.00 40.00 20000.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,265 SY 1.25 17831.25 3.83 54634.95 1.40 19971.00
0016 0199000000-E SP TEMPORARY SHORING 3,200 SF 50.00 160000.00 37.41 119712.00 49.00 156800.00
0017 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,915 TON 38.00 72770.00 50.00 95750.00 35.00 67025.00
0018 0320000000-E 300 FND CONDIT GEOTEXTILE 4240 SY 3.00 12720.00 2.00 8480.00 1.50 6360.00
0019 0366000000-E 310 15"RCPIPE CULV Il 4222 LF 40.00 168880.00 35.00 147770.00 32.00 135104.00
0020 0372000000-E 310 18"RC PIPE CULV Il 928 LF 45.00 41760.00 45.00 41760.00 36.00 33408.00
0021 0378000000-E 310 24"RCPIPE CULV Il 668 LF 50.00 33400.00 55.00 36740.00 47.00 31396.00
0022 0384000000-E 310 30" RC PIPE CULV Il 568 LF 60.00 34080.00 75.00 42600.00 60.00 34080.00
0023 0390000000-E 310 36" RC PIPE CULV Il 60 LF 125.00 7500.00 100.00 6000.00 78.00 4680.00
0024 0448200000-E 310 15"RCP CULV CLASS IV 312 LF 45.00 14040.00 45.00 14040.00 33.00 10296.00
0025 0576000000-E 310 (;4 .(.:% I:(I)I;I:I) CULY #wexn 32 LF 200.00 6400.00 120.00 3840.00 160.00 5120.00
0026 0582000000-E 310 15" CS PIPE CULV 0.064" 324 LF 40.00 12960.00 35.00 11340.00 47.00 15228.00
0027 0588000000-E 310 18" CS PIPE CULV 0.064" 188 LF 45.00 8460.00 40.00 7520.00 52.00 9776.00
0028 0636000000-E 310 (ISC% 'SEES’W skt THICK 7 EA 500.00 3500.00 461.82 3232.74 500.00 3500.00
0029 0636000000-E 310 (IBC% 'Séf.g’w skt THICK 3 EA 600.00 1800.00 493.15 1479.45 550.00 1650.00
0030 0995000000-E 340 PIPE REMOVAL 395 LF 10.00 3950.00 10.00 3950.00 15.00 5925.00
0031 1011000000-N 500 FINE GRADING Lump Sum 150000.00 315000.00 157120.50
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,000 TON 25.00 150000.00 35.00 210000.00 28.00 168000.00
0033 1110000000-E 510 STABILIZER AGGREGATE 500 TON 25.00 12500.00 50.00 25000.00 53.00 26500.00
0034 1121000000-E 520 AGGREGATE BASE COURSE 870 TON 30.00 26100.00 35.00 30450.00 27.00 23490.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 2,500 TON 40.00 100000.00 40.00 100000.00 28.00 70000.00
0036 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,850 TON 65.00 575250.00 65.59 580471.50 62.00 548700.00
0037 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,630 TON 65.00 300950.00 66.70 308821.00 64.00 296320.00
0038 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,760 TON 65.00 439400.00 72.26 488477.60 68.00 459680.00
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0039 1575000000-E 620 ASP FOR PLANT MIX 1,020 TON 575.00 586500.00 711.44 725668.80 660.00 673200.00
0040 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 70 TON 275.00 19250.00 273.74 19161.80 150.00 10500.00
0041 1881000000-E SP  GENERIC PAVING ITEM (LF) 385 LF 52.00 20020.00 82.12 31616.20 58.00 22330.00

PEDESTRIAN SAFETY RAIL
0042 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 15.00 2520.00 21.90 3679.20 20.00 3360.00
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 80.00 6720.00 54.75 4599.00 60.00 5040.00
0044  2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 5.00 2500.00 13.14 6570.00 6.50 3250.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 383.23 383.23 275.00 275.00
0046 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 21.90 131.40 31.00 186.00
0047  2143000000-E 818 BLOTTING SAND 15 TON 30.00 450.00 59.68 895.20 45.00 675.00
0048  2190000000-N 828 TEMP STL PLT COVER FOR MDS 10 EA 1000.00 10000.00 599.49 5994.90 300.00 3000.00
0049  2253000000-E 840 PIPE COLLARS 26 CY 1000.00 2600.00 1094.95 2846.87 800.00 2080.00
0050 2264000000-E 840 PIPE PLUGS 123 CY 1000.00 1230.00 1094.95 1346.79 400.00 492.00
0051 2275000000-E Sp FLOWABLE FILL 90 CY 250.00 22500.00 191.62 17245.80 125.00 11250.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 86 EA 1250.00 107500.00 1056.52 90860.72 1350.00 116100.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 114 LF 300.00 3420.00 211.30 2408.82 275.00 3135.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 550.00 3850.00 602.07 4214.49 450.00 3150.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 550.00 6050.00 828.04 9108.44 400.00 4400.00
0056 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 6 EA 600.00 3600.00 661.66 3969.96 500.00 3000.00
0057 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 29 EA 600.00 17400.00 689.60 19998.40 525.00 15225.00
0058 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 25 EA 600.00 15000.00 689.60 17240.00 525.00 13125.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 400.00 800.00 490.29 980.58 350.00 700.00
0060 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 650.00 650.00 770.93 770.93 800.00 800.00
0061 2535000000-E 846 (sxx1 ES)ONCRETE CURB 260 LF 14.00 3640.00 19.49 5067.40 21.00 5460.00
0062 2535000000-E 846 (9Xx1 ES)ONCRETE CURB 170 LF 14.00 2380.00 21.02 3573.40 22.00 3740.00
0063 2549000000-E 846 2-6" CONC CURB & GUTTER 14,320 LF 16.00 229120.00 17.68 253177.60 13.00 186160.00
0064 2591000000-E 848 4" CONCRETE SIDEWALK 4800 SY 32.00 153600.00 4117 197616.00 28.00 134400.00
0065 2605000000-N 848 CONCRETE CURB RAMP 40 EA 800.00 32000.00 1587.68 63507.20 600.00 24000.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 42.00 15120.00 56.94 20498.40 57.00 20520.00
0067 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 140 SY 46.00 6440.00 45.99 6438.60 60.00 8400.00
0068 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 70 SY 46.00 3220.00 63.51 4445.70 59.00 4130.00
0069 2738000000-E SP  GENERIC PAVING ITEM (SY) 290 SY 48.00 13920.00 79.93 23179.70 67.00 19430.00
8" CONCRETE TRUCK APRON

0070 2830000000-N 858 ADJMANHOLES 3 EA 1000.00 3000.00 974.50 2923.50 525.00 1575.00
0071 3030000000-E 862 STL BM GUARDRAIL 2625 LF 14.50 3806.25 16.20 4252.50 16.00 4200.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 12.29 61.45 12.00 60.00
0073 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1750.00 10500.00 1955.27 11731.62 1900.00 11400.00
0074 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1400.00 5600.00 1564.22 6256.88 1500.00 6000.00
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0075 3380000000-E 862 TEMP STL BM GUARDRAIL 400 LF 6.00 2400.00 6.70 2680.00 6.50 2600.00
0076 3389100000-N Sp TEMP GDRL ANCH UNITS 350 2 EA 850.00 1700.00 949.70 1899.40 900.00 1800.00
0077 3563000000-E SP (TE'-\'A)P **" WW FENCE W/POSTS 370 LF 6.50 2405.00 7.26 2686.20 7.00 2590.00
0078 3575000000-E SP  GENERIC FENCING ITEM (LF) 181 LF 12.50 2262.50 13.97 2528.57 13.50 2443.50

TEMPORARY CHAIN LINK FENCE, 72" FABRIC
0079 3578000000-N SP  GENERIC FENCING ITEM (EA) 18 EA 46.00 828.00 51.40 925.20 50.00 900.00

TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK

FENCE
0080 3578000000-N SP  GENERIC FENCING ITEM (EA) 2 EA 125.00 250.00 139.66 279.32 130.00 260.00

TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN

LINK FENCE
0081 3628000000-E 876 RIP RAP, CLASS | 13 TON 75.00 975.00 40.00 520.00 50.00 650.00
0082 3649000000-E 876 RIP RAP, CLASS B 100 TON 60.00 6000.00 40.00 4000.00 48.00 4800.00
0083 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,250 SY 2.00 8500.00 2.13 9052.50 2.50 10625.00
0084 3659000000-N Sp PREFORMED SCOUR HOLES 5 EA 1250.00 6250.00 500.00 2500.00 1150.00 5750.00
0085 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 422 LF 6.58 2776.76 7.35 3101.70 7.50 3165.00
0086 4102000000-N 904 SIGN ERECTION, TYPE E 27 EA 95.00 2565.00 106.14 2865.78 55.00 1485.00
0087  4108000000-N 904 SIGN ERECTION, TYPE F EA 125.00 500.00 139.66 558.64 94.00 376.00
0088 4116100000-N 904 (S[I))GN ERECT, RELOC ** GRD MTD EA 385.00 385.00 430.16 430.16 100.00 100.00
0089 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 31 EA 5.00 155.00 5.59 173.29 1.00 31.00
0090  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,567 SF 4.99 7819.33 6.41 10044.47 5.50 8618.50
0091  4405000000-E 1110 WORK ZONE SIGNS (PORT) 512 SF 8.85 4531.20 11.37 5821.44 17.00 8704.00
0092 4410000000-E 1110 WORK ZONE SIGNS (BARR) 330 SF 5.55 1831.50 7.13 2352.90 6.00 1980.00
0093  4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2350.00 2350.00 3019.49 3019.49 2800.00 2800.00
0094  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 9995.00 59970.00 12842.47 77054.82 11500.00 69000.00
0095  4430000000-N 1130 DRUMS 416 EA 32.00 13312.00 4112 17105.92 37.00 15392.00
0096 4435000000-N 1135 CONES 70 EA 15.85 1109.50 20.37 1425.90 19.00 1330.00
0097  4445000000-E 1145 BARRICADES (TYPE Ill) 392 LF 17.95 7036.40 23.06 9039.52 20.00 7840.00
0098  4450000000-N 1150 FLAGGER 9,600 HR 18.00 172800.00 21.90 210240.00 25.00 240000.00
0099  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 3800.00 15200.00 4160.81 16643.24 4200.00 16800.00
0100 4470000000-N 1160 RESET CRASH CUSHION 4 EA 1500.00 6000.00 1642.43 6569.72 1600.00 6400.00
0101 4480000000-N 1165 TMA 1 EA 15515.00 15515.00 16424.25 16424.25 23000.00 23000.00
0102 4485000000-E 1170 PORT CONC BARRIER 400 LF 23.90 9560.00 26.17 10468.00 26.00 10400.00
0103 4500000000-E 1170 RESET PORT CONC BARRIER 400 LF 5.00 2000.00 5.47 2188.00 5.50 2200.00
0104 4510000000-N SP LAW ENFORCEMENT 300 HR 40.00 12000.00 54.75 16425.00 33.00 9900.00
0105 4516000000-N 1180 SKINNY DRUM 120 EA 28.00 3360.00 35.98 4317.60 33.00 3960.00
0106 4650000000-N 1251 TEMP RAISED PVMT MRKS 463 EA 5.00 2315.00 5.53 2560.39 7.75 3588.25
0107 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,054 LF 0.55 1129.70 0.61 1252.94 1.35 2772.90
0108 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,768 LF 0.62 5436.16 0.69 6049.92 1.40 12275.20
0109 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 132 LF 2.00 264.00 2.21 291.72 3.00 396.00
0110 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 203 LF 3.00 609.00 3.32 673.96 3.10 629.30
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0111  4702000000-E 1205 12"WIDE THERMO 120 MILS 52 LF 4.00 208.00 4.42 229.84 11.00 572.00
0112 4710000000-E 1205 24"WIDE THERMO 120 MILS 182 LF 6.50 1183.00 7.19 1308.58 14.00 2548.00
0113 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 100.00 300.00 110.60 331.80 175.00 525.00
0114 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 60 EA 100.00 6000.00 110.60 6636.00 170.00 10200.00
0115 4770000000-E 1205 ?I:/;:OLD APPL PLSTIC LINES TYPE ** 2,332 LF 1.60 3731.20 1.77 4127.64 3.00 6996.00
0116 4810000000-E 1205 PAINT PVMT MARKINGS 4" 166,560 LF 0.25 41640.00 0.28 46636.80 0.20 33312.00
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 744 LF 2.00 1488.00 2.21 1644.24 3.00 2232.00
0118 4840000000-N 1205 PAINT PVT MKG CHARACTER 30 EA 20.00 600.00 22.12 663.60 65.00 1950.00
0119 4845000000-N 1205 PAINT PVT MKG SYMBOL 101 EA 50.00 5050.00 55.30 5585.30 75.00 7575.00
0120 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,700 LF 1.00 5700.00 111 6327.00 1.00 5700.00
0121 4870000000-E 1205 LINE REMOVAL 24" WIDE 360 LF 3.00 1080.00 3.32 1195.20 6.00 2160.00
0122 4900000000-N 1251 PERM RAISED PVMT MARKERS 32 EA 10.00 320.00 11.06 353.92 28.00 896.00
0123 4905000000-N 1253 SNOWPLB PVMT MRKER 167 EA 29.00 4843.00 32.07 5355.69 36.00 6012.00
0124 5325000000-E 1510 :I'I")WATER LINE 10 LF 34.00 340.00 37.99 379.90 54.00 540.00
0125 5325000000-E 1510 :I"l\//\Z%TER LINE 62 LF 22.00 1364.00 24.58 1523.96 28.00 1736.00
0126 5325200000-E 1510 2" WATER LINE 402 LF 19.00 7638.00 21.23 8534.46 30.00 12060.00
0127 5325400000-E 1510 4" WATER LINE 21 LF 30.00 630.00 33.52 703.92 56.00 1176.00
0128 5325600000-E 1510 6" WATER LINE 82 LF 35.50 2911.00 39.66 3252.12 63.00 5166.00
0129 5325800000-E 1510 8" WATER LINE 262 LF 36.50 9563.00 40.78 10684.36 48.00 12576.00
0130 5326000000-E 1510 10" WATER LINE 2,790 LF 39.00 108810.00 43.57 121560.30 47.00 131130.00
0131 5326200000-E 1510 12" WATER LINE 1,308 LF 50.00 65400.00 55.86 73064.88 62.00 81096.00
0132 5536000000-E 1515 2" VALVE 4 EA 709.00 2836.00 792.16 3168.64 560.00 2240.00
0133 5538000000-E 1515 4" VALVE 1 EA 803.00 803.00 897.19 897.19 850.00 850.00
0134 5540000000-E 1515 6" VALVE 2 EA 890.00 1780.00 994.40 1988.80 850.00 1700.00
0135 5546000000-E 1515 8" VALVE 2 EA 1268.00 2536.00 1416.74 2833.48 1250.00 2500.00
0136 5552000000-E 1515 10" VALVE 4 EA 1790.00 7160.00 1999.96 7999.84 1650.00 6600.00
0137 5558000000-E 1515 12" VALVE 3 EA 2182.00 6546.00 2437.94 7313.82 1850.00 5550.00
0138 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 1208.00 2416.00 1349.70 2699.40 2150.00 4300.00
0139 5648000000-N 1515 RELOCATE WATER METER 15 EA 463.00 6945.00 517.31 7759.65 1100.00 16500.00
0140 5649000000-N 1515 RECONNECT WATER METER 2 EA 815.00 1630.00 910.60 1821.20 850.00 1700.00
0141 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 EA 1802.00 3604.00 2013.37 4026.74 825.00 1650.00
0142 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,231 LF 3.00 6693.00 3.35 7473.85 10.00 22310.00
0143 5801000000-E 1530 ABANDON 8" UTILITY PIPE 110 LF 7.30 803.00 8.16 897.60 10.00 1100.00
0144 5802000000-E 1530 ABANDON 10" UTILITY PIPE 211 LF 9.50 2004.50 10.61 2238.71 8.00 1688.00
0145 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,357 LF 12.00 16284.00 13.41 18197.37 11.50 15605.50
0146 5835700000-E 1540 16" ENCASEMENT PIPE 54 LF 34.50 1863.00 38.55 2081.70 89.00 4806.00
0147 5835800000-E 1540 18" ENCASEMENT PIPE 60 LF 60.00 3600.00 67.04 4022.40 100.00 6000.00
0148 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 125 LF 458.00 5725.00 511.72 6396.50 140.00 1750.00
0149 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 125 LF 458.00 5725.00 511.72 6396.50 1325.00 16562.50
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0150 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 11104.00 11104.00 12406.45 12406.45 3100.00 3100.00

RELOCATE EXISTING WATER VAULT
0151 5888000000-E SP  GENERIC UTILITY ITEM (LF) 211 LF 83.50 17618.50 93.29 19684.19 323.00 68153.00

10" WATER LINE WITH TEMPORARY BYPASS
0152 5888000000-E SP  GENERIC UTILITY ITEM (LF) 299 LF 30.00 8970.00 33.52 10022.48 70.00 20930.00

BURIED POWER DUCT
0153 5888000000-E SP  GENERIC UTILITY ITEM (LF) 367 LF 19.50 7156.50 21.79 7996.93 80.00 29360.00

BURIED TELECOMMUNICATIONS DUCT
0154 6000000000-E 1605 TEMPORARY SILT FENCE 6,800 LF 2.00 13600.00 2.19 14892.00 2.20 14960.00
0155 6006000000-E 1610 EROS CONTRL STONE CL A 2,350 TON 32.00 75200.00 49.27 115784.50 45.00 105750.00
0156 6009000000-E 1610 EROS CONTRL STONE CL B 4,000 TON 32.00 128000.00 49.27 197080.00 47.00 188000.00
0157 6012000000-E 1610 SEDIMENT CONTROL STONE 3,325 TON 32.00 106400.00 49.27 163822.75 42.00 139650.00
0158 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 800.00 24000.00 875.96 26278.80 888.00 26640.00
0159 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 3.00 2250.00 3.28 2460.00 3.25 2437.50
0160 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 1200.00 6000.00 1313.94 6569.70 1330.00 6650.00
0161 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,500 LF 10.34 36190.00 16.42 57470.00 10.00 35000.00
0162 6029000000-E SP  SAFETY FENCE 1,200 LF 1.50 1800.00 1.64 1968.00 1.60 1920.00
0163 6030000000-E 1630 SILT EXCAVATION 6,500 CY 5.00 32500.00 10.95 71175.00 9.00 58500.00
0164 6036000000-E 1631 MATTING FOR EROS CONTROL 60,500 SY 1.10 66550.00 1.20 72600.00 1.25 75625.00
0165 6037000000-E SP COIR FIBER MAT 60 SY 10.00 600.00 10.95 657.00 11.00 660.00
0166 6038000000-E SP PERM SOIL REINF MAT 750 SY 4.00 3000.00 4.38 3285.00 4.50 3375.00
0167 6042000000-E 1632 1/4" HARDWARE CLOTH 4,200 LF 4.50 18900.00 4.38 18396.00 5.05 21210.00
0168 6045000000-E SP :II"S'-'I;EMPORARY PIPE 220 LF 50.00 11000.00 27.37 6021.40 53.00 11660.00
0169 6070000000-N 1639 SPECIAL STILLING BASINS 30 EA 350.00 10500.00 1642.42 49272.60 500.00 15000.00
0170 6071012000-E SP COIR FIBER WATTLE 500 LF 8.00 4000.00 8.76 4380.00 8.50 4250.00
0171 6071020000-E SP  POLYACRYLAMIDE (PAM) 900 LB 12.00 10800.00 13.14 11826.00 10.00 9000.00
0172 6071030000-E 1640 COIR FIBER BAFFLE 1,215 LF 8.00 9720.00 8.76 10643.40 8.50 10327.50
0173 6071050000-E SP :I:SZKI)MMER 5 EA 1000.00 5000.00 1500.00 7500.00 625.00 3125.00
0174 6084000000-E 1660 SEEDING AND MULCHING 25 ACR 1600.00 40000.00 1751.92 43798.00 1750.00 43750.00
0175 6087000000-E 1660 MOWING 12.5 ACR 60.00 750.00 65.70 821.25 66.00 825.00
0176 6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 5.00 1500.00 5.47 1641.00 5.50 1650.00
0177 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1000.00 1000.00 1094.95 1094.95 1110.00 1110.00
0178 6096000000-E 1662 SEED FOR SUPP SEEDING 575 LB 10.00 5750.00 10.95 6296.25 11.00 6325.00
0179 6108000000-E 1665 FERTILIZER TOPDRESSING 17.25 TON 900.00 15525.00 985.45 16999.01 975.00 16818.75
0180 6111000000-E SP  IMPERVIOUS DIKE 205 LF 50.00 10250.00 54.75 11223.75 60.00 12300.00
0181 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 54.75 547.50 55.00 550.00
0182 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 1.00 100.00 1.09 109.00 50.00 5000.00
0183 6123000000-E 1670 REFORESTATION 2 ACR 1500.00 3000.00 1642.43 3284.86 1600.00 3200.00
0184 6126000000-E SP  STREAMBANK REFORESTATION 0.2 ACR 15000.00 3000.00 16424.25 3284.85 16000.00 3200.00
0185 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 6 EA 850.00 5100.00 949.70 5698.20 925.00 5550.00
0186 7060000000-E 1705 SIGNAL CABLE 3,550 LF 2.25 7987.50 251 8910.50 2.53 8981.50
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0187 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 750.00 8250.00 837.97 9217.67 825.00 9075.00
0188 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 900.00 4500.00 1005.57 5027.85 975.00 4875.00
0189 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1050.00 2100.00 1173.16 2346.32 1150.00 2300.00
0190 7288000000-E 1715 PAVED TRENCH (###xsitines) 130 LF 20.00 2600.00 22.35 2905.50 22.00 2860.00
1,27
0191 7300000000-E 1715 UNPAVED TRENCH (¥*s#skitis) 1,320 LF 6.00 7920.00 6.70 8844.00 6.50 8580.00
1,27
0192 7301000000-E 1715 DIRECT DRILL (*##xssesnes) 455 LF 22.00 10010.00 24.58 11183.90 24.00 10920.00
(3,2
0193  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 13 EA 265.00 3445.00 296.08 3849.04 275.00 3575.00
0194 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 10 EA 450.00 4500.00 502.78 5027.80 475.00 4750.00
0195 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,110 LF 6.75 14242 50 7.54 15909.40 7.58 15993.80
0196 7456000000-E 1726 LEAD-IN CABLE(******¥) 5550 LF 1.50 8325.00 1.68 9324.00 1.60 8880.00
(14-2)
0197 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 7 EA 11960.00 83720.00 13362.85 93539.95 13250.00 92750.00
0198 7613000000-N SP  SOIL TEST 7 EA 900.00 6300.00 1005.57 7038.99 975.00 6825.00
0199 7614100000-E SP DRILLED PIER FOUND 105 CY 300.00 31500.00 335.19 35194.95 325.00 34125.00
0200 7631000000-N SP  MAST ARM W/ MTL POLE DES 7 EA 50.00 350.00 55.86 391.02 56.00 392.00
0201 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 175.00 175.00 195.53 195.53 200.05 200.05
0202 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1000.00 1000.00 1117.30 1117.30 1125.00 1125.00
0203 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 900.00 1800.00 1005.57 2011.14 1000.00 2000.00
0204 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 10750.00 21500.00 12010.93 24021.86 12000.00 24000.00
0205 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 19 EA 100.00 1900.00 111.73 2122.87 112.00 2128.00
0206 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 350.00 700.00 391.06 782.12 398.00 796.00
0207 7960000000-N SP METAL POLE FOUND REMVL 3 EA 600.00 1800.00 670.38 2011.14 675.00 2025.00
0208 7972000000-N SP METAL POLE REMOVAL 3 EA 400.00 1200.00 446.92 1340.76 450.00 1350.00
0209 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1120.00 7840.00 1251.37 8759.59 1250.00 8750.00
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL POLE
CULVERT ITEMS
0210 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 62165.00 27373.74 71650.00
(14+25.00-L-)
0211 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 49000.00 16424.25 20900.00
(24+21.50-L-)
0212 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 44000.00 10949.50 10400.00
(84+01.60-L-)
0213 8133000000-E 414 FND CONDIT MAT, BOX CULV 337 TON 50.00 16850.00 54.75 18450.75 53.00 17861.00
0214 8196000000-E 420 CLASS A CONCRETE (CULV) 4156 CY 900.00 374040.00 598.05 248549.58 565.00 234814.00
0215 8245000000-E 425 REINF STEEL (CULVERT) 46,348 LB 1.00 46348.00 0.93 43103.64 1.10 50982.80
0216 8590000000-E 876 RIP RAP, CLASS ** 92 TON 75.00 6900.00 75.00 6900.00 75.00 6900.00
0]
WALL ITEMS
0217 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 114 SF 60.00 6840.00 65.26 7439.64 50.00 5700.00
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0218 8847000000-E SP  GENERIC RET WALL ITEM (SF) 820 SF 85.00 69700.00 92.14 75554.80 94.00 77080.00
MSE RETAINING WALL NO 1
0219 8847000000-E SP  GENERIC RET WALL ITEM (SF) 1,415 SF 60.00 84900.00 62.83 88904.45 65.00 91975.00
MSE RETAINING WALL NO 2
STRUCTURE ITEMS
0220 8017000000-N SP  CM&R TEMP ACCESS #*#iiiiik Lump Sum 75000.00 42093.66 36000.00
(67+29.11-L-)
0221 8035000000-N 402 REMV EXIST STR #htiionk Lump Sum 60000.00 67376.66 148000.00
(67+29.11-L-)
0222 8105500000-E 411 **-**"DRILLD PIER IN SOIL 285.84 LF 1300.00 371592.00 1567.01 447914.14 1450.00 414468.00
(5'-6")
0223 8105600000-E 411 **-**"DRILLD PIER NO SOIL 226 LF 1400.00 316400.00 1567.01 354144.26 1750.00 395500.00
(5'-6")
0224 8111000000-E 411 PERM STL CASING FOR ** PIER 107.49 LF 400.00 42996.00 442.45 47558.95 440.00 47295.60
(5'-6")
0225 8113000000-N 411 SID INSPECTIONS 1 EA 500.00 500.00 1229.02 1229.02 560.00 560.00
0226 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 1229.02 1229.02 560.00 560.00
0227 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 3072.56 3072.56 1925.00 1925.00
0228 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 25000.00 39000.00
(67+29.11-L-)
0229 8147000000-E 420 REINF CONCRETE DECK SLAB 23,133 SF 25.00 578325.00 23.39 541080.87 28.00 647724.00
0230 8161000000-E 420 GROOVING BRIDGE FLOORS 18,755 SF 0.36 6751.80 0.46 8627.30 0.70 13128.50
0231 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 620.3 CY 575.00 356672.50 556.11 344955.03 740.00 459022.00
0232 8210000000-N 422 BRG APPR SLAB ¥kt Lump Sum 50000.00 47061.50 66000.00
(67+29.11-L-)
0233 8217000000-E 425 REINF STEEL (BRIDGE) 123,480 LB 0.75 92610.00 0.80 98784.00 0.90 111132.00
0234 8238000000-E 425 SPIRAL COL REINF STL BRG 35,630 LB 1.25 44537.50 1.36 48456.80 1.30 46319.00
0235 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,144.64 LF 180.00 566035.20 198.92 625531.79 200.00 628928.00
0236 8364000000-E 450 HP12X53 PILES 505 LF 45.00 22725.00 46.41 23437.05 68.00 34340.00
0237 8475000000-E 460 TWO BAR METAL RAIL 526.47 LF 105.00 55279.35 108.42 57079.88 120.00 63176.40
0238 8482000000-E 460 THREE BAR METAL RAIL 518.67 LF 140.00 72613.80 150.56 78090.96 220.00 114107.40
0239 8517000000-E 460 1-#Xeex"CONC PARAPET 534.87 LF 70.00 37440.90 66.69 35670.48 75.00 40115.25
(1-2" X 2'-6")
0240 8524000000-E SP  **" CHAIN LINK FENCE 105.48 LF 141.00 14872.68 157.54 16617.32 160.00 16876.80
(120"
0241 8524000000-E SP **" CHAIN LINK FENCE 106.18 LF 128.50 13644.13 143.57 15244.26 150.00 15927.00
(72")
0242 8531000000-E 462 4" SLOPE PROTECTION 335 SY 46.00 15410.00 72.00 24120.00 98.00 32830.00
0243 8594000000-E 876 RIPRAPB 329 TON 60.00 19740.00 36.13 11886.77 56.00 18424.00
0244 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 365 SY 2.00 730.00 4.00 1460.00 3.40 1241.00
0245 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20000.00 29902.73 14000.00
0246 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 75000.00 83534.76 90000.00
0247 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 63685.85 65000.00
POWERLINE CONDUIT AND HANGER SYSTEM
0248 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00 49943.10 58000.00

TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM
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FED AID NO STP-1184(4) 1.420 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.
CONTRACT TOTAL TOTAL 11688234.11 TOTAL 11970870.11 TOTAL 12148000.00
ROADWAY ITEMS SUB-TOTAL 7911115.25 SUB-TOTAL 8232431.04 SUB-TOTAL 7940137.25
CULVERT ITEMS SUB-TOTAL 599303.00 SUB-TOTAL 371751.46 SUB-TOTAL 413507.80
WALL ITEMS SUB-TOTAL 161440.00 SUB-TOTAL 171898.89 SUB-TOTAL 174755.00
STRUCTURE ITEMS SUB-TOTAL 3016375.86 SUB-TOTAL 3194788.72 SUB-TOTAL 3619599.95
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 640000.00 600000.00 660000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 120000.00 97500.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 250000.00 905000.00 995000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 15000.00 15000.00 1000.00 1000.00 15000.00 15000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 113,000 CY 5.00 565000.00 9.60 1084800.00 10.83 1223790.00
0006 0029000000-N SP (RGI;INZF; EE)G APPR rkkksckik Lump Sum 67000.00 40000.00 20500.00
+27.
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 12.00 6000.00 15.00 7500.00 18.78 9390.00
0008 0106000000-E 230 BORROW EXCAVATION 48,000 CY 5.00 240000.00 9.40 451200.00 11.28 541440.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 290 CY 26.00 7540.00 4.00 1160.00 15.20 4408.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 240 LF 11.00 2640.00 4.00 960.00 13.99 3357.60
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 12,170 SY 2.00 24340.00 3.50 42595.00 341 41499.70
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 370 SY 8.00 2960.00 3.50 1295.00 341 1261.70
0013 0192000000-N 260 PROOF ROLLING 7 HR 300.00 2100.00 350.00 2450.00 500.00 3500.00
0014 0194000000-E SP  SELECT GRANULAR MATL, CLASS il 500 CY 50.00 25000.00 65.00 32500.00 65.28 32640.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,265 SY 1.25 17831.25 2.00 28530.00 1.22 17403.30
0016 0199000000-E SP TEMPORARY SHORING 3,200 SF 60.00 192000.00 75.00 240000.00 40.52 129664.00
0017 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,915 TON 40.00 76600.00 33.00 63195.00 32.76 62735.40
0018 0320000000-E 300 FND CONDIT GEOTEXTILE 4,240 SY 1.35 5724.00 3.55 15052.00 3.57 15136.80
0019 0366000000-E 310 15"RCPIPE CULV Il 4,222 LF 33.00 139326.00 29.50 124549.00 29.40 124126.80
0020 0372000000-E 310 18"RCPIPE CULV I 928 LF 36.00 33408.00 31.50 29232.00 31.50 29232.00
0021 0378000000-E 310 24"RCPIPE CULV Il 668 LF 47.00 31396.00 45.00 30060.00 45.15 30160.20
0022 0384000000-E 310 30" RCPIPE CULV I 568 LF 54.00 30672.00 64.00 36352.00 64.05 36380.40
0023 0390000000-E 310 36" RCPIPE CULV Il 60 LF 122.00 7320.00 80.00 4800.00 76.65 4599.00
0024 0448200000-E 310 15"RCP CULV CLASS IV 312 LF 27.00 8424.00 31.00 9672.00 30.45 9500.40
0025 0576000000-E 310 ’(*;4(3% I:(I)I;E) CULY Hprxn 32 LF 600.00 19200.00 122.00 3904.00 121.80 3897.60
0026 0582000000-E 310 15" CSPIPE CULV 0.064" 324 LF 35.00 11340.00 33.00 10692.00 32.55 10546.20
0027 0588000000-E 310 18" CSPIPE CULV 0.064" 188 LF 48.00 9024.00 35.00 6580.00 35.18 6613.84
0028 0636000000-E 310 ZISC% léléE?W Feeek THICK 7 EA 155.00 1085.00 360.00 2520.00 360.15 2521.05
0029 0636000000-E 310 ZIBC% léléE?W Feeek THICK 3 EA 185.00 555.00 385.00 1155.00 384.30 1152.90
0030 0995000000-E 340 PIPE REMOVAL 395 LF 25.00 9875.00 12.00 4740.00 12.75 5036.25
0031 1011000000-N 500 FINE GRADING Lump Sum 200000.00 550000.00 175000.00
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,000 TON 28.00 168000.00 25.00 150000.00 35.00 210000.00
0033 1110000000-E 510 STABILIZER AGGREGATE 500 TON 39.00 19500.00 26.00 13000.00 42.17 21085.00
0034 1121000000-E 520 AGGREGATE BASE COURSE 870 TON 32.00 27840.00 25.00 21750.00 42.17 36687.90
0035 1220000000-E 545 INCIDENTAL STONE BASE 2,500 TON 32.00 80000.00 26.00 65000.00 42.17 105425.00
0036 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,850 TON 60.00 531000.00 62.00 548700.00 61.95 548257.50
0037 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,630 TON 61.00 282430.00 63.00 291690.00 63.00 291690.00
0038 1519000000-E 610 ASP CONC SURF CRS $9.5B 6,760 TON 66.00 446160.00 68.00 459680.00 68.25 461370.00
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0039 1575000000-E 620 ASP FOR PLANT MIX 1,020 TON 640.00 652800.00 670.00 683400.00 682.50 696150.00
0040 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 70 TON 150.00 10500.00 175.00 12250.00 350.00 24500.00
0041 1881000000-E SP  GENERIC PAVING ITEM (LF) 385 LF 65.00 25025.00 80.00 30800.00 54.60 21021.00

PEDESTRIAN SAFETY RAIL
0042 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 6.50 1092.00 10.00 1680.00 11.20 1881.60
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 54.00 4536.00 40.00 3360.00 49.77 4180.68
0044  2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 4.00 2000.00 5.00 2500.00 5.13 2565.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 155.00 155.00 150.00 150.00 1127.85 1127.85
0046 2077000000-E 815 6" OUTLET PIPE 6 LF 6.50 39.00 10.00 60.00 31.75 190.50
0047  2143000000-E 818 BLOTTING SAND 15 TON 60.00 900.00 100.00 1500.00 45.55 683.25
0048  2190000000-N 828 TEMP STL PLT COVER FOR MDS 10 EA 150.00 1500.00 575.00 5750.00 267.56 2675.60
0049  2253000000-E 840 PIPE COLLARS 26 CY 825.00 2145.00 1200.00 3120.00 975.50 2536.30
0050 2264000000-E 840 PIPE PLUGS 123 CY 1800.00 2214.00 1200.00 1476.00 1035.95 1274.22
0051 2275000000-E Sp FLOWABLE FILL 90 CY 150.00 13500.00 255.00 22950.00 310.45 27940.50
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 86 EA 1400.00 120400.00 1275.00 109650.00 1276.80 109804.80
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 114 LF 160.00 1824.00 210.00 2394.00 210.00 2394.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 540.00 3780.00 495.00 3465.00 488.25 3417.75
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 500.00 5500.00 430.00 4730.00 428.40 4712.40
0056 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 6 EA 600.00 3600.00 525.00 3150.00 119.39 716.34
0057 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 29 EA 610.00 17690.00 550.00 15950.00 552.30 16016.70
0058 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 25 EA 610.00 15250.00 550.00 13750.00 552.30 13807.50
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 500.00 1000.00 375.00 750.00 368.55 737.10
0060 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 1500.00 1500.00 750.00 750.00 2600.00 2600.00
0061 2535000000-E 846 (sxx1 ES)ONCRETE CURB 260 LF 26.00 6760.00 17.50 4550.00 17.49 4547.40
0062 2535000000-E 846 :;':X;*l;?NCRETECURB 170 LF 31.00 5270.00 18.75 3187.50 18.81 3197.70
0063 2549000000-E 846 2-6" CONC CURB & GUTTER 14,320 LF 24.00 343680.00 19.20 274944.00 19.23 275373.60
0064 2591000000-E 848 4" CONCRETE SIDEWALK 4800 SY 49.00 235200.00 32.50 156000.00 32.63 156624.00
0065 2605000000-N 848 CONCRETE CURB RAMP 40 EA 1500.00 60000.00 1590.00 63600.00 1593.90 63756.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 77.00 27720.00 47.00 16920.00 46.60 16776.00
0067 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 140 SY 75.00 10500.00 48.00 6720.00 48.01 6721.40
0068 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 70 SY 99.00 6930.00 48.00 3360.00 48.01 3360.70
0069 2738000000-E SP  GENERIC PAVING ITEM (SY) 290 SY 85.00 24650.00 55.00 15950.00 53.72 15578.80
8" CONCRETE TRUCK APRON

0070 2830000000-N 858 ADJMANHOLES 3 EA 800.00 2400.00 500.00 1500.00 1213.80 3641.40
0071 3030000000-E 862 STL BM GUARDRAIL 2625 LF 16.00 4200.00 16.25 4265.63 15.22 3995.25
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.00 60.00 10.50 52.50 11.55 57.75
0073 3270000000-N SP GR ANCHOR TYPE 350 6 EA 2000.00 12000.00 2100.00 12600.00 1837.50 11025.00
0074 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1600.00 6400.00 1470.00 5880.00
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0075 3380000000-E 862 TEMP STL BM GUARDRAIL 400 LF 11.00 4400.00 10.50 4200.00 6.30 2520.00
0076 3389100000-N Sp TEMP GDRL ANCH UNITS 350 2 EA 2400.00 4800.00 1050.00 2100.00 892.50 1785.00
0077 3563000000-E SP (TE-\-A)P *** WW FENCE W/POSTS 370 LF 7.00 2590.00 25.00 9250.00 6.83 2527.10
0078 3575000000-E SP  GENERIC FENCING ITEM (LF) 181 LF 13.00 2353.00 25.00 4525.00 13.13 2376.53

TEMPORARY CHAIN LINK FENCE, 72" FABRIC
0079 3578000000-N SP  GENERIC FENCING ITEM (EA) 18 EA 47.00 846.00 100.00 1800.00 48.30 869.40

TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK

FENCE
0080 3578000000-N SP  GENERIC FENCING ITEM (EA) 2 EA 130.00 260.00 500.00 1000.00 131.25 262.50

TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN

LINK FENCE
0081 3628000000-E 876 RIP RAP, CLASS | 13 TON 100.00 1300.00 45.00 585.00 52.50 682.50
0082 3649000000-E 876 RIP RAP, CLASS B 100 TON 0.01 1.00 48.00 4800.00 52.50 5250.00
0083 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,250 SY 1.25 5312.50 2.50 10625.00 3.63 15427.50
0084 3659000000-N Sp PREFORMED SCOUR HOLES 5 EA 1500.00 7500.00 675.00 3375.00 831.53 4157.65
0085 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 422 LF 7.00 2954.00 7.00 2954.00 7.14 3013.08
0086 4102000000-N 904 SIGN ERECTION, TYPE E 27 EA 100.00 2700.00 100.00 2700.00 52.50 1417.50
0087 4108000000-N 904 SIGN ERECTION, TYPE F EA 130.00 520.00 131.00 524.00 89.25 357.00
0088 4116100000-N 904 (S[I))GN ERECT, RELOC ** GRD MTD EA 400.00 400.00 405.00 405.00 99.75 99.75
0089 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 31 EA 5.50 170.50 5.25 162.75 1.05 32.55
0090 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,567 SF 5.00 7835.00 5.25 8226.75 5.24 8211.08
0091  4405000000-E 1110 WORK ZONE SIGNS (PORT) 512 SF 9.00 4608.00 13.00 6656.00 9.29 4756.48
0092 4410000000-E 1110 WORK ZONE SIGNS (BARR) 330 SF 6.00 1980.00 6.00 1980.00 5.83 1923.90
0093  4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2400.00 2400.00 4500.00 4500.00 2467.50 2467.50
0094  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 10000.00 60000.00 15000.00 90000.00 10494.75 62968.50
0095  4430000000-N 1130 DRUMS 416 EA 35.00 14560.00 50.00 20800.00 35.00 14560.00
0096 4435000000-N 1135 CONES 70 EA 20.00 1400.00 50.00 3500.00 35.00 2450.00
0097  4445000000-E 1145 BARRICADES (TYPE Ill) 392 LF 26.34 10325.28 19.00 7448.00 18.85 7389.20
0098  4450000000-N 1150 FLAGGER 9,600 HR 0.01 96.00 18.00 172800.00 15.00 144000.00
0099  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 4500.00 18000.00 4000.00 16000.00 3990.00 15960.00
0100 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2000.00 8000.00 1600.00 6400.00 1575.00 6300.00
0101 4480000000-N 1165 TMA 1 EA 20000.00 20000.00 8500.00 8500.00 20842.50 20842.50
0102 4485000000-E 1170 PORT CONC BARRIER 400 LF 25.00 10000.00 25.00 10000.00 25.10 10040.00
0103  4500000000-E 1170 RESET PORT CONC BARRIER 400 LF 6.00 2400.00 5.25 2100.00 5.25 2100.00
0104 4510000000-N SP LAW ENFORCEMENT 300 HR 25.00 7500.00 80.00 24000.00 50.00 15000.00
0105 4516000000-N 1180 SKINNY DRUM 120 EA 30.00 3600.00 35.00 4200.00 75.00 9000.00
0106 4650000000-N 1251 TEMP RAISED PVMT MRKS 463 EA 8.00 3704.00 5.25 2430.75 5.25 2430.75
0107 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,054 LF 1.40 2875.60 0.60 1232.40 0.58 1191.32
0108 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,768 LF 1.50 13152.00 0.65 5699.20 0.65 5699.20
0109 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 132 LF 3.10 409.20 2.10 277.20 2.10 277.20
0110 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 203 LF 3.20 649.60 3.15 639.45 3.15 639.45
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0111  4702000000-E 1205 12"WIDE THERMO 120 MILS 52 LF 12.00 624.00 4.25 221.00 4.20 218.40
0112 4710000000-E 1205 24"WIDE THERMO 120 MILS 182 LF 15.00 2730.00 7.00 1274.00 6.83 1243.06
0113 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 180.00 540.00 105.00 315.00 105.00 315.00
0114 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 60 EA 175.00 10500.00 105.00 6300.00 105.00 6300.00
0115 4770000000-E 1205 ?I:/;:OLD APPL PLSTIC LINES TYPE ** 2,332 LF 3.15 7345.80 1.75 4081.00 1.68 3917.76
0116 4810000000-E 1205 PAINT PVMT MARKINGS 4" 166,560 LF 0.25 41640.00 0.30 49968.00 0.26 43305.60
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 744 LF 3.10 2306.40 2.10 1562.40 2.10 1562.40
0118 4840000000-N 1205 PAINT PVT MKG CHARACTER 30 EA 67.00 2010.00 21.00 630.00 21.00 630.00
0119 4845000000-N 1205 PAINT PVT MKG SYMBOL 101 EA 78.00 7878.00 52.50 5302.50 52.50 5302.50
0120 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,700 LF 1.10 6270.00 1.05 5985.00 1.05 5985.00
0121 4870000000-E 1205 LINE REMOVAL 24" WIDE 360 LF 6.10 2196.00 3.15 1134.00 3.15 1134.00
0122 4900000000-N 1251 PERM RAISED PVMT MARKERS 32 EA 26.00 832.00 10.50 336.00 10.50 336.00
0123 4905000000-N 1253 SNOWPLB PVMT MRKER 167 EA 35.00 5845.00 30.50 5093.50 30.45 5085.15
0124 5325000000-E 1510 :I'I")WATER LINE 10 LF 90.00 900.00 36.00 360.00 35.70 357.00
0125 5325000000-E 1510 :I"l\//\Z%TER LINE 62 LF 25.00 1550.00 23.00 1426.00 23.10 1432.20
0126 5325200000-E 1510 2" WATER LINE 402 LF 20.00 8040.00 20.00 8040.00 19.95 8019.90
0127 5325400000-E 1510 4" WATER LINE 21 LF 95.00 1995.00 32.00 672.00 31.50 661.50
0128 5325600000-E 1510 6" WATER LINE 82 LF 70.00 5740.00 38.00 3116.00 37.28 3056.96
0129 5325800000-E 1510 8" WATER LINE 262 LF 65.00 17030.00 38.25 10021.50 38.33 10042.46
0130 5326000000-E 1510 10" WATER LINE 2,790 LF 100.00 279000.00 41.00 114390.00 40.95 114250.50
0131 5326200000-E 1510 12" WATER LINE 1,308 LF 110.00 143880.00 52.50 68670.00 52.50 68670.00
0132 5536000000-E 1515 2" VALVE 4 EA 700.00 2800.00 750.00 3000.00 744.45 2977.80
0133 5538000000-E 1515 4" VALVE 1 EA 900.00 900.00 850.00 850.00 843.15 843.15
0134 5540000000-E 1515 6" VALVE 2 EA 1000.00 2000.00 935.00 1870.00 934.50 1869.00
0135 5546000000-E 1515 8" VALVE 2 EA 1500.00 3000.00 1325.00 2650.00 1331.40 2662.80
0136 5552000000-E 1515 10" VALVE 4 EA 2000.00 8000.00 1875.00 7500.00 1879.50 7518.00
0137 5558000000-E 1515 12" VALVE 3 EA 2500.00 7500.00 2300.00 6900.00 2291.10 6873.30
0138 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 4000.00 8000.00 1275.00 2550.00 1268.40 2536.80
0139 5648000000-N 1515 RELOCATE WATER METER 15 EA 1000.00 15000.00 485.00 7275.00 486.15 7292.25
0140 5649000000-N 1515 RECONNECT WATER METER 2 EA 500.00 1000.00 855.00 1710.00 855.75 1711.50
0141 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 EA 1500.00 3000.00 1900.00 3800.00 1892.10 3784.20
0142 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,231 LF 4.00 8924.00 3.15 7027.65 3.15 7027.65
0143 5801000000-E 1530 ABANDON 8" UTILITY PIPE 110 LF 16.00 1760.00 7.65 841.50 7.67 843.70
0144 5802000000-E 1530 ABANDON 10" UTILITY PIPE 211 LF 2.50 527.50 9.95 2099.45 9.98 2105.78
0145 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,357 LF 7.00 9499.00 12.60 17098.20 12.60 17098.20
0146 5835700000-E 1540 16" ENCASEMENT PIPE 54 LF 95.00 5130.00 36.15 1952.10 36.23 1956.42
0147 5835800000-E 1540 18" ENCASEMENT PIPE 60 LF 110.00 6600.00 63.00 3780.00 63.00 3780.00
0148 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 125 LF 300.00 3750.00 480.00 6000.00 480.90 6011.25
0149 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 125 LF 1400.00 17500.00 480.00 6000.00 480.90 6011.25
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0150 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 6000.00 6000.00 12000.00 12000.00 11659.20 11659.20

RELOCATE EXISTING WATER VAULT
0151 5888000000-E SP  GENERIC UTILITY ITEM (LF) 211 LF 250.00 52750.00 87.50 18462.50 87.68 18500.48

10" WATER LINE WITH TEMPORARY BYPASS
0152 5888000000-E SP  GENERIC UTILITY ITEM (LF) 299 LF 31.00 9269.00 31.50 9418.50 31.50 9418.50

BURIED POWER DUCT
0153 5888000000-E SP  GENERIC UTILITY ITEM (LF) 367 LF 20.00 7340.00 20.50 7523.50 20.48 7516.16

BURIED TELECOMMUNICATIONS DUCT
0154 6000000000-E 1605 TEMPORARY SILT FENCE 6,800 LF 2.10 14280.00 2.15 14620.00 2.10 14280.00
0155 6006000000-E 1610 EROS CONTRL STONE CL A 2,350 TON 34.00 79900.00 33.20 78020.00 42.17 99099.50
0156 6009000000-E 1610 EROS CONTRL STONE CL B 4,000 TON 37.00 148000.00 41.10 164400.00 46.71 186840.00
0157 6012000000-E 1610 SEDIMENT CONTROL STONE 3,325 TON 31.00 103075.00 35.45 117871.25 42.17 140215.25
0158 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 1100.00 33000.00 840.00 25200.00 577.50 17325.00
0159 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 2.20 1650.00 3.15 2362.50 2.89 2167.50
0160 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 750.00 3750.00 1260.00 6300.00 945.00 4725.00
0161 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,500 LF 9.00 31500.00 10.25 35875.00 12.43 43505.00
0162 6029000000-E SP  SAFETY FENCE 1,200 LF 2.20 2640.00 1.60 1920.00 1.58 1896.00
0163 6030000000-E 1630 SILT EXCAVATION 6,500 CY 3.50 22750.00 10.00 65000.00 11.28 73320.00
0164 6036000000-E 1631 MATTING FOR EROS CONTROL 60,500 SY 1.85 111925.00 1.15 69575.00 1.24 75020.00
0165 6037000000-E SP COIR FIBER MAT 60 SY 8.00 480.00 10.50 630.00 6.04 362.40
0166 6038000000-E SP PERM SOIL REINF MAT 750 SY 6.00 4500.00 4.25 3187.50 4.83 3622.50
0167 6042000000-E 1632 1/4" HARDWARE CLOTH 4,200 LF 5.50 23100.00 3.15 13230.00 2.99 12558.00
0168 6045000000-E SP :II"S'-'I;EMPORARY PIPE 220 LF 45.00 9900.00 75.00 16500.00 60.28 13261.60
0169 6070000000-N 1639 SPECIAL STILLING BASINS 30 EA 600.00 18000.00 950.00 28500.00 1026.55 30796.50
0170 6071012000-E SP COIR FIBER WATTLE 500 LF 8.50 4250.00 8.40 4200.00 7.88 3940.00
0171 6071020000-E SP  POLYACRYLAMIDE (PAM) 900 LB 8.50 7650.00 4.50 4050.00 9.45 8505.00
0172 6071030000-E 1640 COIR FIBER BAFFLE 1,215 LF 6.50 7897.50 12.50 15187.50 4.99 6062.85
0173 6071050000-E SP :I:SZKI)MMER 5 EA 750.00 3750.00 1000.00 5000.00 965.65 4828.25
0174 6084000000-E 1660 SEEDING AND MULCHING 25 ACR 1450.00 36250.00 1675.00 41875.00 1601.25 40031.25
0175 6087000000-E 1660 MOWING 12.5 ACR 70.00 875.00 65.00 812.50 63.00 787.50
0176 6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 2.20 660.00 5.25 1575.00 4.20 1260.00
0177 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 720.00 720.00 1050.00 1050.00 945.00 945.00
0178 6096000000-E 1662 SEED FOR SUPP SEEDING 575 LB 2.20 1265.00 10.50 6037.50 5.25 3018.75
0179 6108000000-E 1665 FERTILIZER TOPDRESSING 17.25 TON 720.00 12420.00 950.00 16387.50 945.00 16301.25
0180 6111000000-E SP  IMPERVIOUS DIKE 205 LF 60.00 12300.00 58.00 11890.00 60.00 12300.00
0181 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 33.00 330.00 55.00 550.00 52.50 525.00
0182 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 85.00 8500.00 210.00 21000.00 315.00 31500.00
0183 6123000000-E 1670 REFORESTATION 2 ACR 3300.00 6600.00 1570.00 3140.00 2782.50 5565.00
0184 6126000000-E SP  STREAMBANK REFORESTATION 0.2 ACR 3300.00 660.00 15705.00 3141.00 10500.00 2100.00
0185 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 6 EA 860.00 5160.00 900.00 5400.00 892.50 5355.00
0186 7060000000-E 1705 SIGNAL CABLE 3,550 LF 2.30 8165.00 2.50 8875.00 2.36 8378.00
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0187 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 800.00 8800.00 800.00 8800.00 787.50 8662.50
0188 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 1000.00 5000.00 950.00 4750.00 945.00 4725.00
0189 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1100.00 2200.00 1100.00 2200.00 1102.50 2205.00
0190 7288000000-E 1715 PAVED TRENCH (###xsitines) 130 LF 21.00 2730.00 21.00 2730.00 21.00 2730.00
1,27
0191 7300000000-E 1715 UNPAVED TRENCH (¥*s#skitis) 1,320 LF 6.25 8250.00 6.50 8580.00 6.30 8316.00
1,27
0192 7301000000-E 1715 DIRECT DRILL (*##xssesnes) 455 LF 23.00 10465.00 25.00 11375.00 23.10 10510.50
(3,2
0193  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 13 EA 300.00 3900.00 280.00 3640.00 278.25 3617.25
0194 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 10 EA 500.00 5000.00 475.00 4750.00 472.50 4725.00
0195 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,110 LF 7.00 14770.00 7.10 14981.00 7.09 14959.90
0196 7456000000-E 1726 LEAD-IN CABLE(******¥) 5550 LF 1.60 8880.00 1.60 8880.00 1.58 8769.00
(14-2)
0197 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 7 EA 12000.00 84000.00 12550.00 87850.00 12558.00 87906.00
0198 7613000000-N SP  SOIL TEST 7 EA 1000.00 7000.00 950.00 6650.00 945.00 6615.00
0199 7614100000-E SP DRILLED PIER FOUND 105 CY 325.00 34125.00 315.00 33075.00 315.00 33075.00
0200 7631000000-N SP  MAST ARM W/ MTL POLE DES 7 EA 55.00 385.00 52.50 367.50 52.50 367.50
0201 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 200.00 200.00 185.00 185.00 183.75 183.75
0202 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1100.00 1100.00 1050.00 1050.00 1050.00 1050.00
0203 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1000.00 2000.00 950.00 1900.00 945.00 1890.00
0204 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11000.00 22000.00 11300.00 22600.00 11287.50 22575.00
0205 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 19 EA 120.00 2280.00 105.00 1995.00 105.00 1995.00
0206 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 400.00 800.00 375.00 750.00 367.50 735.00
0207 7960000000-N SP METAL POLE FOUND REMVL 3 EA 650.00 1950.00 650.00 1950.00 630.00 1890.00
0208 7972000000-N SP METAL POLE REMOVAL 3 EA 450.00 1350.00 425.00 1275.00 420.00 1260.00
0209 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1400.00 9800.00 1250.00 8750.00 1176.00 8232.00
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL POLE
CULVERT ITEMS
0210 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 80000.00 45000.00 60000.00
(14+25.00-L-)
0211 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 60000.00 30000.00 60000.00
(24+21.50-L-)
0212 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 40000.00 25000.00 60000.00
(84+01.60-L-)
0213 8133000000-E 414 FND CONDIT MAT, BOX CULV 337 TON 50.00 16850.00 75.00 25275.00 47.50 16007.50
0214 8196000000-E 420 CLASS A CONCRETE (CULV) 4156 CY 700.00 290920.00 700.00 290920.00 720.53 299452.27
0215 8245000000-E 425 REINF STEEL (CULVERT) 46,348 LB 1.25 57935.00 1.50 69522.00 1.54 71375.92
0216 8590000000-E 876 RIP RAP, CLASS ** 92 TON 60.00 5520.00 70.00 6440.00 54.73 5035.16
0]
WALL ITEMS
0217 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 114 SF 70.00 7980.00 75.00 8550.00 201.48 22968.72
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0218 8847000000-E SP  GENERIC RET WALL ITEM (SF) 820 SF 120.00 98400.00 60.00 49200.00 83.92 68814.40
MSE RETAINING WALL NO 1

0219 8847000000-E SP  GENERIC RET WALL ITEM (SF) 1,415 SF 80.00 113200.00 60.00 84900.00 81.89 115874.35
MSE RETAINING WALL NO 2
STRUCTURE ITEMS

0220 8017000000-N SP  CM&R TEMP ACCESS #*#iiiiik Lump Sum 125000.00 41880.00 60000.00
(67+29.11-L-)

0221 8035000000-N 402 REMV EXIST STR #htiionk Lump Sum 200000.00 18850.00 85000.00
(67+29.11-L-)

0222 8105500000-E 411 **-**"DRILLD PIER IN SOIL 285.84 LF 1400.00 400176.00 890.00 254397.60 183.75 52523.10
(5'-6")

0223 8105600000-E 411 **-**"DRILLD PIER NO SOIL 226 LF 1500.00 339000.00 2410.00 544660.00 1296.75 293065.50
(5'-6")

0224 8111000000-E 411 PERM STL CASING FOR ** PIER 107.49 LF 475.00 51057.75 525.00 56432.25 378.00 40631.22
(5'-6")

0225 8113000000-N 411 SID INSPECTIONS 1 EA 600.00 600.00 2100.00 2100.00 525.00 525.00

0226 8114000000-N 411 SPT TESTING 1 EA 600.00 600.00 2100.00 2100.00 525.00 525.00

0227 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 2100.00 2100.00 1916.25 1916.25

0228 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 10500.00 85000.00
(67+29.11-L-)

0229 8147000000-E 420 REINF CONCRETE DECK SLAB 23,133 SF 32.00 740256.00 25.75 595674.75 32.22 745345.26

0230 8161000000-E 420 GROOVING BRIDGE FLOORS 18,755 SF 0.30 5626.50 0.40 7502.00 0.24 4501.20

0231 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 620.3 CY 500.00 310150.00 525.00 325657.50 730.19 452936.86

0232 8210000000-N 422 BRG APPR SLAB ¥kt Lump Sum 50000.00 41880.00 90000.00
(67+29.11-L-)

0233 8217000000-E 425 REINF STEEL (BRIDGE) 123,480 LB 1.00 123480.00 0.85 104958.00 0.86 106192.80

0234 8238000000-E 425 SPIRAL COL REINF STL BRG 35,630 LB 1.60 57008.00 1.25 44537.50 1.58 56295.40

0235 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,144.64 LF 300.00 943392.00 205.00 644651.20 204.32 642512.84

0236 8364000000-E 450 HP12X53 PILES 505 LF 90.00 45450.00 42.00 21210.00 48.60 24543.00

0237 8475000000-E 460 TWO BAR METAL RAIL 526.47 LF 105.00 55279.35 100.00 52647.00 122.33 64403.08

0238 8482000000-E 460 THREE BAR METAL RAIL 518.67 LF 150.00 77800.50 160.00 82987.20 168.00 87136.56

0239 8517000000-E 460 1-#Xeex"CONC PARAPET 534.87 LF 80.00 42789.60 67.50 36103.73 44,03 23550.33
(1-2" X 2'-6")

0240 8524000000-E SP  **" CHAIN LINK FENCE 105.48 LF 145.00 15294.60 160.00 16876.80 152.25 16059.33
(120"

0241 8524000000-E SP **" CHAIN LINK FENCE 106.18 LF 135.00 14334.30 150.00 15927.00 131.25 13936.13
(72")

0242 8531000000-E 462 4" SLOPE PROTECTION 335 SY 85.00 28475.00 75.00 25125.00 139.80 46833.00

0243 8594000000-E 876 RIPRAPB 329 TON 0.01 3.29 21.00 6909.00 56.34 18535.86

0244 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 365 SY 5.00 1825.00 3.00 1095.00 7.21 2631.65

0245 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 100000.00 15000.00 10256.23

0246 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 100000.00 86000.00 2044.90

0247 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 250000.00 52514.06 41475.00
POWERLINE CONDUIT AND HANGER SYSTEM

0248 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 200000.00 39000.00 28560.00

TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 660000.00 701540.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 186000.00 75000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 295000.00 1115000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 113,000 CY 11.00 1243000.00 5.80 655400.00
0006 0029000000-N SP REINF BRG APPR ****ttrkek Lump Sum 33000.00 72625.00
(67+27.56)
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 16.00 8000.00 6.30 3150.00
0008 0106000000-E 230 BORROW EXCAVATION 48,000 CY 14.00 672000.00 6.00 288000.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 290 CY 6.00 1740.00 10.00 2900.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 240 LF 4.00 960.00 3.50 840.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 12,170 SY 5.00 60850.00 3.00 36510.00
0012 0177000000-E 250 BREAKING OF EXT ASPH PVMT 370 SY 6.00 2220.00 2.00 740.00
0013 0192000000-N 260 PROOF ROLLING 7 HR 240.00 1680.00 200.00 1400.00
0014 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 500 CY 47.00 23500.00 45.00 22500.00
0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,265 SY 2.00 28530.00 1.75 24963.75
0016 0199000000-E SP TEMPORARY SHORING 3,200 SF 33.00 105600.00 55.00 176000.00
0017 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,915 TON 30.00 57450.00 35.00 67025.00
0018 0320000000-E 300 FND CONDIT GEOTEXTILE 4,240 SY 2.20 9328.00 2.00 8480.00
0019 0366000000-E 310 15"RC PIPE CULV I 4,222 LF 45.00 189990.00 34.00 143548.00
0020 0372000000-E 310 18"RCPIPE CULV I 928 LF 49.00 45472.00 37.00 34336.00
0021 0378000000-E 310 24"RCPIPE CULV I 668 LF 57.00 38076.00 51.00 34068.00
0022 0384000000-E 310 30"RCPIPE CULV I 568 LF 67.00 38056.00 63.00 35784.00
0023 0390000000-E 310 36" RC PIPE CULV I 60 LF 79.00 4740.00 69.00 4140.00
0024 0448200000-E 310 15" RCP CULV CLASS IV 312 LF 47.00 14664.00 36.00 11232.00
0025 0576000000-E 310 2;4C% I:(I)I;E) CULYV #xxrxn 32 LF 200.00 6400.00 180.00 5760.00
0026 0582000000-E 310 15" CS PIPE CULV 0.064" 324 LF 45.00 14580.00 38.00 12312.00
0027 0588000000-E 310 18" CS PIPE CULV 0.064" 188 LF 49.00 9212.00 45.00 8460.00
0028 0636000000-E 310 ZISC% ISIéE?W Frekkk! THICK 7 EA 250.00 1750.00 225.00 1575.00
0029 0636000000-E 310 ZIBC% ISIG.E?W Frekkk! THICK 3 EA 300.00 900.00 225.00 675.00
0030 0995000000-E 340 PIPE REMOVAL 395 LF 5.00 1975.00 10.00 3950.00
0031 1011000000-N 500 FINE GRADING Lump Sum 430000.00 315000.00
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,000 TON 22.50 135000.00 35.00 210000.00
0033 1110000000-E 510 STABILIZER AGGREGATE 500 TON 22.50 11250.00 35.00 17500.00
0034 1121000000-E 520 AGGREGATE BASE COURSE 870 TON 22.50 19575.00 30.00 26100.00
0035 1220000000-E 545 INCIDENTAL STONE BASE 2,500 TON 22.50 56250.00 35.00 87500.00
0036 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,850 TON 69.00 610650.00 59.31 524893.50
0037 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,630 TON 69.50 321785.00 60.31 279235.30

0038 1519000000-E 610 ASP CONC SURF CRS $9.5B 6,760 TON 74.50 503620.00 65.34 441698.40
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0039 1575000000-E 620 ASP FOR PLANT MIX 1,020 TON 640.00 652800.00 643.32 656186.40
0040 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 70 TON 200.00 14000.00 125.65 8795.50
0041 1881000000-E SP  GENERIC PAVING ITEM (LF) 385 LF 60.00 23100.00 52.00 20020.00
PEDESTRIAN SAFETY RAIL
0042 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 1.00 168.00 5.00 840.00
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 47.00 3948.00 54.00 4536.00
0044 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 12.00 6000.00 9.00 4500.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 400.00 400.00 250.00 250.00
0046 2077000000-E 815 6" OUTLET PIPE 6 LF 12.00 72.00 15.00 90.00
0047 2143000000-E 818 BLOTTING SAND 15 TON 50.00 750.00 45.00 675.00
0048 2190000000-N 828 TEMP STL PLT COVER FOR MDS 10 EA 500.00 5000.00 750.00 7500.00
0049 2253000000-E 840 PIPE COLLARS 26 CY 1000.00 2600.00 800.00 2080.00
0050 2264000000-E 840 PIPE PLUGS 123 CY 700.00 861.00 800.00 984.00
0051 2275000000-E SP FLOWABLE FILL 90 CY 400.00 36000.00 175.00 15750.00
0052 2286000000-N 840 MASNRY DRAINAGE STRUCT 86 EA 1500.00 129000.00 1500.00 129000.00
0053 2308000000-E 840 MASNRY DRAINAGE STRUCT 11.4 LF 200.00 2280.00 175.00 1995.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 471.00 3297.00 310.00 2170.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 11 EA 425.00 4675.00 700.00 7700.00
0056 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 6 EA 500.00 3000.00 340.00 2040.00
0057 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 29 EA 520.00 15080.00 365.00 10585.00
0058 2374000000-N 840 I(:GR)AME-GRT-HD 840.03 ** 25 EA 520.00 13000.00 365.00 9125.00
0059 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 350.00 700.00 190.00 380.00
0060 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 1100.00 1100.00 750.00 750.00
0061 2535000000-E 846 :;I.‘.X):*léf)ONCRETE CURB 260 LF 27.00 7020.00 16.66 4331.60
0062 2535000000-E 846 :;X):*l ES)ONCRETE CURB 170 LF 32.00 5440.00 17.91 3044.70
0063 2549000000-E 846 2'-6" CONC CURB & GUTTER 14,320 LF 24.00 343680.00 18.31 262199.20
0064 2591000000-E 848 4" CONCRETE SIDEWALK 4,800 SY 48.00 230400.00 31.08 149184.00
0065 2605000000-N 848 CONCRETE CURB RAMP 40 EA 1300.00 52000.00 1518.00 60720.00
0066 2612000000-E 848 6" CONCRETE DRIVEWAY 360 SY 77.00 27720.00 44.38 15976.80
0067 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 140 SY 77.00 10780.00 45.72 6400.80
0068 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 70 SY 103.00 7210.00 45,72 3200.40
0069 2738000000-E SP  GENERIC PAVING ITEM (SY) 290 SY 87.00 25230.00 85.00 24650.00
8" CONCRETE TRUCK APRON
0070 2830000000-N 858 ADJMANHOLES 3 EA 1500.00 4500.00 850.00 2550.00
0071 3030000000-E 862 STL BM GUARDRAIL 2625 LF 15.00 3937.50 14.50 3806.25
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 12.00 60.00 11.00 55.00
0073 3270000000-N SP GR ANCHOR TYPE 350 6 EA 2000.00 12000.00 1750.00 10500.00

0074 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1500.00 6000.00 1400.00 5600.00
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0075 3380000000-E 862 TEMP STL BM GUARDRAIL 400 LF 8.00 3200.00 6.00 2400.00
0076 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 1000.00 2000.00 850.00 1700.00
0077 3563000000-E SP L%M)P **" WW FENCE W/POSTS 370 LF 8.00 2960.00 6.50 2405.00
0078 3575000000-E SP  GENERIC FENCING ITEM (LF) 181 LF 14.00 2534.00 12.50 2262.50

TEMPORARY CHAIN LINK FENCE, 72" FABRIC
0079 3578000000-N SP  GENERIC FENCING ITEM (EA) 18 EA 50.00 900.00 46.00 828.00

TEMPORARY METAL LINE POSTS FOR 72" CHAIN LINK

FENCE
0080 3578000000-N SP  GENERIC FENCING ITEM (EA) 2 EA 150.00 300.00 125.00 250.00

TEMPORARY METAL TERMINAL POSTS FOR 72" CHAIN

LINK FENCE
0081 3628000000-E 876 RIP RAP, CLASS | 13 TON 70.00 910.00 50.00 650.00
0082 3649000000-E 876 RIP RAP, CLASS B 100 TON 40.00 4000.00 45.00 4500.00
0083 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,250 SY 3.00 12750.00 2.00 8500.00
0084 3659000000-N SP PREFORMED SCOUR HOLES 5 EA 1250.00 6250.00 500.00 2500.00
0085 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 422 LF 5.20 2194.40 6.58 2776.76
0086 4102000000-N 904 SIGN ERECTION, TYPE E 27 EA 61.00 1647.00 95.00 2565.00
0087 4108000000-N 904 SIGN ERECTION, TYPE F 4 EA 85.00 340.00 125.00 500.00
0088 4116100000-N 904 (S[I))GN ERECT, RELOC ** GRD MTD 1 EA 110.00 110.00 385.00 385.00
0089 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 31 EA 1.00 31.00 5.00 155.00
0090 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,567 SF 5.00 7835.00 4.99 7819.33
0091 4405000000-E 1110 WORK ZONE SIGNS (PORT) 512 SF 25.00 12800.00 8.85 4531.20
0092 4410000000-E 1110 WORK ZONE SIGNS (BARR) 330 SF 7.00 2310.00 5.55 1831.50
0093 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 1200.00 1200.00 2350.00 2350.00
0094 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 12000.00 72000.00 9995.00 59970.00
0095 4430000000-N 1130 DRUMS 416 EA 50.00 20800.00 32.00 13312.00
0096 4435000000-N 1135 CONES 70 EA 20.00 1400.00 15.85 1109.50
0097 4445000000-E 1145 BARRICADES (TYPE Ill) 392 LF 23.00 9016.00 17.95 7036.40
0098 4450000000-N 1150 FLAGGER 9,600 HR 16.92 162432.00 18.00 172800.00
0099 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 3600.00 14400.00 3800.00 15200.00
0100 4470000000-N 1160 RESET CRASH CUSHION 4 EA 3000.00 12000.00 1500.00 6000.00
0101 4480000000-N 1165 TMA 1 EA 5000.00 5000.00 19850.00 19850.00
0102 4485000000-E 1170 PORT CONC BARRIER 400 LF 24.00 9600.00 23.90 9560.00
0103 4500000000-E 1170 RESET PORT CONC BARRIER 400 LF 12.00 4800.00 5.00 2000.00
0104 4510000000-N SP LAW ENFORCEMENT 300 HR 38.00 11400.00 75.00 22500.00
0105 4516000000-N 1180 SKINNY DRUM 120 EA 35.00 4200.00 28.00 3360.00
0106 4650000000-N 1251 TEMP RAISED PVMT MRKS 463 EA 8.14 3768.82 5.00 2315.00
0107 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,054 LF 1.42 2916.68 0.55 1129.70
0108 4686000000-E 1205 THERMO PVT MKG LINES 4"120 8,768 LF 147 12888.96 0.62 5436.16
0109 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 132 LF 3.15 415.80 2.00 264.00

0110 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 203 LF 3.26 661.78 3.00 609.00
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0111  4702000000-E 1205 12"WIDE THERMO 120 MILS 52 LF 11.55 600.60 4.00 208.00
0112 4710000000-E 1205 24"WIDE THERMO 120 MILS 182 LF 14.70 2675.40 6.50 1183.00
0113 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 183.75 551.25 100.00 300.00
0114 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 60 EA 178.50 10710.00 100.00 6000.00
0115 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 2,332 LF 3.15 7345.80 1.60 3731.20
0116 4810000000-E 1205 PAINT PVMT MARKINGS 4" 166,560 LF 0.21 34977.60 0.25 41640.00
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 744 LF 3.15 2343.60 2.00 1488.00
0118 4840000000-N 1205 PAINT PVT MKG CHARACTER 30 EA 68.25 2047.50 20.00 600.00
0119 4845000000-N 1205 PAINT PVT MKG SYMBOL 101 EA 78.75 7953.75 50.00 5050.00
0120 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,700 LF 1.05 5985.00 1.00 5700.00
0121 4870000000-E 1205 LINE REMOVAL 24" WIDE 360 LF 6.30 2268.00 3.00 1080.00
0122 4900000000-N 1251 PERM RAISED PVMT MARKERS 32 EA 26.25 840.00 10.00 320.00
0123 4905000000-N 1253 SNOWPLB PVMT MRKER 167 EA 33.60 5611.20 29.00 4843.00
0124 5325000000-E 1510 :;")WATER LINE 10 LF 35.70 357.00 34.18 341.80
0125 5325000000-E 1510 :I"]\-//\Zﬁ)TER LINE 62 LF 23.10 1432.20 22,12 1371.44
0126 5325200000-E 1510 2" WATER LINE 402 LF 19.95 8019.90 19.10 7678.20
0127 5325400000-E 1510 4" WATER LINE 21 LF 31.50 661.50 30.16 633.36
0128 5325600000-E 1510 6" WATER LINE 82 LF 37.28 3056.96 35.69 2926.58
0129 5325800000-E 1510 8" WATER LINE 262 LF 38.33 10042.46 36.70 9615.40
0130 5326000000-E 1510 10" WATER LINE 2,790 LF 40.95 114250.50 39.21 109395.90
0131 5326200000-E 1510 12" WATER LINE 1,308 LF 52.50 68670.00 50.27 65753.16
0132 5536000000-E 1515 2" VALVE 4 EA 744.45 2977.80 712.84 2851.36
0133 5538000000-E 1515 4" VALVE 1 EA 843.15 843.15 807.34 807.34
0134 5540000000-E 1515 6" VALVE 2 EA 934.50 1869.00 894.82 1789.64
0135 5546000000-E 1515 8" VALVE 2 EA 1334.40 2668.80 1274.86 2549.72
0136 5552000000-E 1515 10" VALVE 4 EA 1879.50 7518.00 1799.68 7198.72
0137 5558000000-E 1515 12" VALVE 3 EA 2291.10 6873.30 2193.80 6581.40
0138 5589100000-E 1515 1" AIR RELEASE VALVE 2 EA 1268.40 2536.80 1214.54 2429.08
0139 5648000000-N 1515 RELOCATE WATER METER 15 EA 486.15 7292.25 465.50 6982.50
0140 5649000000-N 1515 RECONNECT WATER METER 2 EA 855.75 1711.50 819.41 1638.82
0141 5672000000-N 1515 RELOCATE FIRE HYDRANT 2 EA 1892.10 3784.20 1811.75 3623.50
0142 5800000000-E 1530 ABANDON 6" UTILITY PIPE 2,231 LF 3.15 7027.65 3.02 6737.62
0143 5801000000-E 1530 ABANDON 8" UTILITY PIPE 110 LF 7.67 843.70 7.34 807.40
0144 5802000000-E 1530 ABANDON 10" UTILITY PIPE 211 LF 9.98 2105.78 9.55 2015.05
0145 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,357 LF 12.60 17098.20 12.06 16365.42
0146 5835700000-E 1540 16" ENCASEMENT PIPE 54 LF 36.23 1956.42 34.50 1863.00
0147 5835800000-E 1540 18" ENCASEMENT PIPE 60 LF 63.00 3780.00 60.00 3600.00
0148 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 125 LF 480.90 6011.25 458.00 5725.00

0149 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 125 LF 480.90 6011.25 458.00 5725.00
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0150 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 11659.20 11659.20 11164.05 11164.05
RELOCATE EXISTING WATER VAULT
0151 5888000000-E SP  GENERIC UTILITY ITEM (LF) 211 LF 87.68 18500.48 83.95 17713.45
10" WATER LINE WITH TEMPORARY BYPASS
0152 5888000000-E SP  GENERIC UTILITY ITEM (LF) 299 LF 31.50 9418.50 30.00 8970.00
BURIED POWER DUCT
0153 5888000000-E SP  GENERIC UTILITY ITEM (LF) 367 LF 20.48 7516.16 19.50 7156.50
BURIED TELECOMMUNICATIONS DUCT
0154 6000000000-E 1605 TEMPORARY SILT FENCE 6,800 LF 3.00 20400.00 2.00 13600.00
0155 6006000000-E 1610 EROS CONTRL STONE CL A 2,350 TON 26.25 61687.50 35.00 82250.00
0156 6009000000-E 1610 EROS CONTRL STONE CL B 4,000 TON 28.50 114000.00 35.00 140000.00
0157 6012000000-E 1610 SEDIMENT CONTROL STONE 3,325 TON 25.00 83125.00 35.00 116375.00
0158 6015000000-E 1615 TEMPORARY MULCHING 30 ACR 1500.00 45000.00 800.00 24000.00
0159 6018000000-E 1620 SEED FOR TEMP SEEDING 750 LB 3.00 2250.00 3.00 2250.00
0160 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 1200.00 6000.00 1200.00 6000.00
0161 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,500 LF 12.00 42000.00 10.00 35000.00
0162 6029000000-E SP  SAFETY FENCE 1,200 LF 2.00 2400.00 1.50 1800.00
0163 6030000000-E 1630 SILT EXCAVATION 6,500 CY 3.00 19500.00 5.00 32500.00
0164 6036000000-E 1631 MATTING FOR EROS CONTROL 60,500 SY 1.40 84700.00 1.10 66550.00
0165 6037000000-E SP COIR FIBER MAT 60 SY 11.00 660.00 10.00 600.00
0166 6038000000-E SP PERM SOIL REINF MAT 750 SY 5.00 3750.00 4.00 3000.00
0167 6042000000-E 1632 1/4" HARDWARE CLOTH 4,200 LF 5.00 21000.00 6.50 27300.00
0168 6045000000-E SP :II"S'-'I;EMPORARY PIPE 220 LF 30.00 6600.00 35.00 7700.00
0169 6070000000-N 1639 SPECIAL STILLING BASINS 30 EA 400.00 12000.00 475.00 14250.00
0170 6071012000-E SP COIR FIBER WATTLE 500 LF 9.00 4500.00 9.00 4500.00
0171 6071020000-E SP  POLYACRYLAMIDE (PAM) 900 LB 12.00 10800.00 9.00 8100.00
0172 6071030000-E 1640 COIR FIBER BAFFLE 1,215 LF 10.00 12150.00 10.00 12150.00
0173 6071050000-E SP :I:S;(I)MMER 5 EA 2000.00 10000.00 800.00 4000.00
0174 6084000000-E 1660 SEEDING AND MULCHING 25 ACR 2000.00 50000.00 1600.00 40000.00
0175 6087000000-E 1660 MOWING 12.5 ACR 60.00 750.00 60.00 750.00
0176 6090000000-E 1661 SEED FOR REPAIR SEEDING 300 LB 5.00 1500.00 5.00 1500.00
0177 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1000.00 1000.00 1000.00 1000.00
0178 6096000000-E 1662 SEED FOR SUPP SEEDING 575 LB 10.00 5750.00 10.00 5750.00
0179 6108000000-E 1665 FERTILIZER TOPDRESSING 17.25 TON 1800.00 31050.00 900.00 15525.00
0180 6111000000-E SP  IMPERVIOUS DIKE 205 LF 44.00 9020.00 40.00 8200.00
0181 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 50.00 500.00
0182 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 1.00 100.00 125.00 12500.00
0183 6123000000-E 1670 REFORESTATION 2 ACR 2000.00 4000.00 1500.00 3000.00
0184 6126000000-E SP  STREAMBANK REFORESTATION 0.2 ACR 16000.00 3200.00 15000.00 3000.00
0185 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 6 EA 892.50 5355.00 850.00 5100.00

0186 7060000000-E 1705 SIGNAL CABLE 3,550 LF 2.36 8378.00 2.25 7987.50
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0187 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 787.50 8662.50 750.00 8250.00
0188 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 5 EA 945.00 4725.00 900.00 4500.00
0189 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1102.50 2205.00 1050.00 2100.00
0190 7288000000-E 1715 (P:LA\Z/'I'E)D TRENCH (¥ 130 LF 21.00 2730.00 20.00 2600.00
0191 7300000000-E 1715 H_NZP'I'?VED TRENCH (rrsksaiir) 1,320 LF 6.30 8316.00 6.00 7920.00
0192 7301000000-E 1715 (%leE;:T DRILL (*iriis) 455 LF 23.10 10510.50 22.00 10010.00
0193 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 13 EA 278.25 3617.25 265.00 3445.00
0194 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 10 EA 472.50 4725.00 450.00 4500.00
0195 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,110 LF 7.09 14959.90 6.75 14242.50
0196 7456000000-E 1726 I(-EAE)-lN CABLE(***xirx) 5550 LF 1.58 8769.00 1.50 8325.00
0197 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 7 EA 12558.00 87906.00 11960.00 83720.00
0198 7613000000-N SP SOIL TEST 7 EA 945.00 6615.00 900.00 6300.00
0199 7614100000-E SP  DRILLED PIER FOUND 105 CY 315.00 33075.00 300.00 31500.00
0200 7631000000-N SP  MAST ARM W/ MTL POLE DES 7 EA 52.50 367.50 50.00 350.00
0201 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 183.75 183.75 175.00 175.00
0202 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 1 EA 1050.00 1050.00 1000.00 1000.00
0203 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 945.00 1890.00 900.00 1800.00
0204 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 11287.50 22575.00 10750.00 21500.00
0205 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 19 EA 105.00 1995.00 100.00 1900.00
0206 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 367.50 735.00 350.00 700.00
0207 7960000000-N SP METAL POLE FOUND REMVL 3 EA 630.00 1890.00 600.00 1800.00
0208 7972000000-N SP METAL POLE REMOVAL 3 EA 420.00 1260.00 400.00 1200.00
0209 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 1176.00 8232.00 1120.00 7840.00
POWDER GREEN COATING FOR SINGLE MAST ARM WITH
METAL POLE

CULVERT ITEMS

0210 8126000000-N 414 CULV EXCAV @ *xkkikiox Lump Sum 21000.00 25000.00
(14+25.00-L-)

0211 8126000000-N 414 CULV EXCAV @ #*xkkikiox Lump Sum 21000.00 25000.00
(24+21.50-L-)

0212 8126000000-N 414 CULV EXCAV @ #*xwkikiox Lump Sum 17500.00 17500.00
(84+01.60-L-)

0213 8133000000-E 414 FND CONDIT MAT, BOX CULV 337 TON 50.00 16850.00 50.00 16850.00

0214 8196000000-E 420 CLASS A CONCRETE (CULV) 4156 CY 720.00 299232.00 675.00 280530.00

0215 8245000000-E 425 REINF STEEL (CULVERT) 46,348 LB 1.20 55617.60 1.10 50982.80

0216 8590000000-E 876 RIP RAP, CLASS ** 92 TON 66.00 6072.00 70.00 6440.00
0]
WALL ITEMS

0217 8802030000-E SP SEGMENTAL GRAVITY RETAIN WALLS 114 SF 22.00 2508.00 60.00 6840.00
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0218 8847000000-E SP  GENERIC RET WALL ITEM (SF) 820 SF 88.00 72160.00 85.00 69700.00
MSE RETAINING WALL NO 1

0219 8847000000-E SP  GENERIC RET WALL ITEM (SF) 1,415 SF 88.00 124520.00 58.00 82070.00
MSE RETAINING WALL NO 2
STRUCTURE ITEMS

0220 8017000000-N SP  CM&R TEMP ACCESS #*#iiiiik Lump Sum 16800.00 32000.00
(67+29.11-L-)

0221 8035000000-N 402 REMV EXIST STR #htiionk Lump Sum 78000.00 105000.00
(67+29.11-L-)

0222 8105500000-E 411 **-**"DRILLD PIER IN SOIL 285.84 LF 1370.00 391600.80 1475.00 421614.00
(5'-6")

0223 8105600000-E 411 **-**"DRILLD PIER NO SOIL 226 LF 1370.00 309620.00 1475.00 333350.00
(5'-6")

0224 8111000000-E 411 PERM STL CASING FOR ** PIER 107.49 LF 420.00 45145.80 380.00 40846.20
(5'-6")

0225 8113000000-N 411 SID INSPECTIONS 1 EA 578.00 578.00 500.00 500.00

0226 8114000000-N 411 SPT TESTING 1 EA 578.00 578.00 500.00 500.00

0227 8115000000-N 411 CSLTESTING 1 EA 2000.00 2000.00 1700.00 1700.00

0228 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 10.00 215835.00
(67+29.11-L-)

0229 8147000000-E 420 REINF CONCRETE DECK SLAB 23,133 SF 39.64 916992.12 40.75 942669.75

0230 8161000000-E 420 GROOVING BRIDGE FLOORS 18,755 SF 0.32 6001.60 0.30 5626.50

0231 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 620.3 CY 776.00 481352.80 1385.00 859115.50

0232 8210000000-N 422 BRG APPR SLAB ¥kt Lump Sum 47250.00 50305.00
(67+29.11-L-)

0233 8217000000-E 425 REINF STEEL (BRIDGE) 123,480 LB 0.95 117306.00 1.75 216090.00

0234 8238000000-E 425 SPIRAL COL REINF STL BRG 35,630 LB 1.52 54157.60 2.25 80167.50

0235 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,144.64 LF 196.00 616349.44 315.00 990561.60

0236 8364000000-E 450 HP12X53 PILES 505 LF 48.00 24240.00 68.25 34466.25

0237 8475000000-E 460 TWO BAR METAL RAIL 526.47 LF 128.00 67388.16 125.35 65993.01

0238 8482000000-E 460 THREE BAR METAL RAIL 518.67 LF 176.00 91285.92 185.00 95953.95

0239 8517000000-E 460 1-#Xeex"CONC PARAPET 534.87 LF 64.00 34231.68 66.05 35328.16
(1-2" X 2'-6")

0240 8524000000-E SP  **" CHAIN LINK FENCE 105.48 LF 150.00 15822.00 141.00 14872.68
(120"

0241 8524000000-E SP **" CHAIN LINK FENCE 106.18 LF 150.00 15927.00 128.50 13644.13
(72")

0242 8531000000-E 462 4" SLOPE PROTECTION 335 SY 63.00 21105.00 50.00 16750.00

0243 8594000000-E 876 RIPRAPB 329 TON 45.00 14805.00 50.00 16450.00

0244 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 365 SY 3.00 1095.00 3.50 1277.50

0245 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 35000.00

0246 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 84000.00 116765.00

0247 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 62000.00 57000.00
POWERLINE CONDUIT AND HANGER SYSTEM

0248 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 49000.00 44700.00

TELECOMMUNICATIONS CONDUIT AND HANGER SYSTEM



NOV 13, 2013 09:26 AM

HAYWOOD

TIP NO U-4412 35022.3.FD1 2:00PM 24/ 24 022
OCT 15 2013 C203036
FED AID NO STP-1184(4) 1.420 MI
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1184 (HOWELL MILL RD) FROM US-276 TO US-23 BUS.
CONTRACT TOTAL TOTAL 13466207.97 TOTAL 14030936.79
ROADWAY ITEMS SUB-TOTAL 9250106.45 SUB-TOTAL 8605942.26
CULVERT ITEMS SUB-TOTAL 437271.60 SUB-TOTAL 422302.80
WALL ITEMS SUB-TOTAL 199188.00 SUB-TOTAL 158610.00
STRUCTURE ITEMS SUB-TOTAL 3579641.92 SUB-TOTAL 4844081.73
BIDDERS IN ORDER CONTRACT TOTAL

MOUNTAIN CREEK CONTRACTORS INC

WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

BLYTHE DEVELOPMENT CO.

TETRA TECH CONSTRUCTION INC
YOUNG & MCQUEEN GRADING CO INC
CHARLES BLALOCK & SONS, INC.
TENNOCA CONSTRUCTION CO., INC.
DANE CONSTRUCTION, INC.

W N O g~ wWwN R

11688234.11
11970870.11
12148000.00
13065604.02
13177077.77
13273639.87
13466207.97
14030936.79



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM 1/8 023
OCT 15 2013 C203249
0.296 MI

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO., INC.

CANTON, NC ASHEVILLE, NC CLEVELAND, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 90000.00 94000.00 102000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 7400.00 17000.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 20000.00 5000.00 12300.00
(13+56.18 -L-)
0004 0030000000-N SP  BRG APP SUB REG TIER** Lump Sum 20000.00 10000.00 20300.00
(17+77.10 -L-)
0005 0043000000-N 226 GRADING Lump Sum 130000.00 132000.00 140000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 1.00 2.00 1.00 2.00 1.00 2.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 1,200 CY 12.00 14400.00 12.00 14400.00 12.50 15000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 225 CY 5.00 1125.00 5.00 1125.00 5.30 1192.50
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 50.00 10000.00 50.00 10000.00 52.00 10400.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.00 400.00 2.15 430.00
0011 0199000000-E SP  TEMPORARY SHORING 561 SF 48.00 26928.00 26.75 15006.75 46.70 26198.70
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 110 TON 24.00 2640.00 24.00 2640.00 25.25 2777.50
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 320 SY 2.00 640.00 2.00 640.00 2.15 688.00
0014 0335200000-E 305 15" DRAINAGE PIPE 172 LF 38.00 6536.00 38.00 6536.00 40.00 6880.00
0015 0335300000-E 305 18" DRAINAGE PIPE 72 LF 40.00 2880.00 40.00 2880.00 42.00 3024.00
0016 0335400000-E 305 24" DRAINAGE PIPE 292 LF 45.00 13140.00 45.00 13140.00 48.00 14016.00
0017 0335800000-E 305 48" DRAINAGE PIPE 52 LF 130.00 6760.00 130.00 6760.00 137.00 7124.00
0018 0335850000-E 305 ZI';_BRAlNAGE PIPE ELBOW 3 EA 165.00 495.00 165.00 495.00 174.00 522.00
0019 0335850000-E 305 ZI"BII:.;RAINAGE PIPE ELBOW 1 EA 200.00 200.00 200.00 200.00 215.00 215.00
0020 0343000000-E 310 15" SIDE DRAIN PIPE 236 LF 38.00 8968.00 38.00 8968.00 40.00 9440.00
0021 0448300000-E 310 18"RCP CULV CLASS IV 40 LF 50.00 2000.00 50.00 2000.00 53.00 2120.00
0022 0576000000-E 310 ’(*;';)I(':% I:lgl;l::) CULY woeesn 56 LF 175.00 9800.00 175.00 9800.00 186.00 10416.00
0023 0995000000-E 340 PIPE REMOVAL 192 LF 8.00 1536.00 8.00 1536.00 8.50 1632.00
0024 1099500000-E 505 SHALLOW UNDERCUT 300 CY 12.00 3600.00 12.00 3600.00 12.60 3780.00
0025 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 250 TON 25.00 6250.00 25.00 6250.00 26.00 6500.00
0026 1121000000-E 520 AGGREGATE BASE COURSE 1,000 TON 23.00 23000.00 23.00 23000.00 24.25 24250.00
0027 1220000000-E 545 INCIDENTAL STONE BASE 140 TON 22.00 3080.00 22.00 3080.00 24.00 3360.00
0028 1275000000-E 600 PRIME COAT 134 GAL 8.00 1072.00 11.00 1474.00 8.00 1072.00
0029 1330000000-E 607 INCIDENTAL MILLING 1,115 SY 5.00 5575.00 11.00 12265.00 6.00 6690.00
0030  1489000000-E 610 ASP CONC BASE CRS B25.0B 1,130 TON 54.50 61585.00 67.50 76275.00 58.00 65540.00
0031 1498000000-E 610 ASP CONC INTR CRS 119.0B 650 TON 55.00 35750.00 65.30 42445.00 58.00 37700.00
0032 1519000000-E 610 ASP CONC SURF CRS S9.5B 940 TON 62.70 58938.00 65.30 61382.00 66.25 62275.00
0033 1575000000-E 620 ASP FOR PLANT MIX 140 TON 635.00 88900.00 550.00 77000.00 675.00 94500.00
0034 1814000000-E 660 AST, STRAIGHT SEAL 1,370 SY 3.00 4110.00 3.00 4110.00 3.25 4452.50
0035 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 15.00 1008.00 15.00 1008.00 16.00 1075.20
0036 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 300 SY 3.00 900.00 3.00 900.00 3.15 945.00
0037 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 50.4 CY 48.00 2419.20 48.00 2419.20 51.00 2570.40
0038  2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 7.00 2100.00 7.00 2100.00 7.40 2220.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM

OCT 15 2013
0.296 MI

2/ 8 023

C203249

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO., INC.

CANTON, NC ASHEVILLE, NC CLEVELAND, TN
0039 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 275.00 550.00 275.00 550.00 290.00 580.00
0040 2077000000-E 815 6" OUTLET PIPE 12 LF 20.00 240.00 20.00 240.00 22.00 264.00
0041 2253000000-E 840 PIPE COLLARS 443 CY 400.00 1772.00 400.00 1772.00 425.00 1882.75
0042 2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1200.00 9600.00 1200.00 9600.00 1265.00 10120.00
0043 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 425.00 1275.00 425.00 1275.00 450.00 1350.00
0044 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 450.00 2250.00 450.00 2250.00 475.00 2375.00
0045 2556000000-E 846 SHOULDER BERM GUTTER 530 LF 19.85 10520.50 19.85 10520.50 25.00 13250.00
0046 3030000000-E 862 STL BM GUARDRAIL 1,575 LF 14.00 22050.00 14.00 22050.00 16.00 25200.00
0047 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 11.00 165.00 11.00 165.00 10.00 150.00
0048 3165000000-N SP (GSEOA'II'\ILCSOR TYPE *rieriiorkk 10 EA 1600.00 16000.00 1600.00 16000.00 1700.00 17000.00
0049 3215000000-N 862 GR ANCHOR TYPE Il 8 EA 1300.00 10400.00 1300.00 10400.00 1350.00 10800.00
0050 3380000000-E 862 TEMP STL BM GUARDRAIL 375 LF 6.50 243.75 6.50 243.75 30.00 1125.00
0051 3387000000-N 862 '(|;|||5)MP GDRL ANCH UNITS **x*x 4 EA 725.00 2900.00 725.00 2900.00 1000.00 4000.00
0052 3389000000-N SP éil\g?rngL ANCH UNITS #xx*xx 4 EA 600.00 2400.00 600.00 2400.00 1000.00 4000.00
0053 3563000000-E SP -(|;1EBM)P **"WW FENCE W/POSTS 600 LF 6.25 3750.00 6.25 3750.00 7.40 4440.00
0054 3575000000-E SP GENERIC FENCING ITEM (LF) 350 LF 5.50 1925.00 5.50 1925.00 7.90 2765.00
TEMP 5 STRAND BARBED WIRE FENCE WITH POSTS
0055 3628000000-E 876 RIP RAP, CLASS | 200 TON 35.00 7000.00 35.00 7000.00 37.00 7400.00
0056 3642000000-E 876 RIP RAP, CLASS A 65 TON 30.00 1950.00 30.00 1950.00 32.00 2080.00
0057 3649000000-E 876 RIP RAP, CLASS B 7 TON 30.00 210.00 30.00 210.00 35.00 245.00
0058 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,790 SY 2.00 3580.00 2.00 3580.00 2.15 3848.50
0059 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 127 LF 4.88 619.76 4.88 619.76 5.00 635.00
0060 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 50.00 100.00 50.00 100.00 100.00 200.00
0061 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 75.00 300.00 75.00 300.00 80.00 320.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 14 EA 1.00 14.00 1.00 14.00 3.70 51.80
0063 4400000000-E 1110 WORK ZONE SIGNS (STAT) 221 SF 4.35 961.35 4.35 961.35 9.00 1989.00
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 309 SF 7.25 2240.25 7.25 2240.25 6.50 2008.50
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 66 SF 6.00 396.00 6.00 396.00 6.50 429.00
0066 4430000000-N 1130 DRUMS 73 EA 45.00 3285.00 20.00 1460.00 55.00 4015.00
0067 4435000000-N 1135 CONES 20 EA 10.00 200.00 5.00 100.00 17.00 340.00
0068 4445000000-E 1145 BARRICADES (TYPE Ill) 392 LF 20.00 7840.00 19.80 7761.60 27.00 10584.00
0069 4450000000-N 1150 FLAGGER 4,080 HR 0.10 408.00 6.00 24480.00 15.50 63240.00
0070 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 2000.00 4000.00 1500.00 3000.00 4500.00 9000.00
0071 4485000000-E 1170 PORT CONC BARRIER 450 LF 18.00 8100.00 20.00 9000.00 25.50 11475.00
0072 4516000000-N 1180 SKINNY DRUM 20 EA 15.00 300.00 20.00 400.00 35.00 700.00
0073 4650000000-N 1251 TEMP RAISED PVMT MRKS 120 EA 10.50 1260.00 24.00 2880.00 6.50 780.00
0074 4810000000-E 1205 PAINT PVMT MARKINGS 4" 28,722 LF 0.35 10052.70 0.30 8616.60 0.30 8616.60
0075 4905000000-N 1253 SNOWPLB PVMT MRKER 44 EA 45.00 1980.00 50.00 2200.00 53.00 2332.00
0076 6000000000-E 1605 TEMPORARY SILT FENCE 3,150 LF 2.75 8662.50 2.75 8662.50 3.25 10237.50
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TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM 3/8 023
OCT 15 2013 C203249
0.296 MI

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO., INC.

CANTON, NC ASHEVILLE, NC CLEVELAND, TN
0077 6006000000-E 1610 EROS CONTRL STONE CL A 360 TON 30.00 10800.00 30.00 10800.00 32.00 11520.00
0078 6009000000-E 1610 EROS CONTRL STONE CL B 545 TON 30.00 16350.00 30.00 16350.00 32.00 17440.00
0079 6012000000-E 1610 SEDIMENT CONTROL STONE 430 TON 27.00 11610.00 27.00 11610.00 29.00 12470.00
0080 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 1100.00 5500.00 1100.00 5500.00 1200.00 6000.00
0081 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 2.00 500.00 2.00 500.00 2.50 625.00
0082 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 700.00 1225.00 700.00 1225.00 800.00 1400.00
0083 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 16.00 6400.00 16.00 6400.00 16.80 6720.00
0084 6029000000-E SP SAFETY FENCE 700 LF 2.00 1400.00 2.00 1400.00 2.20 1540.00
0085 6030000000-E 1630 SILT EXCAVATION 870 CY 5.00 4350.00 5.00 4350.00 5.25 4567.50
0086 6036000000-E 1631 MATTING FOR EROS CONTROL 7,600 SY 2.00 15200.00 2.00 15200.00 2.10 15960.00
0087 6037000000-E SP COIR FIBER MAT 400 SY 7.00 2800.00 7.00 2800.00 7.50 3000.00
0088 6038000000-E SP PERM SOIL REINF MAT 300 SY 5.00 1500.00 5.00 1500.00 5.30 1590.00
0089 6042000000-E 1632 1/4" HARDWARE CLOTH 520 LF 3.00 1560.00 6.00 3120.00 4.00 2080.00
0090 6048000000-E SP FLOAT TURBIDITY CURTAIN 75 SY 1.00 75.00 50.00 3750.00 15.00 1125.00
0091 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 500.00 3000.00 500.00 3000.00 125.00 750.00
0092 6071010000-E SP  WATTLE 270 LF 5.00 1350.00 5.00 1350.00 5.35 1444.50
0093 6071020000-E SP  POLYACRYLAMIDE (PAM) 120 LB 10.00 1200.00 10.00 1200.00 11.00 1320.00
0094 6071030000-E 1640 COIR FIBER BAFFLE 145 LF 6.50 942.50 6.50 942.50 7.00 1015.00
0095 6071050000-E SP Z lS/;l)l\/”\/lER 2 EA 500.00 1000.00 700.00 1400.00 750.00 1500.00
0096 6084000000-E 1660 SEEDING AND MULCHING 5.25 ACR 1500.00 7875.00 1500.00 7875.00 1600.00 8400.00
0097 6087000000-E 1660 MOWING 2.5 ACR 100.00 250.00 250.00 625.00 160.00 400.00
0098 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 2.00 200.00 2.00 200.00 2.25 225.00
0099 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 700.00 350.00 700.00 350.00 750.00 375.00
0100 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 2.00 250.00 2.00 250.00 221 276.25
0101 6108000000-E 1665 FERTILIZER TOPDRESSING 3.5 TON 700.00 2450.00 700.00 2450.00 750.00 2625.00
0102 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VHR 50.00 1000.00 50.00 1000.00 55.00 1100.00
0103 6117000000-N SP RESPONSE FOR EROS CONTROL 43 EA 120.00 5160.00 100.00 4300.00 100.00 4300.00
0104 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 5500.00 550.00
STRUCTURE ITEMS
0105 8007000000-N SP g\él&s% EI;I\I/I_P) STR *¥kkkkkkrrx Lump Sum 125000.00 160000.00 155300.00
+ . - -
0106 8017000000-N SP  CM&R TEMP ACCESS #****xriikx Lump Sum 5000.00 3600.00 13000.00
(17+77.10-L-)
0107 8035000000-N 402 REMV EXIST STR ik Lump Sum 20000.00 7500.00 40500.00
(13+56.18-L-)
0108 8035000000-N 402 REMV EXIST STR #ikiiiik Lump Sum 20000.00 7500.00 36500.00
(17+77.10-L-)
0109 8096000000-E 450 PILE EXCAVATION IN SOIL 133 LF 250.00 33250.00 295.00 39235.00 256.00 34048.00
0110 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 30 LF 450.00 13500.00 336.00 10080.00 260.00 7800.00
0111 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 5000.00 8850.00 2000.00

(13+56.18-L-)
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TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.
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C203249

BUCKEYE BRIDGE, LLC

NHM CONSTRUCTORS, LLC SIMPSON CONSTRUCTION CO., INC.

CANTON, NC ASHEVILLE, NC CLEVELAND, TN
0112 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 5000.00 1850.00 2800.00
(17+77.10-L-)
0113  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 83.8 CY 900.00 75420.00 1500.00 125700.00 720.00 60336.00
0114 8210000000-N 422 BRG APPR SLAB stk Lump Sum 36000.00 35000.00 37165.00
(13+56.18-L-)
0115 8210000000-N 422 BRG APPR SLAB stk Lump Sum 36000.00 35000.00 36900.00
(17+77.10-L-)
0116 8217000000-E 425 REINF STEEL (BRIDGE) 10,724 LB 1.00 10724.00 1.00 10724.00 1.10 11796.40
0117 8364000000-E 450 HP12X53 PILES 870 LF 45.00 39150.00 41.00 35670.00 55.00 47850.00
0118 8387000000-E 450 PP18X0.50 GALV STL PILE 195 LF 110.00 21450.00 115.00 22425.00 151.00 29445.00
0119 8475000000-E 460 TWO BAR METAL RAIL 379.58 LF 125.00 47447.50 117.00 44410.86 130.00 49345.40
0120 8517000000-E 460 (11;X*1*11C1O/¢’1\K): PARAPET 280.25 LF 95.00 26623.75 90.00 25222.50 70.00 19617.50
0121 8517000000-E 460 1-**"X**"CONC PARAPET 130 LF 95.00 12350.00 155.00 20150.00 109.00 14170.00
(1-2" x 1'-11 3/4")
0122 8608000000-E 876 RIP RAP 11 (2-0") 255 TON 45.00 11475.00 40.00 10200.00 29.00 7395.00
0123 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 282 SY 3.00 846.00 6.00 1692.00 4.00 1128.00
0124 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 6600.00 5250.00
0125 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 2,255 LF 153.00 345015.00 146.00 329230.00 153.00 345015.00
0126 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 3533 LF 650.00 22964.50 420.00 14838.60 675.00 23847.75
3-0" x 2-6" PRESTR CONC BENTCAPS
CONTRACT TOTAL TOTAL 1854251.26 TOTAL 1899635.72 TOTAL 2051963.75
ROADWAY ITEMS SUB-TOTAL 936035.51 SUB-TOTAL 944157.76 SUB-TOTAL 1070754.70
STRUCTURE ITEMS SUB-TOTAL 918215.75 SUB-TOTAL 955477.96 SUB-TOTAL 981209.05
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DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003

0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0019

0020
0021
0022

0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0030000000-N

0030000000-N

0043000000-N
0050000000-E
0057000000-E
0134000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0335800000-E
0335850000-E

0335850000-E

0343000000-E
0448300000-E
0576000000-E

0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1814000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E

800
801
SP

SP

226
226
226
240
265
270
SP

300
300
305
305
305
305
305

305

310
310
310

340
505
505
520
545
600
607
610
610
610
620
660
815
815
815
815

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

BRG APP SUB REG TIER**
(13+56.18 -L-)

BRG APP SUB REG TIER**
(17+77.10 -L-)

GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

24" DRAINAGE PIPE

48" DRAINAGE PIPE

** DRAINAGE PIPE ELBOW
(15")

* DRAINAGE PIPE ELBOW
(187)

15" SIDE DRAIN PIPE

18" RCP CULV CLASS IV

*" CS PIPE CULY e
(60", 0.138")
PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

AST, STRAIGHT SEAL

SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

2 ACR

1,200
225
200
200
561

CcYy
CcYy
CcYy
SY
SF

110 TON

320
172
72
292
52
3

1

236
40
56

192
300

SY
LF
LF
LF
LF
EA

EA

LF
LF
LF

LF
cYy

250 TON
1,000 TON
140 TON
134 GAL

1,115

SY

1,130 TON
650 TON
940 TON
140 TON

1,370
67.2
300
50.4
300

SY
CcYy
SY
CcYy
LF

1.00
12.00
5.00
50.00
2.00
14.68
24.00
2.00
38.00
40.00
45.00
130.00
165.00

200.00

38.00
50.00
175.00

8.00
12.00
25.00
23.00
22.00

5.50

9.00
56.00
56.00
64.00

650.00

4.50
15.00

3.00
48.00

7.00

105040.00
15000.00
10827.00

18708.00

250000.00
2.00
14400.00
1125.00
10000.00
400.00
8235.48
2640.00
640.00
6536.00
2880.00
13140.00
6760.00
495.00

200.00

8968.00
2000.00
9800.00

1536.00
3600.00
6250.00
23000.00
3080.00
737.00
10035.00
63280.00
36400.00
60160.00
91000.00
6165.00
1008.00
900.00
2419.20
2100.00

1.00
12.00
5.00
50.00
2.00
40.00
24.00
2.00
38.00
40.00
45.00
130.00
165.00

200.00

38.00
50.00
175.00

8.00
12.00
25.00
23.00
22.00
11.00

5.00
63.00
61.00
61.00

550.00

3.00
15.00

3.00
30.00

4.00

105000.00
10000.00
20000.00

27000.00

143740.00
2.00
14400.00
1125.00
10000.00
400.00
22440.00
2640.00
640.00
6536.00
2880.00
13140.00
6760.00
495.00

200.00

8968.00
2000.00
9800.00

1536.00
3600.00
6250.00
23000.00
3080.00
1474.00
5575.00
71190.00
39650.00
57340.00
77000.00
4110.00
1008.00
900.00
1512.00
1200.00

125000.00

29950.00

18530.25

26470.00

209500.00

1.00 2.00
18.00 21600.00
5.00 1125.00
55.00 11000.00
3.00 600.00
90.00 50490.00
29.05 3195.50
2.50 800.00
27.50 4730.00
32.00 2304.00
41.00 11972.00
135.00 7020.00
235.00 705.00
270.00 270.00
27.50 6490.00
58.00 2320.00
207.00 11592.00
12.00 2304.00
18.00 5400.00
24.25 6062.50
25.25 25250.00
25.25 3535.00
11.55 1547.70
13.20 14718.00
66.15 74749.50
64.05 41632.50
64.05 60207.00
577.50 80850.00
3.25 4452.50
10.00 672.00
4.00 1200.00
55.00 2772.00
10.00 3000.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM

OCT 15 2013
0.296 MI

6/ 8 023

C203249

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051

0052

0053

0054

0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

2070000000-N
2077000000-E
2253000000-E
2286000000-N
2366000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3165000000-N

3215000000-N
3380000000-E
3387000000-N

3389000000-N

3563000000-E

3575000000-E

3628000000-E
3642000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4465000000-N
4485000000-E
4516000000-N
4650000000-N
4810000000-E
4905000000-N
6000000000-E

815
815
840
840
840
840
846
862
862
SP

862
862
862

SP

SP

SP

876
876
876
876
903
904
904
907
1110
1110
1110
1130
1135
1145
1150
1160
1170
1180
1251
1205
1253
1605

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *#triiis
(350 TL-2)

GR ANCHOR TYPE Ill

TEMP STL BM GUARDRAIL
TEMP GDRL ANCH UNITS s
any

TEMP GDRL ANCH UNITS s
(350 TL-2)

TEMP *" WW FENCE W/POSTS
(48")

GENERIC FENCING ITEM (LF)

TEMP 5 STRAND BARBED WIRE FENCE WITH POSTS

RIP RAP, CLASS |

RIP RAP, CLASS A

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D
SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER
SKINNY DRUM

TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE

2 EA 275.00 550.00

12 LF 20.00 240.00
443 CY 400.00 1772.00
8 EA 1200.00 9600.00

3 EA 425.00 1275.00

5 EA 450.00 2250.00
530 LF 19.85 10520.50
1575 LF 15.00 23625.00
15 EA 10.00 150.00
10 EA 1650.00 16500.00

8 EA 1300.00 10400.00
375 LF 10.00 375.00
4 EA 950.00 3800.00

4 EA 950.00 3800.00
600 LF 7.00 4200.00
350 LF 7.50 2625.00
200 TON 35.00 7000.00
65 TON 30.00 1950.00

7 TON 30.00 210.00
1,790 SY 2.00 3580.00
127 LF 4.88 619.76
2 EA 50.00 100.00

4 EA 75.00 300.00

14 EA 1.00 14.00
221 SF 4.35 961.35
309 SF 7.25 2240.25
66 SF 6.00 396.00
73 EA 38.00 2774.00
20 EA 15.00 300.00
392 LF 18.50 7252.00
4,080 HR 5.00 20400.00
2 EA 4000.00 8000.00
450 LF 18.00 8100.00
20 EA 27.00 540.00
120 EA 6.00 720.00
28,722 LF 0.28 8042.16
44 EA 50.00 2200.00
3,150 LF 2.75 8662.50

100.00 200.00
20.00 240.00
400.00 1772.00
1200.00 9600.00
425.00 1275.00
450.00 2250.00
19.85 10520.50
14.00 22050.00
11.00 165.00
1600.00 16000.00
1300.00 10400.00
6.50 243.75
725.00 2900.00
600.00 2400.00
6.25 3750.00
5.50 1925.00
35.00 7000.00
30.00 1950.00
30.00 210.00
2.00 3580.00
4.88 619.76
50.00 100.00
75.00 300.00
1.00 14.00
4.35 961.35
25.00 7725.00
6.00 396.00
85.00 6205.00
12.00 240.00
18.50 7252.00
25.00 102000.00
4000.00 8000.00
18.00 8100.00
25.00 500.00
6.00 720.00
0.28 8042.16
50.00 2200.00
2.50 7875.00

150.00
10.00
1500.00
1100.00
500.00
500.00
21.25
16.05
10.70
1765.50

1391.00
10.70
1016.50

1016.50

7.50

8.05

57.00
47.00
53.00
3.00
5.50
134.00
102.00
5.50
6.50
15.00
7.00
100.00
50.00
25.00
18.15
4500.00
25.00
40.00
6.50
0.30
53.50
3.00

300.00
120.00
6645.00
8800.00
1500.00
2500.00
11262.50
25278.75
160.50
17655.00

11128.00
401.25
4066.00

4066.00

4500.00

2817.50

11400.00
3055.00
371.00
5370.00
698.50
268.00
408.00
77.00
1436.50
4635.00
462.00
7300.00
1000.00
9800.00
74052.00
9000.00
11250.00
800.00
780.00
8616.60
2354.00
9450.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM 718 023
OCT 15 2013 C203249
0.296 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095

0096
0097
0098
0099
0100
0101
0102
0103
0104

0105

0106

0107

0108

0109
0110
0111

6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6048000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6123000000-E

8007000000-N

8017000000-N

8035000000-N

8035000000-N

8096000000-E
8097000000-E
8121000000-N

1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
SP
1632
SP
1639
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

1670

SP

SP

402

402

450
450
412

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

CMB&R TEMP STR #rssktees
(13+56.18-L-)

CMB&R TEMP ACCESS **t#twsik
(17+77.10-L-)

REMV EXIST STR #rsssskees
(13+56.18-L-)

REMV EXIST STR #rsssskees
(17+77.10-L-)

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA *#kex
(13+56.18-L-)

360 TON
545 TON
430 TON

5 ACR

250

LB

1.75 TON

400
700
870
7,600
400
300
520
75
6
270
120
145
2

LF
LF
CcYy
SY
Sy
SY
LF
SY
EA
LF
LB
LF
EA

5.25 ACR
2.5 ACR

100

LB

0.5 TON

125

LB

3.5 TON
20 MHR

43

EA

0.1 ACR

Lump Sum
Lump Sum
Lump Sum
Lump Sum

133
30
Lump Sum

LF
LF

30.00 10800.00
30.00 16350.00
27.00 11610.00
1100.00 5500.00
2.00 500.00
700.00 1225.00
16.00 6400.00
2.00 1400.00
5.00 4350.00
2.00 15200.00
7.00 2800.00
5.00 1500.00
6.00 3120.00
55.00 4125.00
500.00 3000.00
5.00 1350.00
20.00 2400.00
4.50 652.50
750.00 1500.00
1500.00 7875.00
55.00 137.50
2.00 200.00
700.00 350.00
2.00 250.00
700.00 2450.00
50.00 1000.00
50.00 2150.00
5000.00 500.00
170000.00

12000.00

33000.00

39740.00

270.00 35910.00
360.00 10800.00
6000.00

30.00 10800.00
30.00 16350.00
27.00 11610.00
1000.00 5000.00
7.00 1750.00
2000.00 3500.00
16.00 6400.00
3.00 2100.00
5.00 4350.00
1.95 14820.00
6.00 2400.00
6.00 1800.00
4.00 2080.00
33.38 2503.50
165.00 990.00
5.00 1350.00
20.00 2400.00
4.50 652.50
750.00 1500.00
1695.00 8898.75
150.00 375.00
9.00 900.00
2500.00 1250.00
5.00 625.00
1400.00 4900.00
45.00 900.00
1.00 43.00
3000.00 300.00
200000.00

15000.00

20000.00

20000.00

218.00 28994.00
318.00 9540.00
10000.00

35.00 12600.00
55.00 29975.00
35.00 15050.00
1180.00 5900.00
4.30 1075.00
1290.00 2257.50
10.00 4000.00
1.70 1190.00
12.00 10440.00
1.70 12920.00
8.60 3440.00
6.50 1950.00
4.00 2080.00
80.00 6000.00
750.00 4500.00
8.60 2322.00
8.00 960.00
8.60 1247.00
1200.00 2400.00
2150.00 11287.50
108.00 270.00
11.00 1100.00
1500.00 750.00
11.00 1375.00
1605.00 5617.50
53.50 1070.00
270.00 11610.00
2150.00 215.00
276500.00

26800.00

92500.00

11500.00

235.00 31255.00
235.00 7050.00
62000.00



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO BRZ-1574(4)

B-4765, B-5149

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #113 OVER TAZEWELL CREEK AND #38 OVER CLEAR CREEK ON SR-1574.

HENDERSON
38537.3.FD1

2:00 PM 8/ 8 023
OCT 15 2013 C203249
0.296 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0112

0113
0114

0115

0116
0117
0118
0119
0120

0121

0122
0123
0124
0125
0126

8121000000-N

8182000000-E
8210000000-N

8210000000-N

8217000000-E
8364000000-E
8387000000-E
8475000000-E
8517000000-E

8517000000-E

8608000000-E
8622000000-E
8657000000-N
8763000000-E
8867000000-E

412

420
422

422

425
450
450
460
460

460

876
876
430
430
SP

UNCL STR EXCAV STA ke
(17+77.10-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB ket
(13+56.18-L-)

BRG APPR SLAB ket
(17+77.10-L)

REINF STEEL (BRIDGE)
HP12X53 PILES

PP18X0.50 GALV STL PILE
TWO BAR METAL RAIL
Lewngest CONC PARAPET
(12" x 111 1/4")

Lewnges CONC PARAPET
(12" x 111 3/4")

RIP RAP Il (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0" X 2-0"PRESTR SLABS

GENERIC STRUCTURE ITEM (LF)

3'-0" x 2'-6" PRESTR CONC BENTCAPS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BUCKEYE BRIDGE, LLC
NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.
R.E. BURNS & SONS CO., INC.

YOUNG & MCQUEEN GRADING CO INC

Lump Sum 10000.00
83.8 CY 879.76 73723.89

Lump Sum 26475.00
Lump Sum 26490.00
10,724 LB 1.00 10724.00
870 LF 46.00 40020.00

195 LF 185.00 36075.00
379.58 LF 131.39 49873.02
280.25 LF 80.00 22420.00
130 LF 130.00 16900.00

255 TON 40.00 10200.00

282 SY 3.50 987.00

Lump Sum 8557.47
2,255 LF 160.00 360800.00
35.33 LF 450.00 15898.50
TOTAL 2100800.08

SUB-TOTAL 1084206.20

SUB-TOTAL 1016593.88

CONTRACT TOTAL

1 1854251.26

2 1899635.72

3 2051963.75

4 2100800.08

5 214274457

6 2517257.00

10000.00

1140.00 95532.00
32000.00

32000.00

1.45 15549.80

20.00 17400.00
165.00 32175.00
125.00 47447.50
100.00 28025.00
100.00 13000.00
40.00 10200.00

2.50 705.00
9000.00

175.00 394625.00
700.00 24731.00
TOTAL 214274457
SUB-TOTAL 1076820.27
SUB-TOTAL 1065924.30

2000.00

725.00 60755.00
33750.00

33750.00

1.35 14477.40

55.00 47850.00
178.00 34710.00
135.00 51243.30
85.00 23821.25

87.00 11310.00

64.00 16320.00

3.00 846.00
8950.00

160.00 360800.00
500.00 17665.00
TOTAL 2517257.00
SUB-TOTAL 1291404.05
SUB-TOTAL 1225852.95



NOV 13, 2013 09:26 AM

TIP NO

FED AID NO STPNHS-0074(117)

W-5315

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

HAYWOOD
46138.3.FS1

2:00 PM 1/5 024
OCT 15 2013 C203194
4.856 MI

WATSON CONTRACTING, INC.

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC

BUCHANAN AND SONS INC

FRANKLIN, NC KNOXVILLE, TN WHITTIER, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 240000.00 200000.00 283000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 45000.00 57700.00
0003 0043000000-N 226 GRADING Lump Sum 250000.00 458000.00 404000.00
0004 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 19,000 SY 0.50 9500.00 2.00 38000.00 1.80 34200.00
0005 0318000000-E 300 FND CONDIT MATL MINOR STRS 200 TON 25.00 5000.00 28.00 5600.00 29.50 5900.00
0006 0320000000-E 300 FND CONDIT GEOTEXTILE 630 SY 1.00 630.00 2.25 1417.50 4.30 2709.00
0007 0448200000-E 310 15"RCP CULV CLASS IV 1,788 LF 43.00 76884.00 28.00 50064.00 48.20 86181.60
0008 0582000000-E 310 15" CSPIPE CULV 0.064" 32 LF 200.00 6400.00 38.00 1216.00 181.00 5792.00
0009 0588000000-E 310 18" CSPIPE CULV 0.064" 48 LF 205.00 9840.00 41.00 1968.00 183.00 8784.00
0010 0594000000-E 310 24" CSPIPE CULV 0.064" 8 LF 300.00 2400.00 50.00 400.00 187.00 1496.00
0011 0600000000-E 310 30" CSPIPE CULV 0.079" 4 LF 450.00 1800.00 90.00 360.00 195.00 780.00
0012 0986000000-E SP GENERIC PIPE ITEM (LF) 466 LF 92.00 42872.00 150.00 69900.00 112.00 52192.00
15" CURED-IN-PLACE PIPE
0013 0986000000-E SP GENERIC PIPE ITEM (LF) 1,698 LF 124.00 210552.00 160.00 271680.00 150.00 254700.00
18" CURED-IN-PLACE PIPE
0014 0986000000-E SP GENERIC PIPE ITEM (LF) 234 LF 188.00 43992.00 180.00 42120.00 227.00 53118.00
24" CURED-IN-PLACE PIPE
0015 0986000000-E SP GENERIC PIPE ITEM (LF) 143 LF 187.00 26741.00 275.00 39325.00 226.00 32318.00
30" CURED-IN-PLACE PIPE
0016 0986000000-E SP GENERIC PIPE ITEM (LF) 131 LF 245.00 32095.00 350.00 45850.00 295.00 38645.00
36" CURED-IN-PLACE PIPE
0017 0995000000-E 340 PIPE REMOVAL 936 LF 10.00 9360.00 7.00 6552.00 9.30 8704.80
0018 1099500000-E 505 SHALLOW UNDERCUT 9,250 CY 5.00 46250.00 10.00 92500.00 15.50 143375.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 18,600 TON 22.50 418500.00 20.00 372000.00 27.70 515220.00
0020 1297000000-E 607 xllill_zf‘\)sp PVMT *e DTH 7,500 SY 2.25 16875.00 4.50 33750.00 3.60 27000.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,300 TON 71.00 518300.00 67.00 489100.00 82.00 598600.00
0022 1519000000-E 610 ASP CONC SURF CRS S$9.5B 4,100 TON 81.00 332100.00 77.00 315700.00 82.00 336200.00
0023 1575000000-E 620 ASP FOR PLANT MIX 570 TON 635.00 361950.00 635.00 361950.00 800.00 456000.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 47 EA 1600.00 75200.00 2200.00 103400.00 2495.00 117265.00
0025 2308000000-E 840 MASNRY DRAINAGE STRUCT 5 LF 950.00 4750.00 250.00 1250.00 332.00 1660.00
0026 2364000000-N 840 FRAME W/2GRTS 840.16 STD 10 EA 320.00 3200.00 500.00 5000.00 437.00 4370.00
0027 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 475.00 475.00 500.00 500.00 437.00 437.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 36 EA 290.00 10440.00 500.00 18000.00 415.00 14940.00
0029 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 7 EA 1500.00 10500.00 840.00 5880.00 625.00 4375.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 11,350 LF 20.00 227000.00 18.00 204300.00 24.40 276940.00
0031 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,700 SY 48.00 81600.00 48.00 81600.00 48.00 81600.00
0032 3000000000-N SP IMPACT ATTEN TYPE 350 24 EA 15650.00 375600.00 18000.00 432000.00 15100.00 362400.00
0033 3030000000-E 862 STL BM GUARDRAIL 7,275 LF 16.00 116400.00 15.25 110943.75 17.60 128040.00
0034 3060000000-E 862 SBGR DOUBLE FACED 14,675 LF 20.25 297168.75 19.80 290565.00 20.60 302305.00
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 40.00 400.00 41.50 415.00
0036 3215000000-N 862 GR ANCHOR TYPE I 2 EA 1925.00 3850.00 1825.00 3650.00 1895.00 3790.00
0037 3270000000-N SP GRANCHOR TYPE 350 2 EA 2200.00 4400.00 2100.00 4200.00 2180.00 4360.00



NOV 13, 2013 09:26 AM
TIP NO W-5315

FED AID NO STPNHS-0074(117)
GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.

US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

HAYWOOD
46138.3.FS1

2:00 PM 215 024
OCT 15 2013 C203194
4.856 MI

WATSON CONTRACTING, INC.

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC

BUCHANAN AND SONS INC

FRANKLIN, NC KNOXVILLE, TN WHITTIER, NC

0038 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1575.00 12600.00 1500.00 12000.00 1560.00 12480.00
0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,169 LF 1.00 2169.00 1.00 2169.00 1.10 2385.90
0040  4400000000-E 1110 WORK ZONE SIGNS (STAT) 928 SF 4.60 4268.80 6.00 5568.00 5.10 4732.80
0041 4405000000-E 1110 WORK ZONE SIGNS (PORT) 347 SF 13.00 4511.00 10.00 3470.00 13.50 4684.50
0042 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3300.00 6600.00 3000.00 6000.00 2025.00 4050.00
0043  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 14000.00 56000.00 10000.00 40000.00 9200.00 36800.00
0044  4430000000-N 1130 DRUMS 612 EA 41.00 25092.00 40.00 24480.00 49.00 29988.00
0045  4455000000-N 1150 FLAGGER 240 DAY 1.00 240.00 180.00 43200.00 160.00 38400.00
0046  4480000000-N 1165 TMA 2 EA 15000.00 30000.00 5000.00 10000.00 14800.00 29600.00
0047  4485000000-E 1170 PORT CONC BARRIER 20,695 LF 23.45 485297.75 24.00 496680.00 23.20 480124.00
0048  4500000000-E 1170 RESET PORT CONC BARRIER 33,900 LF 3.00 101700.00 4.00 135600.00 3.90 132210.00
0049  4510000000-N SP LAW ENFORCEMENT 40 HR 35.00 1400.00 30.00 1200.00 63.50 2540.00
0050 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 24 EA 160.00 3840.00 150.00 3600.00 175.00 4200.00
0051 4770000000-E 1205 a:/;:OLD APPL PLSTIC LINES TYPE ** 66,065 LF 1.50 99097.50 1.40 92491.00 1.65 109007.25
0052 4805000000-N 1205 g\%LD APPL PLASTIC SYM TYPE ** 1 EA 212.00 212.00 200.00 200.00 230.00 230.00
0053  4847000000-E 1205 POLYUREA LINES (4" ****) 52,684 LF 0.90 47415.60 0.82 43200.88 0.85 44781.40

(HIGHLY REFLECTIVE ELEMENTS)
0054 4850000000-E 1205 LINE REMOVAL 4" WIDE 290 LF 2.10 609.00 2.00 580.00 2.30 667.00
0055 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 1 EA 105.00 105.00 100.00 100.00 115.00 115.00
0056 4905000000-N 1253 SNOWPLB PVMT MRKER 317 EA 28.00 8876.00 26.50 8400.50 31.00 9827.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 100 LF 4.00 400.00 4.00 400.00 3.10 310.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 520 TON 28.00 14560.00 30.00 15600.00 45.00 23400.00
0059 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 950.00 950.00 1100.00 1100.00 1245.00 1245.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 7.00 350.00 3.15 157.50
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1800.00 450.00 2500.00 625.00 925.00 231.25
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 12.50 2500.00 18.40 3680.00
0063 6036000000-E 1631 MATTING FOR EROS CONTROL 5000 SY 1.00 5000.00 1.75 8750.00 2.60 13000.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 2580 LF 4.00 10320.00 3.00 7740.00 6.25 16125.00
0065 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2500.00 2500.00 1900.00 1900.00 1870.00 1870.00
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 8.00 96.00 500.00 6000.00 115.00 1380.00

CONTRACT TOTAL TOTAL 4820584.40 TOTAL 5178045.63 TOTAL 5717734.00

ROADWAY ITEMS SUB-TOTAL 4820584.40 SUB-TOTAL 5178045.63 SUB-TOTAL 5717734.00



NOV 13, 2013 09:26 AM HAYWOOD

TIP NO W-5315 46138.3.FS1 2:00 PM 3/ 5 024
OCT 15 2013 C203194
FED AID NO STPNHS-0074(117) 4.856 MI

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.
US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

TENNOCA CONSTRUCTION CO., NHM CONSTRUCTORS, LLC
INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00 225000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 80000.00 55000.00
0003 0043000000-N 226 GRADING Lump Sum 909000.00 1740000.00
0004 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 19,000 SY 1.60 30400.00 1.50 28500.00
0005 0318000000-E 300 FND CONDIT MATL MINOR STRS 200 TON 32.00 6400.00 39.80 7960.00
0006 0320000000-E 300 FND CONDIT GEOTEXTILE 630 SY 3.00 1890.00 7.50 4725.00
0007 0448200000-E 310 15"RCP CULV CLASS IV 1,788 LF 55.00 98340.00 59.50 106386.00
0008 0582000000-E 310 15" CSPIPE CULV 0.064" 32 LF 55.00 1760.00 77.60 2483.20
0009 0588000000-E 310 18" CSPIPE CULV 0.064" 48 LF 65.00 3120.00 88.50 4248.00
0010 0594000000-E 310 24" CSPIPE CULV 0.064" 8 LF 125.00 1000.00 109.40 875.20
0011 0600000000-E 310 30" CSPIPE CULV 0.079" 4 LF 225.00 900.00 180.20 720.80
0012 0986000000-E SP GENERIC PIPE ITEM (LF) 466 LF 102.00 47532.00 78.80 36720.80
15" CURED-IN-PLACE PIPE
0013 0986000000-E SP GENERIC PIPE ITEM (LF) 1,698 LF 137.00 232626.00 110.30 187289.40
18" CURED-IN-PLACE PIPE
0014 0986000000-E SP GENERIC PIPE ITEM (LF) 234 LF 207.00 48438.00 157.60 36878.40
24" CURED-IN-PLACE PIPE
0015 0986000000-E SP GENERIC PIPE ITEM (LF) 143 LF 207.00 29601.00 199.60 28542.80
30" CURED-IN-PLACE PIPE
0016 0986000000-E SP GENERIC PIPE ITEM (LF) 131 LF 300.00 39300.00 288.90 37845.90
36" CURED-IN-PLACE PIPE
0017 0995000000-E 340 PIPE REMOVAL 936 LF 10.00 9360.00 10.90 10202.40
0018 1099500000-E 505 SHALLOW UNDERCUT 9,250 CY 18.00 166500.00 11.00 101750.00
0019 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 18,600 TON 20.48 380928.00 33.00 613800.00
0020 1297000000-E 607 gllill_zf‘\)sp PVMT *e DTH 7,500 SY 5.00 37500.00 4.70 35250.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,300 TON 78.00 569400.00 70.40 513920.00
0022 1519000000-E 610 ASP CONC SURF CRS S$9.5B 4,100 TON 88.00 360800.00 80.90 331690.00
0023 1575000000-E 620 ASP FOR PLANT MIX 570 TON 635.00 361950.00 667.00 380190.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 47 EA 3000.00 141000.00 3725.00 175075.00
0025 2308000000-E 840 MASNRY DRAINAGE STRUCT 5 LF 300.00 1500.00 569.30 2846.50
0026 2364000000-N 840 FRAME W/2GRTS 840.16 STD 10 EA 500.00 5000.00 484.20 4842.00
0027 2364200000-N 840 FRAME W/2GRTS 840.20 STD 1 EA 500.00 500.00 471.50 471.50
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 36 EA 500.00 18000.00 454.30 16354.80
0029 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 7 EA 1000.00 7000.00 1052.10 7364.70
0030 2556000000-E 846 SHOULDER BERM GUTTER 11,350 LF 18.00 204300.00 17.40 197490.00
0031 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,700 SY 60.00 102000.00 49.90 84830.00
0032 3000000000-N SP IMPACT ATTEN TYPE 350 24 EA 15000.00 360000.00 14913.70 357928.80
0033 3030000000-E 862 STL BM GUARDRAIL 7,275 LF 17.00 123675.00 16.20 117855.00
0034 3060000000-E 862 SBGR DOUBLE FACED 14,675 LF 22.00 322850.00 21.10 309642.50
0035 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 54.00 540.00
0036 3215000000-N 862 GR ANCHOR TYPE I 2 EA 2000.00 4000.00 1891.20 3782.40

0037 3270000000-N SP GRANCHOR TYPE 350 2 EA 2200.00 4400.00 1999.30 3998.60



NOV 13, 2013 09:26 AM HAYWOOD

TIP NO W-5315 46138.3.FS1 2200PM 4/ 5 024
OCT 15 2013 C203194
FED AID NO STPNHS-0074(117) 4.856 M

GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.
US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.

TENNOCA CONSTRUCTION CO., NHM CONSTRUCTORS, LLC
INC.

ASHEVILLE, NC

0038 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1600.00 12800.00 1513.00 12104.00
0039 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,169 LF 2.00 4338.00 1.10 2385.90
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 928 SF 7.00 6496.00 5.00 4640.00
0041 4405000000-E 1110 WORK ZONE SIGNS (PORT) 347 SF 25.00 8675.00 31.50 10930.50
0042 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2000.00 4000.00 4500.00 9000.00
0043 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 12000.00 48000.00 7000.00 28000.00
0044  4430000000-N 1130 DRUMS 612 EA 46.00 28152.00 105.00 64260.00
0045 4455000000-N 1150 FLAGGER 240 DAY 240.00 57600.00 299.00 71760.00
0046 4480000000-N 1165 TMA 2 EA 15000.00 30000.00 34500.00 69000.00
0047 4485000000-E 1170 PORT CONC BARRIER 20,695 LF 2391 494817.45 26.00 538070.00
0048 4500000000-E 1170 RESET PORT CONC BARRIER 33,900 LF 3.68 124752.00 6.25 211875.00
0049 4510000000-N SP LAW ENFORCEMENT 40 HR 40.00 1600.00 69.00 2760.00
0050 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 24 EA 200.00 4800.00 162.10 3890.40
0051 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 66,065 LF 1.70 112310.50 1.50 99097.50
0052 4805000000-N 1205 g\%LD APPL PLASTIC SYM TYPE ** 1 EA 300.00 300.00 216.10 216.10
0053 4847000000-E 1205 POLYUREA LINES (4" *****) 52,684 LF 1.00 52684.00 0.90 47415.60

(HIGHLY REFLECTIVE ELEMENTS)
0054 4850000000-E 1205 LINE REMOVAL 4" WIDE 290 LF 4.00 1160.00 2.20 638.00
0055 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 1 EA 80.00 80.00 108.10 108.10
0056 4905000000-N 1253 SNOWPLB PVMT MRKER 317 EA 33.00 10461.00 28.60 9066.20
0057 6000000000-E 1605 TEMPORARY SILT FENCE 100 LF 5.00 500.00 3.60 360.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 520 TON 35.00 18200.00 40.00 20800.00
0059 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 1188.80 1188.80
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 7.60 380.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2200.00 550.00 2701.80 675.45
0062 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 18.30 3660.00
0063 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 1.80 9000.00 2.00 10000.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 2,580 LF 5.00 12900.00 8.70 22446.00
0065 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 4000.00 4000.00 2053.30 2053.30
0066 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 150.00 1800.00 270.20 3242.40

CONTRACT TOTAL TOTAL 6064795.95 TOTAL 7023022.95

ROADWAY ITEMS SUB-TOTAL 6064795.95 SUB-TOTAL 7023022.95

BIDDERS IN ORDER CONTRACT TOTAL

WATSON CONTRACTING, INC. 1 4820584.40

HARRISON CONSTRUCTION COMPANY DIVISION OF 2 5178045.63

APAC-ATLANTIC INC



NOV 13, 2013 09:26 AM

HAYWOOD

TIP NO W-5315 46138.3.FS1 2:00 PM 5/5 024
OCT 15 2013 C203194
FED AID NO STPNHS-0074(117) 4.856 Ml
GRADING, DRAINAGE, PAVING, AND MEDIAN GUARDRAIL.
US-74 FROM EXIT 98 IN HAYWOOD COUNTY TO WEST OF JACKSON COUNTY LINE.
BUCHANAN AND SONS INC 5717734.00
TENNOCA CONSTRUCTION CO., INC. 6064795.95
NHM CONSTRUCTORS, LLC 7023022.95



